RESOLUTION NO. 2021 -_, SSD

A RESOLUTION BY THE BOARD OF COUNTY COMMISSIONERS OF ST. JOHNS COUNTY,
FLORIDA, AUTHORIZING THE COUNTY ADMINISTRATOR, OR DESIGNEE, TO AWARD
BID NO. 21-101 AND TO EXECUTE AN AGREEMENT WITH CHINCHOR ELECTRIC INC
FOR SIGNALIZATION REPLACEMENT AT INTERSECTION OF US 1/LEWIS POINT ROAD
/ ST AUGUSTINE SOUTH DRIVE — HMGP 4283-011-R.

RECITALS

WHEREAS, the County is progressing with the HMGP project to replace the signal at the intersection
of US1, Lewis Point Road and St. Augustine South Drive, with the scope of work includes provision of any
- and all labor, materials, and equipment required in order for replacement of the existing strain pole
and span wire signals with mast arms at the intersection of U.S. 1 (SR 5), Lewis Point Road and St.
Alugustine South Drive, in St. Johns County, Florida, in accordance with Bid No. 21-101; and

WHEREAS, through the County’s formal Bid process, Chinchor Electric, Inc. was the lowest,
responsive, responsible bidder; and .

WHEREAS, the County has reviewed the terms, provisions, conditions and requirements of the
proposed contract (attached hereto, an incorporated herein) and finds that entering into contract to complete
the work serves a public purpose.

WHEREAS, the contract will be in substantial conformance with the attached draft contract.

NOW, THEREFORE BE IT RESOLVED BY THE BOARD OF COUNTY COMMISSIONERS
OF ST. JOHNS COUNTY, FLORIDA, as follows:

Section 1. The above Recitals are incorporated by reference into the body of this Resolution and such
Recitals are adopted as finds of fact.

Section 2. The County Administrator, or designee, is hereby authorized to award Bid Ne. 21-101 to
Chinchor Electric, Inc. as the lowest, responsive, responsible bidder.

Section 3. Upon approval by the Board of County Commissioners; the County Administrator, or
dtlzsignee, is further authorized to execute an agreement in substantially the same form and format as the
attached draft on behalf of the County to provide the scope of services as specifically provided in Bid No:
21-101.

| Section 4. To the extent that there are typographical and/or administrative errors that do not change
the tone, tenor, or concept of this Resolution, then this Resolution may be revised without subsequent

approval by the Board of County Commissioners.
|

* . PASSED AND ADOPTED by the Board of County Commissioners of St. Johns County, Florida, on
this }"\'Hday of Ru_.,ga). ,2021.

OF COJj

y GOMMISSIONERS OF
Nscof ‘
L

JRIDA

ATTEST: Brandon J. Patty,
Clerk of the Circuit Court & Comptroller

By: i <
D/,epmeIerk




STANDARD AGREEMENT
BETWEEN

OWNER AND CONTRACTOR
(1992 EDITION, REVISED 05/07/20)

Master Contract No: 21-MCS-CHI-14160

This Contract Agreement (“Agreement”) is made as of , 2021 by and between
ST. JOHNS COUNTY, FL ( “Owner”), a political subdivision of the State of Florida, whose principal offices are located
at 500 San Sebastian View, St. Augustine, FL. 32084, and CHINCHOR ELECTRIC, INC. (“Contractor”), with offices
located at: 1460 S Leavitt Ave., Orange City, FL 32763, Phone: 386-774-1020, Fax: 386-774-7223, and E-mail:
dhasco@chinchorelectric.com, under seal for Construction of BID NO: 21-101; CONSTRUCTION OF
SIGNALIZATION REPLACEMENT AT INTERSECTION OF US 1/ LEWIS POINT ROAD / ST. AUGUSTINE
SOUTH DRIVE — HMGP 4283-011-R, hereinafter referred to as the “Project”.

The Owner and the Contractor hereby agree as follows:

ARTICLE 1
THE CONTRACT AND THE CONTRACT DOCUMENTS

1.1 The Contract

1.1.1  The Contract between the Owner and the Contractor, of which this Agreement is a part, consists of the Contract
Documents. It shall be effective on the date this Agreement is executed by the last party to execute it.

1.2 The Contract Documents

1.2.1  The Contract Documents consist of this Agreement, the Bid Documents and Bid Forms, Specifications, all Change
Orders and Field Orders issued hereafter and executed by the parties and the Engineers, any other amendments hereto
executed by the parties hereafter, together with the following: Bid Documents, Bonds and Insurance.

Documents not enumerated in this Paragraph 1.2.1 are not Contract Documents and do not form part of this Agreement.

1.2.2  Product Data, Samples and other submittals from the Contractor do not constitute Contract Documents. Their
purpose is merely to demonstrate the manner in which the Contractor intends to implement the Work in conformance with
the information received from the Contract Documents. All Product Data, Samples and other submittals shall belong to the
Owner and shall be delivered, or returned to Owner, as applicable, prior to Submittals shall belong to Owner and shall be
delivered, or returned to Owner, as applicable, prior to Substantial Completion.

1.3 Entire Agreement

1.3.1 The Contract, together with the Contractor’s Public Construction Bond for the Project, constitutes the entire and
exclusive agreement between the Owner and the Contractor with reference to this Project. Specifically, but without
limitation, this Agreement supersedes any Bid Documents not listed among the Contract Documents described above and
all prior written or oral communications, representations and negotiations, if any, between the Owner and Contractor.

14 No Privity with Others

1.4.1 Nothing contained in this Agreement shall create, or be interpreted to create, privity or any other contractual
agreement between the Owner and any person or entity other than the Contractor.

1.5 Intent and Interpretation

1.5.1 The intent of this Agreement is to require complete, correct and timely execution of the Work. Any work that may
be required implied or inferred by the Contract Documents, or any one or more of them, as necessary to produce the intended
result shall be provided by the Contractor for the Contract Price.

1.5.2  The Contract is intended to be an integral whole and shall be interpreted as internally consistent. What is required
by any one Contract Document shall be considered as required by the Contract.



1.5.3 When a word, term or phrase is used in this Agreemént, it shall be interpreted or construed, first, as defined herein;
second, if not defined, according to its generally accepted meaning in the construction industry; and third, if there is no
generally accepted meaning in the construction industry, according to its common and customary usage. '

1.5.4 The words “include,” “includes™ or “including,” as used in this Agreement, shall be deemed to be followed by the
phrase “without limitation.”

1.5.5 . The specification herein of any act, failure, refusal, omission, event, occurrence, or condition as constituting a
material breach of this Agreement shall not imply that any other, non-specified act, failure, refusal, omission, event,
occurrence, or condition shall be deemed not to constitute a material breach of this Agreement.

1.5.6  Words or terms used as nouns in this Agreement shall be inclusive of their singular and plural forms, unless the
context of their usage clearly requires a contrary meaning,.

1.5.7  The Contractor shall have a continuing duty to read, carefully study and compare each of the Contract Documents,
the Shop Drawings and the Product Data and shall give written notice to the Engineer and the Owner of any mcons1stency,
ambiguity, error or omission which the Contractor may discover with respect to these documents before proceeding with
the affected Work. The issuance, or the express or implied approval by the Qwner or the Engineer of the Contract
Documents, Shop Drawings, or Product Data shali not relieve any such approval by evidence of the Contractor’s compliance

-~" with the Contract. The Owner has requested the Engineer to only prepare documents for the Project, including the Drawings R

and Specifications forthe Project, which are accurate, adequate, consistent, coordinated, and sufficient for construction.
"HOWEVER, THE OWNER MAKES NO REPRESENTATION OR WARRANTY OF ANY NATURE WHATSOEVER
TO THE CONTRACTOR CONCERNING SUCH DOCUMENTS. By the execution hereof, the Contractor acknowledges
and represents that it has received, reviewed and carefully examined such documents, has found them to be complete,
accurate, adequate, consistent, coordinated and sufficient for construction, and that the Contractor has not, does not, and
shall not rely upon any representation or warranties by the Owner concerning such documents as no such representation or
warranties have been or are hereby made.

1.5.8  As between numbers and scaled measurements on the Drawings and in the Design, the numbers shall govern; as
between larger scale and smaller scale drawings, the larger scale shall govern.

1.5.9  Neither the organization of any of the Contract Documents into divisions, sections, paragraphs, articles, (or other
categories), nor the organization or arrangement of the Design, shall control the Contractor in’ dividing the Work or in
establishing the extent or Scope of Work to be performed by Subcontractors.

1.6 Ownership of Contract Documents

1.6.1  The Contract Documents, and each of them, shall remain the property of the Owner. The Contractor shall have the
right to keep one record set of the Contract Documents upon completion of the Project; provided, however, that in no event
shall Contractor use, or permit to be used, any or all of such Contract Documents on other projects without Owner’s prior
written authorization.

ARTICLE II

THE WORK

2.1 Scope of Work
The Contractor shall perform all of the Work required, implied, or reasonably inferable from, this Agreement.

2.1.1  The term “Work” shall mean whatever is done by or required of the Contractor to perform and complete its duties
under this Agreement, including the following: construction of the whole or a designated part of the Project in the manner
set forth in the Contract Documents; furnishing of any required Surety Bonds and insurance; and the provision or furnishing
of labor, supervision, services, materials, supplies, equipment, fixtures, appliances, facilities, tools, transportation, storage,
power, permits and licenses required of the Contractor, fuel, heat, light, cooling and all other utilities as required by this
Agreement. The Work to be performed by the Contractor is generally described as follows:

The Contractor shall be responsible for providing any and all labor, materials, and equipment required for replacement of
signalization at the intersection of US 1 (SR 5) and Lewis Point Road/St. Augustine South Drive. This project includes
replacing the existing strain pole and span wire signals with mast arms. All existing signal equipment, including the strain
poles and span wires, will need to be removed and new signal equipment will need to be installed. This includes the
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installation of one mast arm on each corner, for a total of four mast arms. The intersection is to remain. fully signalized
throughout construction. In addition, this project includes the installation of new pedestrian features on €ach corner of the
mtersectmn Miscellaneous improvements (lighting, conduit, pull boxes, controller cabinet, vehicle detection, etc.) will also
be. requlred

Funding for this project is through the Hazard Mitigation Grant Program (HMGP) as approved by the Florida Division of
Emergency Management (Division) and the Federal Emergency Management Agency (FEMA).

The FEML& project number is HMGP 4283-011-R, funded under FEMA-DR-4283-FL.
All work ehall be performed in accordance with the plans and specifications under Bid No. 21-101.

| .
2.2 Cleaning the Site and the Project

2.2.1 The Contractor shall keep the site reasonably clean during performance of the Work. Upon Final Completion of
the Work| the Contractor shall clean the site and the Project and remove all waste, together with all of the Contractor’s
property. therefrom.

2.3 Access to Work

2.3.1 The Owner and the Project Director shall have access to the Work at all times from commencement of the Work
through F|1nal Completion. The Contractor shall take whatever steps necessary to provide access when requested.

2.4 Safety

24.1 The Contractor shall be responsible for supervising all safety precautmns including initiating and maintaining such
programs, in connection with the performance of the Contract and for adequate mamtenance of traffic.

2.4.2 The Contractor shall designate a member of the on-site construction team whose duty shall be the prevention of
accidents.| Unless notified otherwise in writing by the Contractor to the Owner and the Engineer, this person shall be the
Contractor’s Superintendent.

ARTICLE III
CONTRACT TIME

31 Tlme and Liquidated Damages

3.1.1 The Contractor shall commence the Work within ten (10) days upon receipt of the Notice to Proceed and shall
Substanti lly Complete all Work within One Hundred Eighty (180) consecutive calendar days. Final Completion shall be
reached by or before Twenty (20) consecutive calendar days after Substantial Completion.

The numb|er of calendar days from the date on which the Work is permitted to proceed, through the date set forth fer Final
Completion, shall constitute the *’Contract Time.” .

3.12 The Contractor, prior to commencing the Work, shall submit to the Project Director for his information, the
Contractor s schedule for completmg the Work. The Contractor’s schedule shall be revised no less frequently than monthly
(unless the parties otherwise agree in writing) and shall be revised to reflect conditions encountered from time to time and
shall be related to the entire Project. In the event any schedule revision impacts the completion time as provided in-Section
3.1.1 above the Contractor shall submit a request for time extension, in accordance with procedures as provided herein.
Failure by the Contractor to strlctly comply with the provisions of this Paragraph shall constitute a material breach of this
Agreement:

313 T he Contractor shall pay the Owner the sum of $1,665.00 per day for each and every calendar day of unexcused
delay in achlevmg Substantial Completion beyond the date set forth herein for Substantial Completion of the Work. Any
sum's dueland payable hereunder by the Contractor shall be payable, not as a penalty, but as liquidated damages representing
an estlmate of delay damages likely to be sustained by the Owner, estimated at or before the time.of executing this
Agreement ‘When the Owner reasonably believes that Substantial Completion shall be inexcusably delayed the Owner
shall be entltled but not required, to withhold from any amounts otherwise due the Contractor an amount then believed by
the Owner to be adequate to recover liquidated damages applicable to such delays. If and when the Contractor overcomes
the delay i in achieving Substantial Complet10n or any part thereof, for which the Owner has withheld payment, the Owner
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shall promptly release to the Contractor those funds withheld, but no longer applicable, as liquidated damages.

3.2 Substantial Completion

3.2.1 “Substantial Completion™ shall mean that stage in the progression of the Work when the Work is sufficiently
complete in accordance with this Agreement that the Owner can enjoy beneficial use or occupancy of the Work and can
utilize the Work for its intended purpose.

~

33 Time is of the Essence
3.3.1 All limitations of time set forth in the Contract Documents are of the essence of this Agreement.

ARTICLE IV
CONTRACT PRICE

4.1 The Contract Price

4.1.1  The Owner shall pay, and the Contractor shall accept, as full and complete payment for all the Work required herein
atotal Lump Sum price of Six Hundred Nine Thousand Six Hundred Ninety-Six Dollars and Fifty Cents ($609,696.50).

The sum set forth in the Paragraph 4.1 shall constitute the Contract Price, which shall not be modified except by Change
Order as provided in this Agreement. _
i, e 1 R et
ARTICLE V
PAYMENT OF THE CONTRACT PRICE

51 Schedule of Values

5.1.1 Within ten (10) calendar days of the effective date hereof, the Contractor shall submit to the Owner and to the
Project Director a Schedule of Values allocating the Contract Price to the various portions of the Work. The Contractor’s
Schedule of Values shall be prepared in such form, with such detail, and supported by such data as the Project Director or
the Owner may require to substantiate its accuracy. The Contractor shall not imbalance its Schedule of Values nor artificially
inflate any element thereof. The violation of this provision by the Contractor shall constitute a material breach of this
Agreement. The Schedule of Values shall be used only as a basis for the Contractor’s Applications for Payiment and shall
only constitute such basis after it has been agreed upon in writing by the Project Director and the Owner. The Owner may
terminate this Agreement without liability of any kind if the Schedule of Values is not agreed upon within fifteen (15)
calendar days of the effective date hereof.

5.2 Payment Procedure
5.2.1  The Owner shall pay the Contract Price to the Contractor as provided below.

5.2.2 Progress Payments - On or before the fifteen (15) day of each month after commencement of the Work, the
Contractor shall submit an Application for Payment for the period ending the thirtieth (30th) day of the previcus month to
the Project Director in such form and manner, and with such supporting data and content, as the Project Director may
require. Therein, the Contractor may request payment based upon the amount of work done or completed. All partial
estimates and payments shall be subject to correction when submitted. Based upon the Contractor’s Applications for
Payment submitted to the Project Director and upon Certificates for Payment subsequently issued to the Owner by the
Project Director, payments will be made in accordance with the Local Government Prompt Payment Act.

5.2.3 The amount of such payments shall be the total value of the Work done to the date of the estimate, based upon the
quantities and the Contract unit and/or lump sum -prices, less an amount retained and less payments previously made. The
amount retained shall be determined in accordance with Section 255.078 of the Florida Statutes:

(a) Owner may withhold from each progress payment made to the Contractor an amount not to exceed five (5)
percent of the payment as retainage until completion of the Work.

(b) The Owner shall make prompt payment to the Contractor, unless in accordance with Section 255.078(6) of the
Florida Statutes, such funds are the subject of a good faith dispute, claim or demand by the Owner or the Contractor.

5.2.4 Each Application for Payment shall be signed by the Contractor and shall constitute the Contractor’s representation
that the Work has progressed to the level for which payment is requested that the Work has been properly installed or
performed in full accordance with this Agreement, and that the Contractor knows of no reason why payment should not be
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made as requested. Thereafter, the Project Director and Engineer shall review the Application for Payment and may also
review the Work at the project site or elsewhere to determine whether the quantity and quality of the Work is as represented
int the Appilication for Payment and is as required by this Agreement. The Project Director shall determine and certify to the
Owner the amount properly owing to the Contractor. The Owner shall make partial payments on accounts of the Contract
Price w1th1n thirty (30) days following the Project Director’s receipt of each Application for Payment. The amount of each
partial payment shall be the amount certified for payment by the Project Director less such amounts, if any, otherwise owing
by the Contractor to the Owner or which the Owner shall have the right to withhold as authorized by this Agreement. The
Project Difrector’s certification of the Contractor’s Application for Payment shall not preclude the Owner from the exercise
of any of its rights as set forth in Paragraph 5.3 herein below.

5.2.5 The Contractor warrants that title to all Work covered by an Application shall pass to the Owner no later than time
of payment. The Contractor further warrants that upon submittal of an Application for Payment, all Work for which
payments have been received from the Owner shall be free and clear of liens, claims, security interest or other encumbrances
in favor of the Contractor or any other person or entity whatsoever.

5.2.6  The Contractor shall promptly pay each Subcontractor out of the amount paid to the Contractor on acceunt of such
Subcontractor’s Work, the amount to which such Subcontractor is entitled. In the event the Owner becomes informed that
the Contrtllctor has not paid a Subcontractor as herein provided, the Owner shall have the right, but not the duty, to issue
future chécks in payment to the Contractor of amounts otherwise due hereunder naming the Contractor and .such
Subcontractor as joint hereunder naming the ‘Contractor and such Subconiractor as joint payees. Such joint check procedure
if employed by the Owner, shall create no rights in favor of any person or entity beyond the right of the named payees to

payment of the check and shall not be deemed to commit the Owner to repeat the procedure in the future.

5.2.7 No progress payment, nor any use or occupancy of the Project by the Owner, shall be interpreted to constitute an
acceptance of any Work not in strict accordance with this Agreement.

i
5.3 Withheld Payment

53.1 Owner may decline to make payment, may withhold funds and, if necessary, may demand the return of some or all
of the amounts previously paid to the Contractor, to protect the Owner from loss because of: :

a) Defective Work not remedied by the Contractor and, in the opinion of the Owner, not likely to be remedied by the
Contractor;

b) cl'aims of third parties against the Owner or the Owner’s property;

c) Faxlure by the Contractor to pay Subcontractors or others in a prompt and proper fashion;

d) vadence that the balance of the Work cannot be completed in accordance with the Contract for unpaid balance of
: the Contract Price;

€) Eyldence that the Work shall not be completed in the time required for Substantial or Final Completion;

f) Persistent failure to carry out the Work in accordance with the Contract;

g) Damage to the Owner or a third party to whom the Owner is, or may be, liable.

In the event that the Owner makes written demand upon the Contractor for amounts previously paid by the Owner as
contemplated in this Subparagraph 5.3.1, the Contractor shall promptly comply with such demand. ~

5.4 Unexcused Failure to Pay

5.4.1 Ifiwithin ten (10) days after the date established herein for payment to the Contractor by the Owner, the Owner,
without cause or basis hereunder, fails to pay the Contractor any amount due and payable to the Contractor, thén the
Contractor may after seven (7) additional days written notice to the Owner and the Prgject Director, and without prejudice

3 to any ottﬁ r available rights or remedies it may have, stop the Work until payment of those amounts due from the Owner
have been received. Any payment not made within ten (10) days after the date due shall bear interest at the rate of 12
percent (12%) per annum.

5.5 Substantial Completion

5.5.1 When the Contractor believes the Work is Substantially Complete, the Contractor shall submit to the Project

Director a list of items to be completed or corrected. When the Project Director on the basis of an inspection determines

that the Work is in fact Substantially Complete, he shall prepare a Certificate of Substantial Completion which shall establish

the date of Substantial Completion, shall state the responsibilities of the Owner and the Contractor for Project security,
, -
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maintenance, heat, utilities, damage to the Work, and insurance, and shall fix the time within which the Contractor shall
complete the items listed therein, Guarantees required by the Contract shall commence on the date of Substantial
Completion of the Work. The Certificate of Substantial Completion shall be submitted to the Owner and the Contractor for
their written acceptance of the responsibilities assigned to them in such certificate.

Until Final Completion and acceptance of the Work by the Owner, the Owner shall pay the Contractor an amount equal to
ninety percent (90%) of the Contract price. Ten Percent (10%) of the Contract Price shall be retained until Final Completion,
acceptance of the Work by the Owner and Final Payment to the Contractor.

5.6 Final Completion and Final Payment

5.6.1 When all the Work is finally complete and the Contractor is ready for a Final Inspection, it shall notify the Owner
and the Project Director thereof in writing. Thereupon, the Project Director shall make Final Inspection of the Work and, if
the Work is complete in full accordance with this Agreement and this Agreement has been fully performed, the Project
Director shall promptly issue a Final Certificate for Payment and if required to repeat its Final Inspection of the Work, the
Contractor shall bear the cost of such repetition of the Work, the Contractor shall bear the cost of such repeat Final
Inspection(s) which cost may be deducted by the Owner and all other Authorities having jurisdiction under Florida Laws or,
regulations.

5.6.1.1 If the Contractor fails to achieve Final Completion within the time fixed therefore by the Engineer in its Certificate
of Substantial Completion, the Contractor shall pay the Owner liquidated damages at the sum shown in Paragraph 3.1.3. per
day for each and every calendar day of unexcused delay in achieving Final Completion beyond the date set forth herein for
Final Completion of the Work. Any sum’s due and payable hereunder by the Contractor shall be payable, not as penalty,
but as liquidated damages representing an estimate of delay damages likely to be sustained by the Owner, estimated at or
before the time of executing the Contract. When the Owner reasonably believes that Final Completion shall be inexcusably
delayed, the Owner shall be entitled, but not required, to withhold from any amounts.otherwise due the Contractor-an amount
then believed by the Owner to be adequate to recover liquidated damages applicable to such delays. If and when the
Contractor overcomes the delay in achieving Final Completion, or any part thereof, for which the Owner has withheld
payment, the Owner shall promptly release to the Contractor those funds withheld, but no Ionger applicable, as liquidated
damages.

5.6.2 The Contractor shall not be entitled to Final Payment unless and until it submits to the Project Director its affidavit
that all payrolls, invoices for materials and equipment, and other liabilities connected with the Work for which the Owner,
or the Owner’s property might be responsible, have been fully paid or otherwise satisfied; releases and waivers of claims
and lien from all Subcontractors of the Contractor and of any and all other parties required by the Project Director or the
Owner; consent of Surety, if any, to Final Payment. If any third party fails or refuses to provide a release of claim or waiver
of a lien as required by Owner the Contractor shall furnish a bond satisfactory to the Owner to dlscharge any such lien or
indemnify the Owner from liability.

563  The Owner shall make Final Payment of all sums, due the Contractor within thirty (30) days of the Project Director’s
execution of a Final Certificate for Payment.

5.6.4. Acceptance of Final Payment shall constitute a waiver of all claims against the Owner by the Contractor except for
those claims previously made in writing against the Owner by the Contractor, pending at the time of Final Payment, and
identified in writing by the Contractor as unsettled at the time of its request for Final Payment.

ARTICLE VI
THE OWNER

6.1 Information, Services and Things Required from Owner

6.1.1  The Owner shall furnish to the Contractor, at the time of executing this Agreement, any arld all written and tangible
material in its possession concerning conditions below ground at the site of the Project. Such written and tangible material
is furnished to the Contractor only in order to make complete disclosure of such material and for no other purpose. By
furnishing such material, the Owner does not represent, warrant, or guarantee its accuracy either in whole, in part, implicitly,
or at all, and shall have no liability therefore., The Owner shall also furnish surveys, legal limitations and utility locations
(if known), and a legal description of the Project site. Copies may be provided instead of originals.

6.1.2 Excluding permits and fees normally the responsibility of the Contracter, the Owner shall obtain all approvals,
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easements, and the liké required for construction.

6.1.3 The Owner shall furnish the Contractor, free of charge, 5 copies of the Contract Documents for execution of the
Work. The Contractor shall be charged, and shall pay the Owner $25.00 per additional set of Contract Documents which it
may require.

|
6.2 Right to Stop Work

6.2.1 Iflthe Contractor persistently fails or refuses to perform the Work in accordance with this Agreement, the Owner
may order the Contractor to stop the Work, or any described portion thereof, until the cause for stoppage has been corrected,
no longer exists, or the Owner orders that Work be resumed. In such event, the Contractor shall immediately obey such
order.

6.3 Owner’s Right to Perform Work

6.3.1 Ifithe Contractor’s Work is stopped by the Owner under Paragraph 6.2, and the Contractor fails within seven (7)
days of such stoppage to provide adequate assurance to the Owner that the cause of such stoppage shall be eliminated or
corrected, the Owner may, without prejudice to any other rights or remedies the Owner may have against the Contractor,
proceed tc|> carry out the subject Work.

In such a situation, an appropriate Change Order shall be issued deducting from the Contract Price the cost of correcting the
subject deficiencies, and compensation for the Owner’s additional services and expenses necessitated thereby, if any. If the
unpaid portion of the Contract Price is insufficient to cover the amount due the Owner, the Contractor shall pay the
difference to the Owner.

J ARTICLE VII
| THE CONTRACTOR

7.1 T he Contractor is again reminded of its continuing duty set forth in Subparagraph 1.5.7. The Contractor shall
perform no part of the Work at any time without adequate Contract Documents or, as appropriate, approved Shop Drawings,

Product Data.or Samples for such portion of the Work. If the Contractor performs any of the Work where Contractor knows
or should know such work involves a recognized error, inconsistency or omission in the Contract Documents without such
notice to the Project Director and the Owner, the Contractor shall bear responsibility for such performance and shall bear
the cost of correction.

7.2 The Contractor shall perform the Work strictly in accordance with this Agreement.

|
7.3 The Contractor shall supervise and direct the Work using the Contractor’s best skill, effort and attention. The
Contractor shall be responsible to the Owner for any and all acts or omissions of the Contractor, its employees and other
engaged i in the Work on behalf of the Contractor.

74. Warranty .

7.4.1 The Contractor warrants to the Owner that all labor furnished to progres‘s the Work under this Agreement shall be
competent to perform the tasks undertaken, that the product of such labor shall yield only first-class results, that materials
and equipment furnished shall be of good quality, free from faults and defects and in strict conformance with this Agreement.
This warranty shall survive termination of this Agreement and shall not be affected by Final Payment hereunder. All Work
not confo:fming to these requirements may be considered defective.

75 C%mtractor shall obtain and pay for all permits, fees and licenses necessary and ordinary for thé Work. The
Contractor shall comply with all lawful requirements applicable to the Work and shall give and maintain any and all notices
required bB/ applicable law pertaining to the Work.

7.6 Sypervision

7.6.1 The Contractor shall employ and maintain at the Projeci site only competent supervisory personnel. Absent written
instruction from the Contractor to the contrary, the superintendent shall be deemed the Contractor's authorized representative
at the site and shall be authorized to receive and accept any andsall communications from the Owner or Assignees.

7.6.2 pr supervisory personnel assigned by the Contractor to this Project are as follows:
:

} _ : ‘ 7
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Name . Function

So long as the individuals named above remain actively employed or retained by the Contractor, they shall perform the
functions indicated next to their names unless the Owner agrees to the contrary in writing. In the event one or more
individuals not listed above subsequently assume one or more of those functions listed above, the Contractor shall be bound
by the provisions of this Subparagraph 7.6.2 as though such individuals have been listed above.

7.7 Indemnity

7.7.1  To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner, employees and
officials from, and against, any, and all, administrative/legal/equitable liability, claims, damages, losses and. expenses,
including attorneys’ fees, arising out of or resulting from performance of the work, noted in either the Scope of Work, or
the Contract Documents, that are referenced and caiisidered a part of this Agreement. It is specifically noted that:such
liability, claims, damages, loss or expense includes any of those referenced instances attributable to bodily injury, sickness,
disease, or death, or to injury to, or destruction of, personal and/or real property, including the loss of use resulting therefrom
or incident to, connected with, associated with or growing out of direct and/or indirect negligent or intentional acts or
omissions by the Contractor, a Subcontractor, or anyone directly, or indirectly employed by them, or anyone for whose acts
the Contractor or Subcontractor may be liable, regardless of whether or not such liability, claim, damage, loss or expense is
caused in part by a party indemnified hereunder.

7.7.2  In claims against any person or entity indemnified under this Paragraph 7.7.1 by an employee of the Contractor, a
Subcontractor, any one directly or indirectly employed-by them or anyone for whose acts they may be liable, the
indemnification obligation under this Paragraph 7.7.1-shall not be limited by a limitation on amount or type of damages,
compensation or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts, disability
benefits acts or other employee benefit acts.

7.8 Employment Eligibility and Mandatory Use of E-Verify.
7.8.1 As a condition precedent to entering into this Agreement; and in accordance with section 448.095, F.S., Contractor
and its subcontractors shall register with and use the E-Verify system to verify the work authorization status of all employees
hired on or after January 1, 2021, ‘
a) Contractor shall require edch of its subcontractors to provide Contractor with an afﬂdav1t stating that the
subcontractor does not employ, contract with, or subcontract with an unauthorized ahen Contractor shall maintain
a copy of such affidavit for the duration of this Agreement.

b) The County, Contractor, or any subcontractor who has a good faith belief that a person or entity with which it is
contracting has knowingly violated section 448.09(1), F.S. or these provisions regarding employment eligibility
shall terminate the contract with the person or entity.

¢) The County, upon good faith belief that a subcontractor knowingly violated these provisions regarding employment
eligibility, but Contractor otherwise complied, shall promptly notify Contractor and Contractor shall immediately
terminate the contract with the subcontractor.

d) The County and Contractor hereby acknowledge and mutually agree that, a contract terminated pursuant to these
provisions regarding employment ehglblllty is not a breach of contract and may not be considered as such. Any
contract terminated pursuant to these provisions regarding employment eligibility may be challenged in accordance
with section 448.095(2)(d), F.S. ,

e) Contractor acknowledges that, in the event that the County terminates this Contract for Contractor’s breach of these
provisions regarding employment eligibility, then Contractor may not be awarded a public contract for at least one
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( l') year after such termination. Contractor further acknowledges that Contractor is liable for any additional.costs
incurred by the County as a result of the County’s termination of this Agreement for breach of these provisions
: regardmg employment eligibility.

H Contractor shall incorporate in all subcontracts made pursuant to this Agreement the provisions contained herein
regardmg employment eligibility.

7.9 C'ontractor Safety and Health Requirements ~

7.9.1 The Contractor shall be responsible for supervising all safety precautions, including initiating and maintaining such
programs in connection with the performance of the Contract and for adequate maintenance of traffic.

7.9.2 The Contractor shall designate a member of the on-site construction team whose duty shall be the preventron of
accidents., i Unless notified otherwise in writing by the Contractor to the Owner and the Engineer, this person shall be the
Contractor 5 Supermtendent

7.9.3 OSHA Requirements

The Contractor warrants that the product, products, or services supplied to St. Johns County shall conform in all respects to
the standards set forth in the Occupational Safety and Health Act (OSHA) of 1970 as amended and the failure to comply
will be considered a breach of contract. St. Johns County shall be held harmless against any unsafe conditions and contractor
employee!incidents. -

7.9.4 Compliance with Occupational Safety and Health Act:

|
Contractor certifies that all material, equipment, services, etc., furnished in this bid meets all OSHA requirements for the
applicable! Sectors. Bidder further certifies that, if he is the successful bidder, and the material, equipment, service, etc.,
delivered or provided is subsequently found to be deficient in any OSHA requirement in effect on date of delivery or service
fulﬁllment date, all costs necessary to bring the material, equipment, service, etc., into compliance with the aforementioned
requirements shall be borne by the bidder. All Personal Protective Equipment used by the contracter and their employees
shall be ANSI certified and meet OSHA standards.

7.9.5 Train_ing and Education:

Contractors- will ensure that Contractor employees are trained appropriately for their work tasking. The minimum
requirements are found in Federal and State Regulations. Examples of this training are (but not limited to):

Rt S

»  Lockout Tagout

»  Fall Protection

*  Electrical Safety and the National Electrical Code (NEC)
*  Confined Space Entry

* Hot Werk

» Specific Chemical Hazards

»  Excavations and Trenching

»  Heavy Equipment Operation

Special emphas1s should be given towards training and compliance with the Construction industry’s “Focus Four”
establlshefl by OSHA as an outreach program to the construction industry and its workers. Training, education, and
awareness should be provided in the areas of: 1) Fall Hazards, 2) Caught:In and Between Hazards, 3) Struck-By Hazards,
and 4) Electrocutlon Hazards.

7.9.6 F1re Extinguishers (For Fire Extinguisher Services)

Pursuant t|o Florida State Statute Chapter 633 Section 304 and NFPA 1, Florida Fire Prevention Code, fire extinguisher

services shall be performed by a contractor who is licensed/permitted by the State Fire Marshal.

7.9.7 TLxrc Substances/Federal Hazard Communication “Right To Know and Understand” Regulations

The Federal “Right to Know and Understand” Regulation (also known as the Hazard Communication / Globally
Harmonized System of Classification and Labeling of Chemicals (GHS) implemented by OSHA requires employers to
inform their employees of any toxic substances to which they may be exposed in the workplace, and to provide training in
safe chemical storage, labeling, handling practices and emergency procedures.
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Accordingly, the Contractor(s) performing under this contract shall be required to provide two (2) complete sets of Safety
Data Sheets (SDS) to each of the departments utilizing the awarded products. This information should be provided at the
time when the initial delivery is made, on a department-by-department basis. If performing work on site, it is preferred that
each contractor bring their hazardous communication program and SDS in a binder labeled with the contractor's name and
identified as a Hazardous Communication/GHS Program. Upon leaving the jobsite and the removal.of all hazardous
materials, contractors shall take their information with them. The transport, use, and disposal of toxic substances must be
conducted in accordance with DEP/EPA regulations.

Upon request, contractors working at St. Johns County facilities or jobsites will be given access to the written Hazardous
Communication Program and informed where to locate SDS.

7.9.8 Temporary Traffic Control (TTC)Maintenance of Traffic (MOT)
The Contractor must comply with the Florida Department of Transportation’s (DOT) Temporary Traffic Control (TTC)and

the Manual on Uniform Traffic Control Devices (MUTCD) in the planning, development, design, implementation,
operation, enforcement and inspection of work zone related transportation management and temporary traffic control on
streets and highways within the State Highway System right-of-way. Training in the Advanced, Intermediate, and Flagger
categories must be completed by the Contractor for their employees when performing right-of~way work while under
contract with St. Johns County. Contractor employees must wear a Class 11 (daytime), Class III (night/limited visibility)
h1gh—v151b1hty safety vest or equivalent high-visibility apparel while performmg any work that places them in the right-of- -
way

ARTICLE VIII
CONTRACT ADMINISTRATION

8.1 Project Director

8.1.1 The Project Director, unless otherwise directed by the Owner shall perform those, duties and discharge those
responsibilities allocated to the Project Director as set forth in this Agreement. The Project Director shall be the Ownet's
representative from the effective ddte of this Agreement until Final Payment has been made. The Project Director shall be
authorized to act on behalf of the Owner only to the extent provided in this Agreement.

8.1.2 The Owner and the Contractor shall communicate with each other in the first instance through the Project Director.

8.1.3  The Project Director shall be the initial interpreter of the requirements of the drawings and specifications and the
judge of the performance there under by the Contractor. The Project Director shall render written or graphic interpretations
necessary for the proper execution or progress of the Work with reasonable promptness on request of the Contractor.

8.1.4 The Project Director shall review the Contractor’s Applications for Payment and shall certify to the Owner for
payment to the Contractor, those amounts then due to the Contractor as provided in this Agreement.

8.1.5 The Project Director shall have authority to reject Work, which is defective or does not conform to the requirements
of this Agreement. If the Project Director deems it necessary or advisable, the Project Director shall authority to require
additional inspection or testing of the Work for compliance with Contract requirements at Contractor’s expense.

8.1.6 The Project Director shall review and approve, or take other appropriate action as necessary, concerning the
Contractor’s submittals including Product Data and Samples. Such review, approval or other action shall be for the sole
purpose of determining conformance with the design concept and information given through the Contract Documents.

8.1.7 The Project Director shall prepare Change Orders and may authorize minor changes in the Work by field order as
provided elsewhere herein.

8.1.8 ‘The Project Director shall, upon written request from the Contractor, conduct inspections to determine the date of
Substantial Completion and the date of Final Completion, shall receive and forward to the Owner for the Owner’s review

. and records, written warranties and related documents required by this Agreement and shall issue a Final Certificate for
Payment upon compliance with the requirements of this Agreement.

8.1.9  The Project Director’s decision in matters relating to aesthetlc effect shall be final if consistent with the 1ntent of
this Agreement.

~

8.2 Claims by the Contractor
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8.2.1 All Contractor claims shall be initiated by written notice and claim to the Project Director. Such written notice and
claims must be furnished within seven (7) days after occurrence of the event, or the first appearance of the. condition, giving
rise to the|cla1m

8.2.2 Pendmg final resolution of any claim of the Contractor, the Contractor shall diligently proceed with performance
of this Agreement and the Owner. shall continue to make payments to the Contractor in accordance with this Agreement.
The resqutlon of any claim under this Paragraph 8.2 shall be reflected by a Change Order executed by the Project Director
and the Contractor.

8.2.3 Claims for Concealed and Unknown Conditions - Should concealed and unknown conditions encountered in the
performarice of the Work (a) below the surface of the ground or (b) in an existing structure be at variance with the conditions
indicated by this Agreement, or should unknown conditions of an usual nature differing materially from those ordinarily
encountered in the area and generally recognized as inherent in Work of the character provided for in this Agreement, be
encountered, wherein the Contract Documents or Standard Construction industry practices have not placed the responsibility
of discovering such concealed and unknown conditions upon the Contractor prior to the Contractor submitting his Bid for
the Work,|the Contract Price shall be equitably adjusted by Change Order upon the written notice and claim by either party
made within seven-(7) days after the first observance of the condition. As a condition precedent to the Owner having any
liability to the Contractor for concealed or unknown conditions, the Contract must give the Project Director written notice
of, and an opportunity to observe, the condition prior to.disturbing it. The failure by the Contractor to make the written,
notice and claim as provided in this Subparagraph shall constitute a waiver by the Contractor of any claim arising out of or ,
relating to such concealed or unknown condition.
|

8.2.4 Ciaims for Additional Costs - If the Contractor wishes to make a claim for an increase in.the Contract Price, as a
condition precedent to any liability of the Owner therefore, the Contractor shall give the Project Director written notice of
such clalm within seven (7) days after the occurrence of the event, or the first appearance of the condition, giving arise to
such clamll Such notice shall be given by the Contractor before proceeding to execute any additional or changed Work.
The failure by the Contractor to give such notice prior to executing the Work shall constitute a waiver of any claim for

additional|compensation.

8.24.1 Inf connection with any claim by the Contractor against the Owner for compensation in excess of the Contract Price,”
any 11ab111ty of the Owner for the Contractor’s costs shall be strictly limited to direct costs incurred by the Contractor and
shall in no event include indirect costs or consequential damages of the Contractor.

The Owner shall not be liable to the Contractor for claims of'third parties, including Subcontractors, unless and until liability
of the Contractor has been established therefore in a court of competent jurisdiction.

| :
8.2.5 C:laims for Additional Time - If the Contractor is delayed in progressing any task which at the time of the delay is
then critical or which during the delay becomes critical, as the sole result of any act or neglect to act by the Owner or
someone acting in the Owner’s behalf, or by changes ordered in the Work, unusual delay in transportation, unusually adverse
weather cenditions not reasonably anticipated, fire or any causes beyond the Contractor’s control, then the date for achieving
Substantial Completion of the Work shall be extended upon the written notice and claim of the Contractor to the Project
Director, for such reasonable time as the Project Director may determine.

Any noticle and claims for an extension of time by the Contractor shall be made not more than seven (7). days after the
occurrence of the event or the first appearance of the condition giving the rise to the claim and shall set forth in detail the
Contracto'r s basis for requiring additional time in which to complete the Project. In the event the delay to the Contractor is
continuing one, only one notice and claim for additional time shall be necessary. If the Contractor fails to make such claim
for an exten‘s'ion shall be waived. This paragraph shall not be deemed to waive any damages for delay that are covered by
insurance.

8.2.5.1 Delays and Extensions of Time - An extension of Contract Time shall not be given due to weather conditions unless
such weather conditions more severe than average have caused a delay. In requesting extension of time for weather
conditions; Contractor shall present complete records and such requests shall document how weather conditions delayed
progress-of Work.

8.3 Fgeld Orders

8.3.1 The Project Director shall have authority to order minor changes in the Work not involving a change in the Contract

Price or in Contract Time and not inconsistent with the intent of the Contract. Such changes shall be effected by field order
[ 11
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and shall be binding upon the Contractor. The Contractor shall carry out such field orders promptly.

ARTICLE IX
SUBCONTRACTORS

9.1  Definition )
9.1.1 A Subcontractor is an entity, which has a direct Contract with the Contractor to perform a portion of the Work.

9.2 Award of Subcontracts

9.2.1 Upon execution of the Contract, the Contractor shall furnish the Project Director, in writing, the names of persons
or entities proposed by the Contractor to act as a Subcontractor on the Project. The Project Director shall promptly reply to
the Confractor, in writing, stating any objections the Project Director may have to such proposed Subcontractor. The
Contractor shall not enter into a Subcontract with a proposed Subcontractor with reference to whom the Project Director
has made a timely objection. \

9.2.2  All subcontracts shall afford the Contractor rights against the Subcontractor, which correspond to those rights
afforded to the Owner by Subparagraph 12.2.1 below.

ARTICLE X S
CHANGES IN THE WORK

10.1  Changes Permitted

10.1.1 Changes in the Work within the general scope of this Agreement, consisting of additions, deletions, revisions, or
any combination thereof, may be ordered without invalidating this Agreement, by Change Order or by Field Order.

10.1.2 Changes in the Work shall be performed under applicable provisions of this Agreement and the Contractor shall
proceed promptly with such changes.

10.2  Change Order Defined

10.2.1 Change Order shall mean a written order to the Contractor executed by the Project Director, issued after execution
of this Agreement, authorizing and directing a change in the Work or an adjustment in the Contract Price or the Contract
Time, or any combination thereof. Only the Change Order may change the Contract Price and the Contract Time.

10.3  Changes in the Contract Price

10.3.1 Any change in the Contract Price resulting from a Change Order shall be determined as follows: (a) by mutual
agreement between the Owner and the Contractor as evidenced by (1) the change in the Contract Price being set forth in the
Change Order, (2) such change in the Contract Price, together with any conditions or requirements related thereto, being
initialed by both parties and (3) the Contractor’s execution of the Change Order, or (b) if no mutual agreement occurs
between the Owner and the Contractor, then, as provided in Subparagraph 10.3.2 below.

10.3.2 If no mutual agreement occurs between the Owner and the Contractor as contemplated in Subparagraph 10.3.1
above, the change in the Contract Price, if any, shall than be determined by the Project Director on the basis of the reasonable
expenditures or savings of those performing, deleting or revising the Work attributable to the change, including, in the case
of an increase or decrease in the Contract Price, a reasonable allowance for direct job site overhead and profit. In such case,
the Contractor shall present, in such form and with such content as the Owner or the Project Director requires, an itemized
accounting of such expenditures or savings shall be limited to the following: reasonable costs of materials, supplies, or
equipment including delivery costs, reasonable costs of labor, including social security, old age and unemployment
insurance, fringe benefits required by a pre-existing agreement or by custom, and workers’ compensation insurance,
reasonable costs of premiums for all Bonds and insurance, permit fees, and sales, use or other taxes related to the Work and
paid by the Contractor, and reasonable costs of directly attributable to the change. In no event shall any expenditure or
savings associated with the Contractor’s home office or other non-jobsite overhead expenses be included in any change in
the Contract Price. Pending final determination of reasonable expenditures or savings to the Owner, payments on account
shall be made to the Contractor on the Owner’s Certificate of Payment.

10.3.3 If Unit Prices are provided in the Contract, and if the quantities contemplated are so changed in proposed Change
Order that application of such Unit Prices to the quantities of Work proposed shall cause substantial inequity to the Owner
or to the Contractor that applicable Unit Prices shall be equitable adjusted.
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10.4 N{inor Changes

10.4.1 Tpe Project Director shall have authority to order minor changes in the Work not involving a change in the Contract
Price or an extension of the Contract Time and not inconsistent with the intent of this Agreement. Such minor changes shall
be made by written Field Order, and shall be binding upon the Owner and the Contractor. The Contractor shall promptIy
carry out ?uch written Field Orders.

10.5  Effect of Executed Change Order

10.5.1 The execution of a Change Order by the Contractor shall constitute conclusive evidence of the Confractor’s
agreement to the ordered changes in the Work, this Agreement as thus amended, the Contract Price and the Contract Time.
The Contractor, by executing the Change Order, waives and forever releases any claim against the Owner for additional
time or compensation for matters relating to or arising out or resulting from the Work included within or affected by the
executed Change Order.

!

10.6 Notlce to Surety; Consent

10.6.1 The Contractor shall notify and obtain the t1mely consent and approval of the Contractor’s surety with reference to
all Change Orders if such notice, consent or approval is required by the Contractor’s surety or by law. The Contractor’s
warranty to the Owner that the surety has been notified of and consents to, sych Change Order and the surety shall be
conclusrvely déerited to have been notified of such Change Order and to have expressly consented thereto.

E

. ARTICLE XI

: UNCOVERING AND CORRECTING WORK

11.1 Ulncovermg Work

11.1.1 If[ any of the Work is covered contrary to the Project Director’s request or to any provision of thrs Agreement, it
shall, if requrred by the Project Director, be uncovered for the Project Director’s inspection and shall be properly replaced
at the Contractor’s expense without change in the Contract Time.

11.12 If} any of the Work is covered in a manner not described in Subparagraph 11.1.1 above, it shall, if required by the
by the Project Director or Owner, be uncovered for the Project Director’s inspection. If such Work conforms strictly to this
: Agreement costs of uncovering and proper replacement shall by Change Order be charged to the Owner. If such Work
does not strlctly conform to this Agreement, the Contractor shall pay the costs of uncovering and proper replacement.

11.2 Correctlng Work

11.2.1 Tl!le Contractor shall immediately proceed to correct Work rejected by the Project Director as defective or fallmg
to conform to this Agreement. The Contractor shall pay all costs and expenses associated with correcting such reJected
Work, mcludmg any additional testing and inspections, and reimbursement to the Owner for the Project Director’s services
and expenses made necessary thereby.

11.2.2 IfE within one (1) year after Substantial Completion of the Work, if any of the Work is found to be defective or not
in accordance with this Agreement, the Contractor shall correct it within seven (7) days at the Contractor’s expense upon
receipt of wrrtten notice from the Owner. This obligation shall survive Final Payment by the Owner and termination of this
- Agreement With respect to Work first performed and completed after Substantial Completion, this one (1) year obligation
- to specrﬁe;ally correct defective and nonconforming Work shall be extended by the period of time which elapses between
Substantial Completion and completion of the subject Work.
|

11.2.3 Nothing contained in this Paragraph-11.2 shall establish any period of limitation with respect to other obligations,
which the| Contractor has under this Agreement. Establishment of the one (1) year time period in Subparagraph 11.2.2'
relates only to the duty of the Contractor to specifically correct the Work, and has no relationship to the time which the
obligationF to comply with the Contract Documents may be sought to be enforced.

11.3 Owner May Accept Defective or Nonconforming Work
11.3.1 Ifithe Owner chooses to accept defective or nonconforming Work, the Owner may do so. In such events, the -
Contract Price shall be reduced by the greater of (a) the reasonable cost.of removing and correcting the defective or
nonconforming Work, and (b) the difference between the fair market value of the Project had it not been constructed in such
manner as to include defective or nonconforming Work. If the remaining portion of the unpaid Contract Price, if any, is
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insufficient to compensate the Owner for its acceptance or defective or nonconforming Work, the Contractor shall, upon
written demand from the Owner, pay the Owner such remaining compensatlon for accepting defective or nonconforming
Work. . i

ARTICLE XII
. CONTRACT TERMINATION

12.1  Termination by the Contractor

12.1.1 If the Work is stopped for a period of ninety (90) days by an order of any court or as a result of an act of the
Government, through no fault of the Contractor or any person or entity working directly or indirectly for the Contractor, the
Contractor may, upon ten (10) days written notice to the Owner, terminate performance under this Agreement and recover
from the Owner payment for the actual reasonable expenditures of the Contractor (as limited in Subparagraph 10.3.2 above)
for al]l Work executed and for materials, equipment, tools, construction equipment and machinery actually purchased or
rented solely for the Work, less any salvage value of any such items.

12.1.2 If the Owner shall persistently or repeatedly fail to perform any material obligation to the Contractor for a period
of fifteen (15) days after receiving written notice from the Contractor of its intent to terminate if such failure is not
substantially corrected within fifteen (15) days, the Contractor may terminate performance under this Agreement by written
notice to the Project Director. In such event, the Contraétor shall be entitled to recover from the Owner as though the OwWner
had terminated the Contractor’s performance under this Agreement for convenience pursuant to Subparagraph 12.2.1
hereunder.

12.2 Termination by the Owner
12.2.1 For Convenience

122.1.1  The Owner may terminate this Agreement for convenience. In such instance, the Owner shall prov1de wrltten
notice of such termination to the Contractor specifying when termination shall become effectlve

12.2.1.2  The Contractor shall incur no further obligations in connection with the Work and the Contractor shail stop
Work when such termination becomes effective. The Contractor shall also terminate outstanding orders and subcontracts.
The Contractor shall settle liabilities and claims arising out of the termination of subcontracts and orders. The Owner may
direct the Contractor to assign the Contractor’s right, title and interest under terminated orders or subcontracts to the Owner
or its designee.

12.2.1.3  The Contractor shall transfer title and deliver to the Owner such completed or partially completed Work and
materials, equipment, parts, fixtures, information and Contract rights as the Contractor has.

12.2.1.4 (a) The Contractor shall submit a termination claim to the Project Director specifying the amounts due because
of the termination for convenience together with costs, pricing or other data required by the Project Director.
If the Contractor fails to file a termination claim within one (1) year from the effective date of termination,
the Owner shall pay the Contractor, an amount derived in accordance with subparagraph (c) below.

(b) The Owner and the Contractor may agree to compensation, if any, due to the Contractor hereunder.

(c) Absent agreement to the amount due to the Contractor the Owner shall pay the
Contractor the following amounts;

(d) Contract prices for labor, materials, equipment, and other services accepted under this Agreement;

(¢) Reasonable costs incurred in preparing to perform and in performing a portion of the Work prior to
termination and not included in (d) or (e), and in terminating the Contractor’s performance, plus a fair and
reasonable allowance for overhead and profit thereon (such profit shall not include anticipated profit or’
consequential damages); provided, however, that if it appears that the Contractor would have not profited
or would have sustained a loss if the entire Contract had been completed, no profit shall be allowed or
included and the amount of compensation shall be reduced to reflect the anticipated rate of loss, if any;

(f) Reasonable costs of settling and paying claims arising out of the termination of Subcontracts or orders
pursuant to Subparagraph 12.2.1.2 of this Paragraph. These costs shall not include amounts paid in
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r accordance with other provisions hereof.

| ,
The total sum to be paid the Contractor under this Subparagraph 12.2.1 shall not exceed the total Contract Price, as properly
adJusted reduced by the amount of payments otherwise made, and shall in no event include duplication of payment.

12.2.2 ! For Cause

12.2.2.1 : If the Contractor persistently or repeatedly refuses or fails-to perform the Work in a timely manner,-supply
enough properly skilled Workers, supervisory personnel or proper equipment or materials, or if it fails to make prompt
payment to Subcontractors, or for materials or labor, or persistently disregards laws, ordinances, rules, regulations or orders
of any publlc authority having jurisdiction, or otherwise substantiaily violates a material provision of this Agreement, then
the Owner may, by written notice to the Contractor, without prejudice to any other right or remedy, terminate the
employment of the Contractor and take possession of the site and of all materials, equipment, tools, construction equipment
and machinery thereon owned by the Contractor and may finish the Work by whatever methods it may deem expedient. In

such case, the Contractor shall not be entitled to receive any further payment until the Work is finished. ‘

12.2.2.2 If the unpaid balance of the Contract Price less any liquidated damages due under this Agreement, exceeds
the cost of finishing the Work, including compensation for the Project Director’s additional services and expenses made
necessary|thereby, such exceed the unpaid balance, the Contractor shall pay the difference to the Owner. This obligation

for payme:nt shall survive the termination of the Contract. : _ ~ oy

12223 ¢ In the event the employment of the Contractor is terminated by the Owner for cause pursuant to
Subparagraph 12.2.2 and it is subsequently determined by a Court of competent jurisdiction that such termination was
without cause, such termination shall thereupon be deemed a Termination for Convenience under Subparagraph 12.2.1 and
the prov151ons of Subparagraph 12.2.1 shall apply. '

ARTICLE XIII
INSURANCE

13.1 Contractor’s Insurance:

The Contllfactor shall not commence work under this Agreement until he/she has obtained all i insurance required under
this sectlon and such insurance has been approved by the County. All insurance policies shall be issued by companies
authorlzed to do business under the laws of the State of Florida. The Contractor shall furnish proof of Insurance to the
County prlor to the commencement of operations. The Certificate(s) shall clearly indicate the Contractor has obtained
insurancejof the type, amount, and classification as requlred by contract and that no material change or cancellation of the
insuranceé/shall be effective without thirty (30) days prior written notice to the County. Certificates shall specifically
include tE‘he County as Additional Insured for all lines of coverage except- Workers’ Compensation and
ProfesswnalLlablllty A copy of the endorsement must accompany the certificate. Compliance with the foregomg
requlrements shall not relieve the Contractor of its liability and obligations under this Agreement.

Certificate Holder Address: St. Johns County, a political subdivision of the State of Florida
+ 500 San Sebastian View
St. Augustine, FL 32084

The Contractor shall maintain during the life of this Agreement, Comprehensive General Liability Insurance with
minimum|limits of $1,000,000 per occurrence, $2,000,000 aggregate, to protect the Contractor from claims for damages
for bod1ly injury, including wrongful death, as well as from claims of property damages which may arise from any
operations under this contract, whether such operations be by the Contractor or by anyone directly employed by or
contractln;g with the Contractor.

The Contrractor shall maintain Umbrella or Excess Liability Insurance covering workers compensation, commercial. general
liability a?d business auto liability with minimum limits of liability of $1,000,000. -

The Contr!actor shall maintain during the life of this Contract, Comprehensive Automobile Liability Insurance with minimum
limits of $2,000,000 combined single limit for bodily injury and property damage liability to protect the Contractor from
claims for damages for bodily injury, including the ownership, use, or maintenance of owned and non-owned automobiles,
including rented/hired automobiles whether such operations be by the Contractor or by anyone directly or indirectly employed
by a Centractor.
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The Contractor shall maintain during the life of this Agreement, adequate Workers” Compensation Insurance in at least
such amounts as is required by the law for all of its employees per Florida Statute 440.02. ’

The Contractor shall maintain durmg the life of this Agreement, Professional Liability or Errors and Omissions Insurance
with minimum limits of $1,000,000, if applicable.

In the event of unusual circumstances, the County Administrator or his designee may adjust these insurance requirements.

ARTICLE XIV
MISCELLANEOUS

14.1  Governing Law & Venue

14.1.1 The Contract shall be governed by the laws of the State of Florida. Venue for any admlnlstratwe and/or legal action
arising under the Contract shall be St. Johns County, Florida.

14.2  Successors and Assigns . : ¢

14.2.1 The Owner and Contractor bind themselves, their .successors, assigns and legal representatives to the other party
hereto and to successors, assigns and legal representatives of such other party in respect to covenants, agreements and
obligations contained in this Agreement. The Contractor shall not assign this-Agreement without written consent of the
Owner. '

14.3  Surety Bonds

14.3.1 The Contractor shall furnish a separate Public Construction Bond to the Owner. Such Bonds shall set forth a penal
sum in an amount not less than the Contract Price. The Bond furnished by the Contractor shall incorporate by reference the
terms of this Agreement as fully as though they were set forth verbatim in such Bonds. The Public Construction Bond shall
provide that in the event the Contract Price is adjusted by Change Order executed by the Contractor. The Public
Construction Bond furnished by the Contractor shall be in form suitable to the Owner and shall be executed by a Surety, or
Sureties, reasonably suitable to the Owner.

.

14.4. Safet'y‘(;f Persons and Property .
14.4.1 When existing utility lines shown on the Drawings are to be removed or relocated, the Contractor shall notify the
Engineer in ample time for taking measures for prevention of the interruption of any required services prior to the beginning
of operations. In the event that the Coniractor damages any existing utility lines not shown on the Drawings, the location
of which is not known to the Contractor report thereof shall be made immediately to the Engineer.

14.4.2 Locations of existing utility lines shown on the Drawings are based on the best information available to the
Engineer, but shall not be considered exact either as to location or number of such lines.

14.4.3 Contractor shall protect utility lines constructed under terms of the agreement and those discovered or shown on
Drawings to be existing. Damage occurring to utility lines due to Contractor’s operations shall be repaired at no cost to the
Owner.

ARTICLE XV
"EQUAL EMPLOYMENT OPPORTUNITY

15.1 Contractor’s Employment Opportunity

15.1.1 The Contractor and all Subcontractors shall not discriminate against any employee or applicant for employment .
because of race, religion, color, sex, national origin or age.

The Contractor shall take affirmative action to insure that applicants are employed, and that employees are treated during
employment without regard to their race, religion, color, sex, national origin or age. Such action shall include, but not be
"+ limited to, the following: employment, upgrading, demotion or transfer, recruitment or recruitment advertisement, layoff or
termination, rates of pay or other forms of compensation, and selection for training, including apprenticeship. The
Contractor agrees to post in conspicuous places, available to employees and applicants for employment, notices setting forth
the policies of non-discrimination.

15.1.2 The Contractor and all Subcontractors shall, in all solicitations or advertisements for employees placed by them or
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on their behalf, state that all qualified applicants shall receive consideration for employment without regard to race, religion,
color, sex; national origin or age.
|

| ARTICLE XVI
! APPRENTICESHIP LAW REQUIREMENTS

|

16.1  Apprenticeship. Law (Chapter 446, Florida Statutes) '

16:1.1 The Contractor shall make a diligent effort to hire for Performance of the Contract a number of apprentices in each
occupat:on which bears to the average number of journeyman in that occupation to be employed in the performance of the
Contract, the ratio of at least one (1) apprentice or frainee to every five (5) journeymen.

16.1.2 The Contractor shall, when feasible and except when the number of apprentlces or trainees to be hired is fewer than
four (4), assure that twenty-five (25) percent of such apprentices or trainees are in their first year of training. Feasibility
here involves a consideration of the availability of training opportunities for first year apprentices or trainees, the hazardous
nature of the Work for beginning workers, and excessive unemployment of apprentices or trainees in their second or
subsequexjt years of training. - -

16.1.3 The Contractor, during the performance of the Contract, shall make diligent efforts to employ the number of

shall only be established in non-apprenticable trades or occupations to meet the requirements of this section:

16.1.4 The Contractor agrees to return records of employment, by trade, of the number of apprentices or trainees by first
year of training, and the number of journeymen and the wages paid, and hours of work, of such persons on a form as
prescnbed by the Bureau of Apprenticeship of the Division of Labor at three (3) month intervals. Submission of dupllcate
copies of forms submitted to the United States Department of Labor shall be sufficient compliance with the provisions of
the section.

16.1.5 The Contractor agrees to supply the Bureau of Apprenticeship of the Division of Labor, at three (3) months intervals,

a statement describing steps taken toward making diligent effort and containing a breakdown by craft or hours worked and
- -wages paid for first year apprentices or trainees, other apprentices or trainees and journeymen. :

16.1.6 The Contractor agrees to insert in any Subcontract under this Agreement the requirements contained in this section.
“The term| Contractor” as used in such clauses and any Subcontract shall mean the Subcontractor.

16.1.7 A:nything herein to the Contrary notwithstanding, Contractor agrees to comply with all of the provisions of Florida
Statutes 446 .and all regulations prescribed by the Bureau of Apprenticeship of the Division of Labor.
|

ARTICLE XVII
PUBLIC RECORDS

17.1  Public Records

17.1.1 The cost of reproduction, access to, disclosure, non-disclosure, or exemption of records, data, documents, and/or
materials, associated with this Agreement shall be subject to the applicable provisions of the Florida Public Records Law
(Chapter 119, Florida Statutes), and other applicable State and Federal provisions. Access to such public records, may not
be blocked, thwarted, and/or hindered by placing the public records in the possession of a third party, or an unaffiliated

party.

! A
17.1.2 1 accordance with Florida law, to the extent that Contractor’s performance under this Contract constitutes an act
on behalf]of the County, Contractor shall comply with all requirements of Florida’s public records law. Specifically, if
Contractor is expressly authorized, and acts on behalf of the County under this Agreement, Contractor shall:

(H Keep and maintain public records that ordinarily and necessarily would be required by the County in order to
perform the Services;

(2) Upon request from the County’s custodian of public records, provide the County with a copy of the requested
records or allow the records to be inspected or copied within a reasonable time at a cost that does not exceed the cost.as
provided in Chapter 119, Florida Statutes, or as otherwise provided by law;
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(3) Ensure that public records related to this Agreement that are exempt or confidential and exempt from public records
disclosure requirements are not disclosed except as authorized by applicable law for the duration of this Agreement and
following completion of this Agreement if the Contractor does not transfer the records to the County; and

(4) Upon completion of this Agreement, transfer, at no cost, to the County all public records in possession of the
Contractor or keep and maintain public records required by the County to perform the Services.

17.1.3 If the Contractor transfers all public records to the County upon completion of this Agreement, the Contractor shall
destroy any duplicate public records that are exempt or confidential and exempt from public records disclosure requirements.
If the Contractor keeps and maintains public records upon completion of this Agreement, the Contractor shall meet all
applicable requirements for retaining public records. All records stored electronically must be provided to the County, upon
request from the County’s custodian of public records, in a format that is compatible with the County’s information
technology systems.

17.1.4 Failure by the Contractor to comply with the requirements of this section shall be grounds for immediate, unilateral
termination of this Agreement by the County. .
[

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF
CHAPTER 119, FLORIBA STATUTES, TO ITS DUTY TO PROVIDE PUBLIC
RECORDS RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF
PUBLIC RECORDS AT:

500 San Sebastian View
St. Augustine, FL 32084
(904) 209-0805
publicrecords@sijcfl.us
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. OFUS1/LEWIS POINT ROAD / ST. AUGUSTINE SHORE DRIVE — HMGP 4283-011-R

BID NO: 21-100; CONSTRUCTION OF SIGNALIZATION REPLACEMENT AT INTERSECTION
|
| Master Contract No: 21-MCS-CHI-14160

Owner Contractor

! .
St. Johns County, FL (Seal) Chinchor Electric, Inc. > (Seal)
(Typed Name) (Typed Name)
By: By:
Signature of Authorized Representative Signature of Authorized Representative

I

| ,
Leigh A. Daniels, CPPB

| Printed Name Printed Name & Title

| .

Pl'Jrchasing Manager ]
' Title~’ Date of EXecution

Date of Execution
i

ATTEST:
St. Johns County, FL
Clierk of Courts

By:
: Deputy Clerk

Date of Execution

Legally Sufficient:

Deputy County Attorney

Date of Execution
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BID NO: 21-100; CONSTRUCTION OF SIGNALIZATION REPLACEMENT AT INTERSECTION

OF US 1/LEWIS POINT ROAD / ST. AUGUSTINE SHORE DRIVE— HMGP 4283-011-R

Master Contract No: 21-MCS-CHI-14160
EXHIBIT “A”

HAZARD MITIGATICN GRANT PROGRAM (HMGPF)
REQUIRED CONTRACT CLAUSES

Equal Employment Opportunity.

a.

The contractor agrees to comply with the requirements of Chapter 760, Florida Statutes, and with Title VI
of the Civil Rights Act of 1964 as amended, Title VIII of the Civil Rights Act of 1968 as amended, Section
104(b) and Section 109 of Title I of the Housing and Community Development Act of 1974 as amended,
Section 504 of the Rehabilitation Act of 1973, the Americans with Disabilities Act of 1990, the Age
Discrimination Act of 1975, Executive Order 11063, and Executive Order 11246 as amended.

Ifthis contract is in excess of $10,000 and meets the definition of a “federally assisted construction contract”
as provided in 41 C.F.R. § 60-1.3, the following shall apply to the contractor’s performance under this ™"
contract:

¢

i. The contractor will not discriminate against any employee or applicant for employment because
of race, color, religion, sex, or national origin. The contractor will take affirmative action to ensure
that applicants are employed, and that employees are treated during employment without regard
to their race, color, religion, sex, or national origin. Such action shall include, but not be limited
to the following: Employment, upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship: The contractor agrees to post in conspicuous places, available: =
to employees and applicants for employment, notices to be provided setting forth the provisions
of this nondiscrimination clause.

ii. The contractor will, in all solicitations or advertisements for employees placed by or on behalf of

the contractor, state that all qualified applicants will receive considerations for employment
without regard to race, color, religion, sex, or national origin.

iii. The contractor will not discharge or in any other manner discriminate against any employee or

applicant for employment because such employee or applicant has inquired about, discussed, or
disclosed the compensation of the employee or applicant or another employee or applicant, This
provision shall not apply to instances in which an employee who has access to the compensation
information of other employees or applicants as part of such employee’s essential job functions
discloses the compensation of such other employees or applicants to individuals whd do not
otherwise have access to such information, unless such disclosure is in response to a formal
complaint or charge, in furtherance of an investigation, proceeding, hearing, or action, including
an investigation conducted by the employer, or is consistent with the contractor’s legal duty to
furnish information.

iv. The contractor will send to each labor union or representative of workers with which he has a

collective bargaining agreement or other contract or understanding, a notice to be provided
"advising the said labor union or workers' representatives of the contractor's commitments under
this section, and shall post copies of the notice in conspicuous places available to employees and
applicants for employment.
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v. The contractor will comply with all provisions of Executive Order 11246 of September 24,

1965, and of the rules, regulations, and relevant orders of the Secretary of Labor.

Vi The contractor will furnish all information and reports required by Executive Order 11246 of

September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant
thereto, and will permit access to his books, records, and accounts by the administering agency
and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules,
regulations, and orders. o

vii. In the event of the contractor's noncompliance with the nondiscrimination clauses of this

contract or with any of the said rules, regulations, or orders, this contract may be canceled,
terminated, or suspended in whole or in part and the contractor may be declared ineligible for
further Government contracts or federally assisted construction contracts in accordance with
procedures authorized in Executive Order 11246 of September 24, 1965, and such other
sanctions as may be imposed and remedies invoked as provided in Executive Order 11246 of
September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise
provided by law. '

-

viii. The contractor will include the portion of the sentence immediately preceding paragraph (a) and

the provisions of paragraphs (a) through (h) in every subcontract or purchase order unless
exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to section
204 of Executive Order 11246 of September 24, 1965, so that such provisions will be binding
upon each subcontractor or vendor. The contractor will take such action with réspect to any
subcontract or purchase order as the administering agency may direct as a means of enforcing
such provisions, including sanctions for noncompliance: Provided, however, that in the event a
contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor
as a result of such direction by the administering agency the contractor may request the United
States to enter into such litigation to protect the interests of the United States.

For the purposes of this section, “federally assisted construction contract” means any agreement or
modification thereof between any applicant and a person for construction work which is paid for in whole
or in part with- funds obtained from the Government or borrowed on the credit of the Government pursuant
to any Federal program involving a grant, contract, loan, insurance, or guarantee, or undertaken pursuant to
any Federal program involving such grant, contract, loan, insurance, or guarantee, or any application or
modification thereof approved by the Government fora grant, contract, loan, insurance, or guarantee under
which the applicant itself participates in the construction work.

For the purposes of this section, “construction work” means the construction, rehabilitation, alteration,
conversion, extension, demolition or repair of buildings, highways, or other changes or improvements to
real property, including facilities providing utility services. The term also includes the supervision,
inspection, and other onsite functions incidental to the actual construction.

2. Compliance with the Davis-Bacon Act

a.

Contractor. The awarded Contractor shall comply with the Davis-Bacon Act (40 U.S.C. 3141-3144, and
3146-3148) as supplemented by Department of Labor regulations (29 CFR Part 5, “Labor Standards
Provisions Applicable to Contracts Covering Federally Financed and Assisted Construction™). In
accordance with the statute, contractors must be required to pay wages to laborers and mechanics at a rate
not less than the prevailing wages specified in a wage determination made by the Secretary of Labor. In
addition, contractors must be required to pay wages not less than once a week.

3. Cjo’mplia,nce with the Copeland “Anti-Kickback” Act.
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Contractor. The contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the requirements of
29 C.F.R. pt. 3 as may be applicable, which are incorporated by reference into this contract.

Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clause above and such
other clauses as FEMA may by appropriate instructions require, and also a clause requiring
subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be
responsible for the compliance by any subcontractor or lower tier subcontractor with all of these contract
clauses. :

Breach. A breach of the contract clauses in subsections (a) and (b) above may be grounds for termination
of the contract, and for debarment as a contractor and subcontractor as provided in 29 C.F.R. § 5.12.

Contract Work Hours and Safety Standards Act.

a.

This section applies to all contracts in excess of $100,000 that involvé the employment of mechanics or
laborers as provided in 40 U.S.C. § 3701.

As-provided in 40 U.S.C. § 3702, and as supplemented by Department of Labor regulations (29 CF.R. Part

'5), the contractor shall compute the wages of every mechanic and laborer on the basis of a standard work

week of 40 hours. Work in excess of the standard work week is permissible provided that the worker is
compensated at a rate of not less than one and a half times the basic rate of pay for all hours worked in
excess of 40 hours in the work week.

The requirements of 40 U.S.C. § 3704, as supplemented by 29 C.F.R. Part 5, shall apply to construction
work and provide that no laborer or mechanic must be required to work in surroundings or under working
conditions which are unsanitary, hazardous or dangerous. These requirements do not apply to the purchases
of supplies or materials or articles ordmarlly available on the open market, or contracts for transporta‘uon
or transmlssxon of intelligence,

.

No contractor or subcontractor contracting for any part of the contract work which may require or involve
the employment of laborers or mechanics shall require or permit any 'such laborer or mechanic in any
workweek in which he or she is employed on such work to work in excess of forty hours in such workweek
unless such laborer or mechanic receives compensation at a rate not less than one and one-half times the .
basic rate of pay for all hours worked in excess of forty hours in such workweek.

In the event of any violation of the clause set forth in paragraph (d) of this section the contractor and any
subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work done under contract for the District of
Columbia or a territory, to such District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to-each individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in paragraph (d) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to work in excess of the standard

“ workweek of forty hours without payment of the overtime wages required by the clause set forth in paragraph

(d) of this section.

The County shall upon its own action or upon"written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from any moneys payable on account of work
performed by the contractor or subcontractor under any such contract or any other Federal contract with
the same prime contractor, or any other federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by "the same prime contractor, such sums as may be determined to be
necessary to satlsfy any liabilities of such contractor or subcontractor for unpaid wages and hquldated
damages as provided in the clause set forth in paragraph (e) of this section.

The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraph (c) through
(f) of this section and also a clause requiring the subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for compliance by any subcontractor or lower tier
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subcontractor with the clauses set forth in paragraphs (c) through (f) of this section.

Rights to Inventions Made Under a Contract or Agreement

(a) If the Federal award meets the definition of “funding agreement” under 37 CFR §401.2 (a) and the recipient or
sub -recipient wishes to enter into a contract with a small business firm or nonprofit organization regarding the
substitution of parties, assignment or performance of experimental, developmental, or research work under that
“funding agreement,” the recipient or sub-recipient must comply with the requirements of 37 CFR Part 401, “Rights
to Inventions Made by Nonprofit Organizations and Small Business Firms Under Government Grants, Contracts
and Cooperative Agreements,” and any implementing regulations issued by the awarding agency.
{
Compliance With Clean Air Act.

|
a. The contractor agrees to comply with all applicable standards, orders or regulatlons issued pursuant to the

Clean Air Act, as amended, 42 U.S.C. § 7401 et seq.

|

b.i The contractor agrees to report each violation to the County and understands and agrees that the County will,
| in turn, report each violation as required to assure notification to the state of Florida, Federal Emergency
i Management Agency, and the appropriate Environmental Protection Agency Regional Office.

c.! The contractor agrees to include these requirements in each subcontract exceedin,g $100,000 financed in

| whole or in part with Federal assistance provided through Hazard Mitigation Grant Program funds.

Clompliance with Federal Water Pollution Control Act.

a. The contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to the

" Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq. :

b, The contractor agrees to report each violation to the County and understands and agrees that the County will,
in turn, report-each violation as required to assure notification to the state of Florida, Federal Emergency
Management Agency, and the appropriate Environmental Protection Agency Regional Office.

c. The contractor agrees to include these requirements in each subcontract exceeding $100,000 financed in

whole or in part with Federal assistance provided through Hazard Mitigation Grant Program funds.

Debarment and Suspension.

2. This contract is a covered transaction for purposes of 2 C.F.R. Part 180 and 2 C.F.R. Part 3000. As such the
: contractor is required to verify that none of the contractor, its principals (defined at 2 C.F.R. § 180.995), or
' its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R. § 180.940) or disqualified
I (defined at 2 C.F.R. § 180.935).

b. The contractor must comply with 2 C.F.R. Part 180, Subpart C and 2 C.F.R. Part 3000, Subpart C and must
include a requirement to comply with these regulations in any lower tier covered transaction it enters into.

! This certification is a material representation of fact relied upon by the County. If it is later determined that

! the contractor did not comply with 2 C.F.R. Part 180, Subpart C and 2 C.F.R. Part 3000, Subpart C, in

’ addition to remedies available to the state of Florida and the County, the Federal Government may pursue
available remedies, including but not limited to suspension and/or debarment.

d. The bidder or proposer agrees to comply with the requirements of 2 C.F.R. Part 180, Subpart C and 2 C.F.R.
Part 3000, Subpart C while this offer is valid and throughout the period of any contract that may arise from
this offer. The bidder or proposer further agrees to include a provision requiring such compliance in its lower
tier covered transactions.

Byrd Anti-Lobbying Amendment.

Cbntractors who apply or bid for an award of $100,000 or more shall file the required certification. Each tier certifies

" to the tier above that it will not and has not used Federal appropriated funds to pay any person or organization for
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influencing or attempting to influence an officer or employee of any agency, a member of Congress, officer or

employee of Congress, or an employee of a member of Congress in connection with obtaining any Federal contract,

grant, or any other award covered by 31 U.S.C. § 1352. Each tier shall also disclose any lobbying with non-Federal
funds that takes place in connection with obtaining any Federal award. Such disclosures are forwarded from ‘tier
to tier up to the recipient.

APPENDIX A, 44 C.F.R. PART 18: CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements (To be submitted with each bid or

offer exceeding $100,000)

The undersigned [Contractor] certifies, to the best of his or her knowledge, that:

1.

No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned,
to any person for influencing or attempting to influence an officer or employee of an agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress
in connection with the awarding of any Federal contract, the making of any Federal grant, the
making of any Federal loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal contract, grant,.loan, or
cooperative agreement.

If any funds other than Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an eniployee of a Member of Congress in
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall
complete and submit Standard Form- LLL, “Disclosure Form to Report Lobbying,” in accordance
with its instructibns.

The undersigned shall require that the language of this certification be included in the award
documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under
grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose
accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction
was made or entered into. Submission of this certification is a prerequisite for making or entering into this
transaction imposed by 31 U.S.C. § 1352 (as amended by the Lobbying Disclosure Act of 1995). Any
person who fails to file the required certification shall be subject to a civil penalty of not less than $10,000
and not more than $100,000 for each such failure.

The Contractor certifies or affirms the truthfulness and accuracy of each statement of its certification and
disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 31 U.S.C. §
3801 et seq., apply to this certification and disclosure, if any.

Signature of Contractor’s Authorized Official

Name and Title of Contractor’s Authorized Official

Date

-~

Procurement of Recovered Materials.

a.

In the performance of this contract, the contractor shall comply with Section 6002 of the Solid Waste
Disposal Act, as amended by the Resource Recovery Act. The contractor shall make maximum use of
products containing recovered materials that are EPA- designated items, as set forth in 40 C.F.R. Part 247,
Subpart B, unless the product cannot be acquired— N

I's

i Competitively within a timeframe providing for compliance with the contract performance
schedule;
24



10.

11.

12,

13.

14.

it. Meeting contract performance requirements; or
iii. At a reasonable price.

b. The requirements of this section apply to the purchase or acquisition of any procurement item where the
purchase price of the item exceeds $10,000 or where the quantity of such item or of any functionally
equivalent item purchased or acquired in the course of the previous fiscal year is $10,000 cr more.

Access to Records.

The contractor agrees to provide the County, the FEMA Administrator, the Comptroller General of the
United States, or any of their authorized representatives access to any books, documents, papers, and records
of the contractor which are directly pertment to this contract for the purpose of making audits, examinations,
excerpts, and transcriptions.

o

The contractor agrees to permit any of the foregoing parties to reproduce by any means whatsoever or to
copy excerpts and transcriptions as reasonably needed.

c. The contractor agrees to provide the FEMA Administrator or his authorized representatives access to.

construction or other work sites pertaining to the work being completed-under the contract.

DHS Seal, Logo, and Flags.

The contractor shall not use the Department of Homeland Security (DHS) seal(s), logos, crests, or reproductions of
flags or likenesses of DHS agency officials without specific FEMA pre-approval.

Compliance with Federal Law, Regulations, and Executive Orders.

Thts is an acknowledgement that this contract is funded entirely or in part by Hazard Mitigation Grant Program

. funds. The contractor will comply with all applicable federal law, regulations, executive orders, and FEMA policies,

pllocedures and directives, including, but not limited to:

a. The Robert T. Stafford Disaster Relief and Emergency Management Act;

b.i 44 CFR Parts 7, 9, 10, 1&3,_ 14, 17, 18, 25, 206, 220, and 221, and any other applicable FEMA policy
memoranda and guidance documents;

C. State of Florida Administrative Plan for the Hazard Mitigation Grant Program;

d Hazard Mitigation Assistance Guidance — February 27, 2015 Update; and

All applicable Jaws and regulations delineated in Attachment C of the Federally-Funded Subaward and Grant
Agreement between St. Johns .Coimty and the Florida Division of Emergency Management (Agreement No.
H0025)

No Obligation by Federal Government.

The Federal Government is not a party to this contract and is not subject to any obligations or liabilities to the non-

- Féderal entity, contractor, or any other party pertaining to any matter resulting from the contract.

Fraud and False or Fraudulent or Related Acts.

The contractor acknowledges that 31 U.S.C. Chap. 38 (Admmlstratlve Remedies for False Claims and Statements)
apphes to the contractor’s actions pertalnmg to this contract.

|
|
| .
| 25
|
|
|
|



BID NO: 21-100; CONSTRUCTION OF SIGNALIZATION REPLACEMENT AT INTERSECTION
- OF US 1/ LEWIS POINT ROAD / ST. AUGUSTINE SHORE DRIVE — HMGP 4283-011-R

Master Contract No: 21-MCS-CHI-14160

\

EXHIBIT “B”

BID NO: 21-101

ATTACHME] '_N"l"‘r“M"’ ‘

(Compléte and Submiit Attachinent “M?” for Prime Bidder and each proposed Sub-Coniractor)

- Ce‘fhﬁcatmn Regat’ding.
. iom,

Subcontractor Covered Transactions

The prospéctive siibcontractor, Chlnchor Electnc inc. of the Sub-Recipient certifies, by

)
subiiiission of this decuriient, that neither it hor its principals is presently debarred, suspended, proposed for
debarment, declared mehglble ot voImtanly excluded from participation in this transaction by any Federal
department or agency. . . . , \
(4] Where the Sub-Recipient’s subcontractor is unable to certify to the above statement, the prospective contractor
shall attach an explanation to this form. <~
SUBCONTRACTOR: SR

St. Johns County BOCC _
Sub-Recipient’s Name

Timothy 1. Chinchor, President’ : HO013

Name and Title . Division Contract Number
1460 S Leavitt Ave = - #4283-011-R
Street Address . HMGP Project Number

Oratige City, FL 32763

City, State, Zip

=7 )2\ )20L\

Dite
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BID NO: 21-100; CONSTRUCTION OF SIGNALIZATION REPLACEMENT AT INTERSECTION
: OF US 1/ LEWIS POINT ROAD / ST. AUGUSTINE SHORE DRIVE — HMGP 4283-011-R :
| Master Contract No: 21-MCS-CHI-14160
|
| EXHIBIT “C”

i SCHEDULE OF VALUES

The following unit prices, if approved by the Owner, will be used for adjusting the Contract Price for changes in the work
(additions or deletions) in accordance with the provisions of an approved change order and any other modifications of the
Contract. Unit prices shall include all labor, materials, equipment, transportation, supervision, insurance cost, bond cost,
overhead and profit representing an in-place price for each item. Scope or size of each item not otherwise indicated is as
described in the construction specifications and drawings.

,Slgnahzatnon Component

630 D 11 CONDUIT (F&I) (OPEN 'IRENCH) ' , 13. $2,71440
| : o
630.2-12 CONDUIT (F&I) (DIRECTIONAL BORE) 430 |[LF [$22.04 $ 9,477.20
| _
632-7-1 | SIGNAL CABLE (F&I) (NEW OR "1 PI [ $ 748000 $-7482.00
RECONSTRUCTED INTERSECTION) '
632-7-16 - SIGNAL CABLE (REMOVE-INTERSECTION) 1 [Pl {$48024 | $480.24 .
633-2-32 FIBER OPTIC CONNECTION (INSTALL) 12 | BEA |$ 4088 $ 508.56
. (TERMINATION) | A , ,
633 -3.14 FIBER OPTIC CONNECTI ON HARDWARE 1 EA | $87.00 $87.00
_ (F&I) (BUFFER TUBE FAN-OUT KIT) _
633 -3-116 FIBER OPTIC CONNECTION HARDWARE 1 EA | $2,030.00 $2:030.00
(F&I) (PATCH PANEL- FIELD TERMINATED) :
635 -2-'11 PULL & SPLICE BOX (F&I) (13 "x 24 " COVER 13 [EA [$828.24 $ 10,767.12
SIZE)
635-2-12_ PULL & SPLI CE BOX (F&I) (24 "x 36 " COVER 1 EA |$1452.32 $ 1452.32
_ L SIZE) ; L T
639-1-122 ELECTRICAL POWER SERVICE (F&I) 1 [AS [$ 328860 $ 3,288.60
L _(UNDERGROUND) (PURCHASED) o '
639 -2-1 ELECTRICAL SERVICE WIRE (F&I) 130 [LF [$4.20 $ 546.00
641 -2~12 PRESTRESSED CONCRETE POLE (F&I) (TYPE 1 [EA [$ 62408 $ 624.08
. P- I SERVICE POLE) : :
641-2-60 PRESTRESSED CONCRETE POLE 1 EA [$goo0s $ 80.04
(COMPLETE POLE REMOVAL- PEDESTAL/
; SERVICE POLE) -
641 -2-70 PRESTRESSED CONCRETE POLE (SHALLOW 4 EA | $ 5521.60 § 22,086.40
, POLE REMOVAL- POLE 30 ' AND GREATER)
646 - 1- 11 ALUMINUM SIGNALS POLE (F&I) 7  [EA [$1,838.60 $ 12,870.20
,,,,,,, l | (PEDESTAL) . :
649-21-10 STEEL MAST ARMASSEMBLY (F&I ) I [EBA[S 3756080 |§$ 37,560.80
‘ | (SINGLE ARM 60 ").. : _ .
649-21-15 STEEL MAST ARM ASSEMBLY (F&1) 2 [EA [$ 4336080 |$ 86,721.60
| (SINGLE ARM 70 %) , 3 .
649 -21'-21 STEEL MAST ARM ASSEMBLY (F&I) 1 EA | $54148.80 $ 54.148.80
- (SINGLE ARM 78 ") : _
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[ VEHI CULAR

S

SIGNAL

e i e i
SINGLE POST SIGN (F&I GROUND MOUNT)

| (UP TO 12 SF)

$ 755.16

ALUMINUM) (3 SECTION) (1 WAY)

650-1-16 VEHICULAR TRAFFIC SIGNAL (F&I- 4 AS |'$ 122496 $ 4,8900.84

) | ALUMINUM) (4 SECTION) (1 WAY) '
653-1-11 PEDESTRIAN SI GNAL (F&I LED 6 AS |$ g24.08 $ 3,744.48
. OUNTDOWN) 1 WAY) = .

653 -1-12 PEDESRI AN SIGNAL (F&I LED* 1 AS | $ 122612 $1,226.12
‘COUNTDOWN) (2 WAYS) ,

660-4-11 VEHICLE DETECTION SYSTEM-VIDEO 1 EA |8 3108032 | $31,980.32
(F&I) (CABINET EQUIPMENT)

660-4-12 VEHICLE DETECTION SYSTEM-VIDEO 4 EA [$ 412032 $ 16,481.28
(E&I) (ABOVE GORUND EQUIPMENT) . ' 1

665-1-11 '| PEDESTRIAN DETECTOR (F&I) (STANDARD) 8 EA | $236.64 $1,89312

670 -5- 111 TRAFFIC CONTROLLER ASSEMBLY (F&I) 1 AS | $2366080 |3$.2365080
(NEMA) (1 PRE- EMPTION PLAN) { 1 .

670 - 5- 600 TRAFFIC CONTROLLER ASSEMBLY 1 AS |$ gap32 | $ 640.32

] (REMOVE CONTROLLER AND CABINET) |

682-1-133 | ITS CCTV CAMERA (F&T) (DOME PTZ 1 EA | $ 7,308.00 $ 7,308.00
ENCLOSURE, NON- PRESSURIZ ED) (IP, :
HIGH DEFINITION) , . _

684-1-1 MANAGED FIELD ETHERNET SWITCH (F&I) . 1 EA | $ 1,566.00 $ 1,566.00

684-6-11 WIRELESS COMMUNICATI ON DEVICE (F&I) 2 BA [ $ 1,096.20 $ 2,192.40

, (ETHERNET ACCESS POINT) .

685-1-11 UNINTERRUPTIBLE POWER SUPPLY (F&I) 1 EA |8 5584.24 ¥ 5,584,24
(LINE INTERACTIVE) , -

700-3-201 | SIGNPANEL (F&I OVERHEAD MOUNT) (UP 7 EA | $704.12 $ 4,928.84
TO'12 SF) T

| 700-5-21 INTERNALLY ILLUMINATED SIGN (F&I 2 | EA [$280024 $ 560048

OVERHEAD MOUNT) (UP TO 12 SF)

700-5-22 INTERNALLY ILLUMI NATED SIGN (F&I - 2 |EA |$ 338024 |S$g760.48.

1% 379,896.16

711-11- 160

THERMOPLASTIC PAVEMENT MARKINGS
(STANDARD)-(WHITE) (MESSAGE OR
SYMBOL)

$ 174.00

$ 348:00

711-11-170

THERMOPLASTIC PAVEMENT MARKINGS
(STANDARD) (WHITE) (ARROW)

'$ 118.00

$ 116.00

711-14-123

THERMOPLASTIC PAVEMENT MARKINGS
(PREFORMED) (WHITE) (SOLID) (12 " FOR
CROSSWALK) )

$812

§ g487.88

711-14-125

THERMOPLASTIC PAVEMENT MARKINGS
(PREFORMED) (WHITE) (SOLID) (24 "FOR

| CROSSWALK)

$ 1566

$ 10,711.44

THERMOPLASTI C (REMOVE EXI STING

THERMOPLASTI C PAVEMENT MARKINS

$ 3,712.00

foml S 22,130.48
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' MOBILIZATI ON

[630-2-11. ""-ZCONDUIT (F&I) (OPEN TRENCH) $ 696.00
§30-2-12 - | CONDUIT (F&1) (DIRECTIONAL BORE) $6.171.20
B5-2-11 PULL & SPLICE BOX (F&1) (13 "x 24 " COVER $ 498944

SIZE) .
715-1-12 "LIGHTING CONDUCTORS (F&) (SULATED) $4,174.80
| (NO.8-6) L )
715 -4-13 LIGHT POLE COMPLETE (F&I STANDARD 3 |EA | Ss74898 | S 17,246.88
- POLE STANDARD FOUNDATION) (40° T

- B MOUNTING HEIGHT) - .

715431 LIGHT POLE COMPLETE (F& UTI LI TY 1 |EA | $621298 | § 6.212.95
| CONFLICT POLE) (INDEX 175 15 / 715 - 002 | -

| FOUNDATION) (30 ' MOUNTING HEIGHT) __ | 1 ,

T5-4-70 TIGHT POLE COMPLETE (REMOVEPOLE | 2 | EA | § 144072 | $2,861.44
3 AND FOUNDATION)

715-5-32 LUMINAIRE & BRACKET ARM (F&I NEW 4 |EA | $120224 | ¥ 5168.96
. LUMINAIRE AND ARM ON NEW/ EXISTING
= POLE) (GALVANIZED STEEL)

715-500-1 | POLE CABLE DISTRIBUTION SYSTEM(F&I) § 207872

LR : ES 49,600.40

i S 451,627.04

S 45,6270

102-1 MAI NTENANCE OF TRAFFI C 15.00 | % $ 67,744.06
| CONTINGENCY 10.00 [ % $ 45,162.70
ol 158.069.46
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BID NO: 21-100; CONSTRUCTION OF SIGNALIZATION REPLACEMENT AT INTERSECTION
OF US 1/ LEWIS POINT ROAD / ST. AUGUSTINE SHORE DRIVE — HMGP 4283-011-R
Master Contract No: 21-MCS-CHI-14160

EXHIBIT “D”
SCOPE OF WORK

PURPOSE:
The purpose of this Bid is for replacement of signalization at the intersection of US 1 (SR 5) and Lewis Point Road/St.
Augustine South Drive in St. Johns County, Florida.

Funding for this project s through the Hazard Mitigation Grant Program (HMGP) as approved by the Florida Division of
Emergency Management (Division) and the Federal Emergency Management Agency (FEMA).

The FEMA project number is HMGP4283-01 1-R, funded under FEMA-DR-4283-FL.

SCOPE OF WORK: .

The Contractor shall be responsible for providing any and all labor, materials, and equipment required for réplacement of
signalization at the intersection of US 1 (SR 5) and Lewis Point Road/St. Augustine South Drive. This project includes
replacing the existing strain pole and span wire signals with mast arms. All existing signal equipment, including the strain
poles and span wires, will need to be removed and new signal equipment will need to be installed. This includes the
installation of one mast arm on each corner, for a total of four mast arms. The intersection is to remain fully signalized
throughout construction. In addition, this project includes the installation of new pedestrian features on each corner of the
intersection. Miscellaneous improvements (lighting, conduit, pull boxes, controller cabinet, vehicle detection, etc.) will also
be required. :

General Notes ' .

- a P

1. The Florida Department of Transportation standard plans and specifications (latest edition) shall be made a part of
the plans and contract documents.

2. St. Johns County shall be informed any“time the Contractor is on the job site performing construction should St.
Johns County wish to have an inspector on the site. Contact Traffic Operations at (504) 209-0170.

3. The Contractor shall notify St. Johns County Traffic Operations at least 24 hours in advance of installing ground
rods, installing underground conduit, setting poles, installing signal head assemblies, or cutting loops.

4. No polycarbonate housing or mounting hardware shall be permitted.
5. All signal heads shall be black aluminum.

6. Atthe time of final project inspection, the Contractor shall furnish two complete sets of signed and sealed "as-built"
plans and complete documentation of any equipment and or hardware used for construction.

7. All conduit shall be 2-inch minimum, except electrical power service duct.

8. The Contractor shall verify color codes for signal cable with St. Johns County Traffic Operations prior to ordering
cable.

\

9. St. Johns County retains the right to either accept or refuse removed equipment. If St. Johns County elects to refuse
removed equipment, the Contractor will be responsible for all work and costs associated with the removal and
disposal of equipment. All removed equipment that is being turned over to St. Johns County shall be delivered to a
designated location set by St. Johns County.
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10.

1.

12,

13.

14.

15.

16.

17.

18.

19.

20.

21,

22,

23.

24,

25.

One spare conduit shall be stubbed and capped in each of the pull boxes that has conduit to the cabinet.

Ex1stmg signalization shall remain in place to the extent possible and shall be used for maintenance of traffic, as
requ1red Any maintenance of the existing signals (until removed) shall remain the responsibility of the Contractor.

Lane closures will not be permitted on weekends or holidays, nor will they be permitteéd during the hours of 7:00am
to 11:00pm. St. Johns County and/or FDOT Traffic Operations may adjust these times to reflect actual field
condmons

When a lane closure is used an off-duty law enforcement officer shall direct traffic at the Contractor’s expense. Off-
duty law enforcement ofﬁcers can be obtained from the office of the St. Johns County sheriff by contacting
communications at (904) 810-6671.

|
Two manual pushbutton cords, two keys for the cabinet and two keys for the police panel door shall be furnished.

U!nless specified otherwise, all pull box covers to furnished and installed shall be non-metallic and shall include the
recessed Jogo "TRAFFIC SIGNALS". All fiber optic pull boxes shall be oversized to: 3 foot by 2.5 foot by 2 foot
deep

| L

Detection, signal cable, interconnect, and electrical service wire shall be run in separate conduit and pull boxes.

The Contractor shall maintain the actuated operation of the signalized intersection throughout the life of the contract.
Planned detection disruptions are net allowed. Any unplanned disruption to the vehicular detection system at

signalized intersections shall be re-actuated within 24 hours. This will be at the Contractor expense.

SJl.. Johns County Traffic Operations will approve any power service connections prior to installation and
connection. If a service processing fee is required the fee shall be included as part of payment for electrical power
service assembly by the Contractor and shall be responsible for the balance of the fee
|

If-a power meter is required the meter base shall be installed per FDOT Standard Plans Index 639-002 figure B or
figure D and meet the FDOT Standard Specifications for Road and Bridge Construction 639 not attached to the
signal poles or cabinet. The Contractor shall also use and install any equipment that meets the local utilities
requirements. -

All field wiring shall be neatly bundled and clearly identified with permanently legible, weatherproof tags that are
securely attached te each cable, The tagging system proposed shall be submitted for approval by St. Johns County

Traffic Operations.

Any equipment used for construction shall be submitted to St. Johns County Traffic Operations and the Engineer
of Record for approval prior to ordering.

The Contractor shall be responsible for hand excavating to a depth of 5 feet each pole location to expose existing
underground utilities and for coordinating with all utility companies prior to ordering the shop drawing for the mast
arms. The Contractor should anticipate up to three excavations per location that may be required. The cost for hand
excavatmg and temporanly backfilling the proposed foundation locations (prior to foundation construction) shall
be included in the price for the mast arms.

The Contractor shall contact local utility companies to determine the location of underground utilities.

|
The Contractor installing mast arms shall not drill or otherwise modify mast arm bases or matching plates in order
to “make it fit” without the Engineer of Record, FDOT (if a state roadway), St. Johns County, and the manufacture’s
approval in writing. Each reserve the right to deny the modification for any reason. It is the Contractor’s
responsibility to ensure the drilled shaft foundation, the mast arm and the mast arm base are built correctly.
All signal and pedestrian indications shall have L.E.D. displays. Pedestrian indications shall have a count down
31
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26.

27,
28.
29,
30.
- 31

32.

33.

35.

36.

37

38.

39.

40,

timer.

A green colored No. 6 AWG insulated stranded copper wire shall be connected between each of the intersection
metal mast arm and pedestrian pole ground rod connection points and then to the controller ground bus. This wire
shall be pulled in the same conduit as the signal cable.

Each pole and mast arm shall be identified with a permanent 1-inch high engraved or impresse® mark which contains
all required identification information.

Once the signal heads are installed, the Contractor shall bag each head. The proposed bagging material shall be
durable and designed for long-term application. No plastic garbage bags or tape shall be used.

The Contractor shall ensure all equipment installed is compatible with St. Johns County’s existing equipment and
software per site.

A No. 14 AWG insulated stranded copper wire shall be pulled in the same conduit as the fiber optic cable. Pull box
to pull box and not into the cabinet.

The traffic signal heads shall be mounted vertical.

The Contractor shall use a Florida registered and FDOT prequalified geotechnical engineering firm for testing and
QA/QC including but not limited to drilled shaft inspection with cross sonic logging, concrete slump and
temperature.

The Contractor shall notify the Engineer of Quality Control testing locations and times at least one business day
prior. The Contractor shall provide the Engineer and FDOT a copy of test results and reports within one business
day of receipt.

. The Contractor shall have a FDOT certified temporary traffic control specialist during mot setup, breakdown and

daily maintenance. The Contractor shall notify the Engineer and FDOT of any required lane closures at least one
week prior.

The Contractor shall provide a staging area for all materials. No materials’or equipment shall be stored within the
right-of-way.

All excavators are required to contact the sunshine state one call of Florida, phone number 1 (800) 432-4770 or 811
a minimum of two working days (excluding weekends) in advance of commencement of excavation to ensure
facilities are located accurately.

Conduct all locations and excavations in -accordance with the Florida Statute 556 of the underground facilities
damage prevention & safety act and all local city and county ordinances that may apply.

All areas of disturbed existing or proposed city, county, or state right-of-way shall be sodded.

The Engineer of Record shall be given forty-eight hours (48 hours) notice of all meetings and or testing measures
related to said project.

Existing utilities shown are located according to the information available to the Engineer at the time and have not
been independently verified by the Owner or Engineer. Guarantee is not made that all existing underground utilities
are shown or that the location of those shown are entirely accurate. Finding the actual location of any existing
utilities is the Contractor's responsibility and shall be done before he/she commences any work in the vicinity.
Furthermore, the Contractor shall be fully responsible for any and all damages due to the Contractor's failure to
exactly locate and preserve any and all underground utilities. The Owner or Engineer will assume no liability for
any damages sustained or cost incurred because of the operations in the vicinity of existing utilities or structures,
nor for temporary bracing and shoring of same.
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41.
42.

43,

44.

45.

46.

47,

48.

‘ The Contractor is responsible for any damage to existing utilities, survey monuments, markers, corners, and eXisting

features in the area. Any damage shall be replaced/repaired by the Contractor at no additional expense to the owner.

The Contractor shall be responsible for traffic signal head alignment and locatlon for interim mot and ﬁnal

»1nspect10ns St Johns County nor FDOT shall be charged to adjust the heads as required.

Removal of pavement markings shall not significantly alter the pavement texture.

T:he Contractor shall have a certified IMSA roadway lighting technician and traffic signal construction technician
on site overseeing the signal installation.

Téle Contractor shall schedule an inspection with FDOT at 90% completion of construction.

A;II associated equipment shall be compatibte with the St. Johns County Traffic Management Center's Trafficware
ATMS.now central software.

\

The Contractor shall keep one crosswalk epen in each direction, at all times, in order to maintain:pedestrian access.
PII‘IOI‘ to performing work w1thm the US 1 (SR 5) right-of-way, the Contractor shall not1fy FDOT employee
Chnstopher Pogue at (904) 825-5086

Pav Item:Notes

Pay Item 641-2-70: Shall include the cost to restore the damaged sidewalk from the removal of existing concrete strain
poles.
Pay items|660- 4 11 and 660-4-12: Camera V1 shall be Gridsmart Smartmount Kit with Camera (GS-3-SMK).

Cameras V2 and V6 shall-be Gridsmart Advanced Camera Fiber (GS-3-SMA-F). Contact-Cubic at
' 904-613-9331 to arrange for order and installation.

| ,
Pay Item 670-5-111:  Shall be Trafficware Group ered Cabinet Assembly TS-2 size 6 cabinet with Trafficware Group

TS-2 Type 2 Model 981-A1100 controller with Ethernet.

The existing concrete base shall be reused. The existing conduits for electric, 12 mm fiber optic
cable, loop detection, and fire station preemption shall be retained. There is no available slack in
the existing 12 mmfo or preemption. The loop detection will not be wired to the new controller but
! will be left intact for future accessibility. New conduits for signal cable, lighting, and wireless
b magnetometer detection shall be drilled into open space in existing concrete base.

| _ » ,
Pay Item L684-1—1: Shall be ITS Express 8040 switch.

Pay Item §84-_6-1 1: Shall be Ubiquiti Networks Nano Station M Model NSMS5.

i :
Pay Item ?85-1-1 1: Shall be temple model FXM 2000. System shall be installed and housed in a separate cabinet from

* the traffic controller cabinet assembly.

Directional Bore Notes

VJhen performing a horizontal directional drilling (HDD) operation, the utility/agency owner (UAO) shall restrict
the bored diameter to the maximum diameter allowed for the diameter of the utility being installed. The-utility
dlameter is the casing diameter when casing is used. For utility diameters less than eight (8) inches, the maximum
bored diameter is equal to the utility diameter plus four (4) inches. For utility diameters of eight (8) inches to twenty-
four (24) inches, the maximum bored diameter is equal to one and one half (1.5) times the utility diameter. For
utility diameters greater than twenty-four (24) inches, the maximum bored diameter is equal to the utility diameter
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3.

plus one (1) foot. Where a utility has restrained joints the maximum bored diameter shall be the manufacturer’s
recommended diameter. Additionally,, the UAQO should maintain a clearance, from any existing vitrified clay
sanitary pipe line or existing gas lines, of at least three and one half (3.5) times the bored diameter.

When boring under roadway pavement, the UAO shall maintain a bore depth of at least ten (10) times the bored
diameter or 30 inclies, whichever is greater, as measured from the top of pavement to the top of the bore. The UAO
may reduce this depth by determining the water table anticipated at time of installation or a confining layer. The
confining layer is a two (2) feet thick layer of earth that resists thirty (30) blows per foot of a standard penetration
test. If either of these is determined, the bore depth may be reduced to two (2) feet below the top of the confining
layer to the top of the bore, or two (2) feet below the top of the water table to the top of the bore. Additionally, the
UAO should maintain a clearance, from any existing vitrified clay sanitary pipe line or existing gas lines, of at least
three and one half (3.5) times the bored diameter.

The UAO shall also do all of the following;:
1) Determine orientation and tracking of the drill bit.
"2) Utilize relief holes as necessary to relieve excess pressure down hole.
3) Prevent heaving during pull-back.
4) Keep the drill pipe in the bore hole until the final product is pulled into place.
5) When borlng under roadway pavement, install the product into a bore holewithin the same day that the pre-
bore is completed

Utility Notes

I.

The location(s) of the utilities shown in the plans (including those designated Vv, Vh, and Vvh) are based on limited
investigation techniques and should be considered approximate only. The verified locations/elevations apply only
at the points shown. Interpolations between these points have not been verified.

All FPL overhead electrical facilities to remain energized and in place. Table a minimum clearance distances
specified in Subpart CC of OSHA Rule 29 CFR Part 1926 (as they pertain to crane/derrick operations), and/or those
minimum distances specified in 29 CFR 1910.333(c)(3) for.work in proximity to power lines not covered by Subpart
CC, must be maintained. The Contractor shall coordinate with FPL and Engineer of Record to confirm minimum

- clearance distances from overhead electric facilities.

Utility agency owners per dig ticket:

FPL Electric {800) 468-8243
Centurylink. {352) 303-2430
Teco Gas : (813) 228-1351
AT&T Comm. (561) 997-0240
St. Johns County Water & Sewer {904) 209-2701
Uniti Fiber (904) 718-8152

St. Johns County Traffic Signal and ITS Equipment Preferences

1.

The traffic signal contract shall provide all interconnectivity with the County ATMS.now software.

2. All associated equipment shall be compatible with our Traffic Management Center’s Trafficware ATMS.now

central software and include the following:
e Trafficware Group Wired Cabinet Assembly TS-2 Size 6 cabinet with Trafficware Group Controller-
* NEMA TS2 to include rear access door. '
¢ Trafficware Group TS2 Type 2 Model 981-A1100 controller with Ethernet.
¢ Trafficware Group Malfunction Management Unit Type 16 Model MMU-516L.
¢ Uninterruptable Power Source (UPS) shall be a Temple Uninterruptible Power Supply Model FXM 2000.
System shall be installed housed in a separate cabinet from the traffic controller cabinet assembly.
® Fiber optic Ethernet switch shall be ITS Express Managed Field Ethernet Switch Model 8040.
* Design should include a camera for monitoring of the intersection: Bosch VG5 Autodome with Ethernet
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i connection.

3. LF,D internally illuminated street name signs.

4. Mast Arm assemblies shall have a galvanized finish.

| B .
5. Pedestrian assemblies installed with transformer base and aluminum pole.
i
6. Dlesign should include LED luminaries on the mast arm (Autobahn Series ATBL).

The following items on the Approved Products List are requested to be included in the installation:
o Trafficware Group, Malfunction Management Unit Type 16
Supplxer Trafficware Group, Inc.
o Model Number: MMU-516L -
. o . APL Certification Number: 678-016-007
| o Comment: Note: Re-evaluated new firmware v2.05 with Flashing Yellow Arrow Operation

) T'rafficvéare Group, Controller - NEMA. Tsz Type2
Supplier: Trafficware Group, Inc.
o Model Number: 981-A1100
o APL Certification Number: 671-017-003
i o Comment: (NAZTEC)
. Trafflcware Group, Wired Cabinet Assembly TS-2 Size 6
Suppller Trafficware Groug, Inc.
"o Model Number: 70006-TS2/FL
‘ o APL Certification Number: 676-023-004
-~ o Comment: Note: Reviewed and Approved Automatic Transfer Switch and Generator Connectlon on May
. 25, 2006. || Reviewed and approved Automatic Transfer Switch and Generator Connection on 5-25-2006
|| Reviewed and approved updated printed circuit modules, solid state relays, LED lighting and nylon
rollers on 8-15-2014

« ITS Express, Managed Field Ethernet Switch

Supplier: ITS Express
' o Model Number: ITS Express 80XX Series

' o APL Certification Number: 684-002-007
o Comment: (Models included in series: ITS-8040, ITS-8012, and ITS-8020+) (Model Tested; ITS-8040
; with Firmware Version 1.17) (includes old certification #:78461201219013)

¢ Bosch Security Systems, Camera - Dome
Supplier: Bosch Security Systems, Inc.
o Model Number: VGS-ITS Autodome Series
. o APL Certification Number: 632-002-004
, o Comment: 5/5/2015 update: Model tested: VG5-1TS720P-30X4; Firmware Version: 5.92.0090,Includes
old certification #:78260400219013




St. Johns County Board of County Commissioners

Purchasing Division

’

NOTICE OF INTENT TO AWARD 3

Al

July 22, 2021

RE: Bid No: 21-101; Signalization Replacement at Intersection of US 1/ Lewis Point Road / St.
Augustine South Drive — HMGP 4283-011-R

Please be advised that the Purchasing Department of the St. Johns County is issuing this notice of its Intent
to Award a contract to Chinchor Electric, Inc. as the lowest responsive, responsible bidder for Bid No: 21-
101; Signalization Replacement at Intersection of US 1/ Lewis Point Road / St. Augustine South Drive —
HMGP 4283-011-R. This notice will réinain posted until 4:00 PM, Wednesday, July 27, 2021. e

Any person (including any bidder or proposer) who is, or claims to be, adversely affected by the County’s
decision or proposed decision shall file a written Notice of Protest with the Purchasing Department of St.
Johns County within 72 hours after the posting of the notice of decision or proposed decision. Failure to
file a Notice of Protest within the time prescribed in Section 304.10 of the St. Johns County Purchasing
Manual (the Bid Protest Procedure), or failure to post the'bond or other security requ1red by the County
within the time allowed for filing a bond, shall constitute a waiver of proceedings and a waiver of the rxght
to protest. The protest procedures may be obtained from the Purchasing Department and are included in
_the County’s Purchasing Manual. All of the terms and conditions of the County Purchasing Manual are
incorporated herein by reference and dre fully binding. -

Should the Purchasing Department receive no protests in response to this notice, an agenda item will be
submitted to the St. Johns County Board of County Commissioners for their consideration and subsequent
" approval to award a contract. '

Please forward all correspondence, requests or inquiries directly to Diana M. Fye, AS CPPB, Procurement

Coordinator at dfye@sjcfl.us.

Sincerely,
St. Johns County

/ﬁf\df%\(w\c@w%@ b f\'&\EL *.

= unty €| sentatlve‘Slgn\tu)re

Leigh A. Daniels, CPPB
Purchasing Manager
(904) 209-0154 — Direct
(904) 209-0155 — Fax

Jdaniels@sjcfl.us

500 San Sebastian View, St. Augustine, FL 32084 | P: 904.209.0150 | F: 904.209.0151 www.sjcfl.us



ST. ]OHNS COUNTY
- PURCHASING DEPARTN[ENT
- 500 San’ Sebastian View
- St. Augusune Flonda 32084

I.NTER'O-FEICE MEMORANDUM

TO: "~ “Nick Perplch Pro;ect manager o

FRQM:_ | Diana M. Fye, AS,.CPPB, Procurement Coordlnator 2

IS!.!'BZIECT: Bid # 71- 101; Slgnahzatxon Replacement at Intersectlon of us1i / Lewis Pomt Road: "
‘ . / St. Augustme South Drive - HMGP 4283 011 R : :
DATE: - .July,zz 2021 o

Attached are copies of the- bid proposals recelved for the abeve mentloned along with a copy of
the Bld Tabulatlon Shéet.

" Please revrew, evaluate and make a wntten recommendatlon for thrs pro_]ect Also, indicate the :
budgeted amount for this item along with the appropriate charge code and return at your earhest o
_convenience.. We wil prepare the agenda item:and contract. -

Plegse let me’ know if I can assist your department in any other way

) .-iDept Approval A)/(Z gﬁ;‘l
‘Date . 7/ ZZﬂZ{ T

Budget Amount 225 % 06" -
. Tubde.T FEE ——— /#eacmc GharT € &XP
Account Fundmg Ttle FTHOACT FEE
. - nw-a‘a’ao#-eaw—s'aaor '
: Fundlng Charge Code 1)~ -Bosl= K 4!597 43.4 (2

.Awardto _ CL‘N]\J\Or t‘E’jﬂ'ﬁJ(z I :(’_..
._';.Awa.rdAmount; ' ﬂ[oéq, és:%).‘s@ '

§7T. 30HN5 COUNW o

JUL 22 2.

";—;i é’uacmsme
ﬁa\.

1....,&““_



BID TITLE

ST. JOHNS COUNTY
BID TABULATION -

57~

SIGNALIZATION REPLACEMENT AT INTERSECTION OF ANY BIDDER AFFECTED ADVERSELY BY AN INTENDED QPENED BY DIANA MFYE A
US 1 /LEWIS POINT ROAD / ST. AUGUSTINE SOUTH DRIVE " DECISION WITH RESPECT TO THE AWARD OF ANY BID, TABULATED BY AFPRIL BACON A
- HMGP 4283-011-R SHALL FILE WITH THE PURCHASING DEPARTMENT FOR VERIFIED BY
BID NUMBER 21-101 ST. JOHNS COUNTY, A WRITTEN NOTICE OF INTENT ’
OFPENING DATE/TIME July 21, 2021 2:00 PM FILE A PROTEST NOT LATER THAN SEVENTY-TWO (72)
HOURS (EXCLUDING SATURDAY; SUNDAY AND LEGAL
FROM UNTIL HOLIDAY5) AFTER THE POSTING OF THE BID TABULATION
POSTING DATE/TIME 07722121 07727121 FROTEST PROCEDURES MAY BE GETAINED INTHE PAGE(S) 1  of 1
10:00 AM 10:00 AM FURCHASING DEPARTMENT.
BIDDERS TOTALv LUMP SUM
BID
Chinchor Electric, Inc. $609,696.50
Traffic Control Devices,
) LLC $681,186.00 .
+ - . . d [
Traffic Engineering and $824,993.10 .

Management

BID AWARD DATE -




BID NO: 21-101

: OF¥FICIAL COUNTY BID FORM
t ST. JOHNS COUNTY, FLORIDA

PROJECT: SIGNALIZATION REPLACEMENT AT INTERSECTION OF US 1/ LEWIS POINT
l ROAD / ST. AUGUSTINE SOUTH DRIVE — HMGP 4283-011-R

- TO: ! THE BOARD OF COUNTY COMMISSIONERS OF ST. JOHNS COUNTY, FLORIDA

! DATE SUBMITTED: 7/ 21/202|
! BID PROPOSAL OF
Chinchor Electric, Inc.
Full Legal Company Narne - .
1460 S Leavitt Ave, Orange Clty, FL 32763~ 386-774-1020 386-774-7223 i
Mailing Address Telephone Number Fax Number

Bidders: Having become familiar with requirements of the project, and having carefully examined the Bidding Documents

and Specifications entitled for Bid No: 21-101; Signalization Replacement at Intersection of US 1 / Lewis Peint Road / St.
' Auggstme South Drive — HMGP 4283-011-R in St. Johns County, Florida, the undersigned proposes to furnish all materials,
labor. and equipment, supervision and all other requirements necessary to comply with the Coniract Documents to submxt

the followmg Bid Proposal summarized as follows:

|
TOTAL LUMP SUM BID PRICE: (As per plans and spemﬁcatmns) . - -

| $609,696.50
Total Lump Sum Bid Price (Numerical)

six hundred nine thousand six hundred ninety-six and five tenths /100 Dollars
' Total Lump Sum Bid Price (Amount written or typed in words)

—

Bidder shall insert the Total Lump Sum Bid Price in numerals and in words. Any dlscrepancy between the two submitted

amounts shall be determined by the amount written in words.
|

‘The Total Lump Sum Bid Price offered in this Bid Proposal must remain firm for a period of hinety (90) days from the Bid
opening date.
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BID NO: 21-101

During the preparation of the Bid, the following addenda, if any, were received:

No.: Date Received:
No.: "Date Received:
No.: Date Received:

We, the undersigned, hereby declare that no person or persons, firm or corporation, other than the undersigned are interested,
in this proposal, as principals, and that this proposal is made without collusion with any person, firm or corporation, and we
have carefully and to our satisfaction examined the Bid Documents and Project Specifications.

‘We have made a full examination of the location of the proposed work and the sources of supply of materials, and we hereby
agree to furnish all necessary labor, equipment and materials, filly understanding that any quantities shown therewith are
approximate only, and that we will fully complete all requirements therein as prepared by the Owner, within the same time
" limit specified in the Bid Documents as indicated above,

If the Undersigned is notified of the acceptance of this Bid Proposal by the Board within nmety (90) calendar days for the
time set for the opening of Bids, the Undersigned further agrees, to execute a contract for the above work within ten (10)
days after notice that his Bid has been-accepted for the above stated compensation in the form of a Contract presented by
the Owner.

The Undersigned further agrees that security in the form of a Bid Bond, certified or cashier’s check in the'amount of not
less than five percent (5%) of Total Lump Sum Bid Price, payable to the Owner, accompanies this Bid; that the amount is
not to be construed as a penalty, but as liquidated damages which said Owner will sustain by failure of the Undersigned to
execute and deliver the Contract and Bond within ten (10) days of the written potification of the Award of the Contract to
him; thereupon the security shall become the property of the Owner but if this Bid is not accepted within mnety (90) days

shall be returned to the Bidder within seven (7) working days
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BID NO: 21-101
O e AT

CORPOIRATE/ COMPANY = :

)
. \\“\
i it

Full Lege!ll Comp T .(Seal)\. CF
By: \ .. ~ Timothy 1. Chinchor, President -
Signature cHEnikAH (Name & Title typed or printed)
I i .
By:_ '. '
Signature of Authorized Representative : (Name & Title typed or printed)
| 2
Address:11460 S Leavitt Ave, Orange City, FL 32763
Telephon:e No.: (386)774 - 1020 : Fax No.: (386)774 - 7223

|
Email Address for Authorized Company Representative: dh@sco@chinchorelectric.com

Federal IKD. Tax Number: 59-3044703 DUNS #: 783699176
. .. - (If applicable)

INDIVIDUAL

Telephone
Email Ad

-Submittall Requirements: Official County Unit Price Bid Form
{ Attachment “A” — St Johns County Board of County Commissioners Affidavit
Attachment “B” — Certificate as to Corporate Principal -
Attachment “C* — License / Certification List
Attachment “D” —List of Proposed Sub-Contractors/Suppliers
Attachment “E” — Conflict of Interest Disclosure Form
Attachment “F” —Drug-Free Workplace Form
Attachment “G” — Proof of Insurance
Attachment “H” — Experience of Bidder Form
| Attachment “I”* — Claims, Liens, Litigation History
Attachment “¥’ ~ E-Verify Affidavit
_ Attachment “K” — Certificate of Compliance with Florid Trench Safety Act
| Attachment “L” — Sworn Statement on Public Entity Crimes
' Attachment “M” — Certification Regarding Debarment, Suspension, Ineligibility &
Voluntary Exclusion
Attachment “N” — Certification for Disclosure of Lobbying Activities
Attachment “O” — Unit Prices for Adjustments/Schedule of Values
Bid Bond Form '
Fully Acknowledged Addenda Applicable to this bid

Official County Bid Form, Atfachments, and Bid Bond must be completed, along with a fully acknowledged copy of each
Addendum applicable to this Bid and submitted with each copy of the Bid Proposal.
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BID NO: 21-101

ATTACHMENT “A”

ST. JOHNS COUNTY, BOARD OF COUNTY COMMISSIONERS AFFIDAVIT

TO: ST. JOHNS COUNTY, BOARD OF CdUNTY COMMISSIONERS,
ST. TOHNS COUNTY, ST. AUGUSTINE, FLORIDA.

At the time the proposal is submitted, the Bidder shall attach to his Bid a sworn statement,

This swomn statement shall be an affidavit in the following form, executed by an officer of the firm, association, or
corporation submitting the proposal, and shall be swomn to before a person who is authorized by law to administer oaths.

STATE OF FLORIDA, COUNTY OF ST. JOHNS

Before me, the Undersigned authority, personally appeared _Ttmothy I Chinchor who being duly
sworn, deposes and says he is President (Title) of the firm of
Chinchor Electric, Ine. Bidder submitting the attached proposal for the services covered by the bid

documents for Bid No: 21-101; Signalization Replacement at [ntersection of US 1 / Lewis Point Road / St. Augustine South
Drive — HMGP 4283-011-R, in St. Johns County, Florida.

The affiant further states that no more than-one proposal for the above-referenced project will be submitted from the
individual, his firm or corporation under the same or different name, and that such Bidder has no financial interest in the
firm of another bidder for the same work. That neither he, his firm, association nor corporation has either directly or
indirectly entered into any agreement, participated in any collusion, nor otherwise taken any action in restraint of free
competitive bidding in copreetigh with this firm’s Bid on the above-described project. Furthermore, neither the firm nor

AP FERICIp ating in public contract lettings in the State of Florida or any other state.

Sworn and subscribed to me this 2. Ig[ day
cof _JJUid ,202) .

L~
By:_Timothy 1, Chinchor Noﬁﬁ)‘l-i,ci ﬂ

President

S e
(Title) . : ycl
Printed :

My commission Expires:; ”—\‘ \L\\I ’)—L\

BIDDER ON ALL COUNTY PROJECTS MUST EXECUTE AND ATTACH THIS AFFADAVIT TO EACH BID.
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BID NO: 21-101
s <

1 ATTACHMENT “B”

1, _thb%n_&u_mm ng . certlfy that [ am the Secretary of the Corporation named as Principal in the, .
attached bond; that _nm_gh% s (hinchar who signed the said bond on behalf of the Principal, was

CERTIFICATES AS TO CORPORATE PRINCIPAL

then Emlsjﬂp ni : ' 7 of said Corporation; that I know his signature, and
his signature hereto is genume and that said bond was duly signed, sealed, and attested for and in behalf of said Corporation
by authority of its govemmg bedy, >

| .
» . - -

! i Seci‘etaﬁ Corporate Seal s '

|

(STATE OF FLORIDA .
COUNTY OF §¥—JOHR¥S) ORANGE

Before r'ne, a  Notary ‘Public duly  commissioned, qualified and acting, . personally appeared”
to me well known, who being by me first duly sworn upon oath, says that he is the Attorney-In-Fact, for the™
and that he has been authorized by _United Fire & Casualty Company to execute the foregoing
bond on behalf of the surety named therein in favor of St. Johns County, Florida.

Subscribed and sworn to me this __21st day of July ,2021 [ AD.
*Teresa L. Durham

**United Fite 8& Casualty Company . .
: ¢l" ey, Natary Public Stale of Flonda
| . h@% Coralise Medal

AR « Ny Commission HH 012683
NOTARY PUBLIC 4 ‘A':L o ExplresDSI21l2024

State of Florida-at-large

|
[
I
[ My Commission Expires: 06/21/2024
|

(Attach Power of Attorney to original Bid Bond and Financial Statement of Surety Company)
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BID NO: 21-101
+ ATTACHMENT “C”
"LICENSE / CERTIFICATION LIST

- . Inthe space below, the Bidder shall list all current licenses and certifications held, and FDOT Pre-qualification Letters for
required FDOT Work Classes.

. The bidder shall attach a copy of each current license, certifications, and/or FDOT pre-qualification letters listed below
" to this form. :

“License(s)/Certificate(3)/ | - .. License #7:5 ;o] 7~ - sSuing Agencyi™: -+ | " EXpi
- .uPre-Qualifications .- | 1" w1 ' | O v T
State of Florida Business
License
FDO'T Pre-Qualification Florida Depattment of ‘ 3/30/2.022
— Traffic Signal F593044703003 Transportation
: ] - )
EC13004865 State of Florida - Electrical 8/31/2022

Certified Electrical Contractor Contractor Licensing Board
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6172021 ) Detall by Enlity Name

R . . :
| DivisioN oF CORPORATIONS
!
'
]

_)wiuruf

CORPORATIONS
o ffiglud Stz of Floriite wébsite

org
; i
} “ 3
|
.
F

Dgpa ﬁmen;of State / Division nlComoy_atmn / "Search Racords / Search by Entity Name /

Detail by Entity Name

Florida Profit Corporation

CHINCHOR ELECTRIC, INC.

Eui_lilg Information

»Docl:ument Number S18759 ¢ ]
FEIEIEIN Number 59-3044703 e, ' 3 ' T
Datp Filed 12171990

Effective Date 01/01/1991

Sta%:e FL

-Status ' "~ ACTIVE

Las!t Event AMENDMENT

Evetnt Date Filed 04/15/2021

Eveint Effective Date NONE

Princlpal Address : . -

14sfo SOUTH LEAVITT AVENUE
OR{\NGE CITY, FL 32763

Chainged: 01/15/2019
Maif;mg Address

1460 SOUTH LEAVITT AVENUE

ORANGE CITY, FL 32763

‘Changed: 01115/2019

ﬂ_g|stered Ag nt Name & Address
, CHINCHOR TIMOTHY Z.

1 QETWISTED OAK TRAIL

DELTONA, FL 32725

I
Address Changed: 03/17/1982
Officer/Director Detall
TNan:1e & Address

Title VP

SOLTIS, JEFF C
1579 DEERFIELD AVE
DELTONA, FL 32725

s__earch.sunblz‘.orgllnquirylcorporatinnsearchlSearchResu|tDetai1?inquiMype=EntityName&directinnType=lniﬁal&searthameOrdeFCHINCHORELEC... 114
) .

-
'
b
!
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6/17/2021 . ‘Detail by Entity Name

Title P

CHINCHOR, TIMOTHY |
420 GREENRIDGE CT
DEBARY, FL 32718

Title CEO

CHINCHOR, TIMOTHY Z
119 TWISTED OAK TRAIL
DELTONA, FL 32725

Title D

HASCO, DONALD J

2374 KENNINGTON COVE
DELAND, FL 32724

)
N

- -

Title C
CHINCHOR, TIMOTHY Z

118 TWISTED OAK TRAIL

DELTONA, FL 32725

Title D : ,
FUDGE, BRETON R ' R .
2141 HONTOON ROAD

DELAND, FL 32720

Titie D

CHINGHOR, DANIEL S.

322 W. FREESIA CT .
Deland, FL 32724

Title CFO

SURMIAK, ZACHARY D

5263 PINE LILY GIRCLE

WINTER PARK, FL 32792

Title V

ANSELMO, MARIAH |

2401 LAKE STREET

DELTONA, FL 32738

Title S

QUINTANA, KATHRYN M

search.sunbiz.org/Inquity/corporationsearch/SearchResultDetail?inquirytype=EntityName&directionType=Initial&searchNameOrder=CHINCHORELEG... 2/



6/17/2021

352|9 PATRON AVE
DELTONA, FL 32738

i g
02/19/2020 —~ UAL ORT:

Vi;w lmage ln PDF I‘ormat

01/15/2019 ~ZANNUAL REPORT.

Annual Reports
Re;lmrt Year Filed Date
|
201|9 © 011572019
. 202|0 - 02/19/2020
' 202|1 02/09/2021
Document Images
0415/2021 ~ Amendme ‘View Image In PDF format |
. 02/08/2021 — ANNUAL REPORT!  View image In PDF format |
g]fj}qzoz] ~Amendment. r View image In PDF format I
-03/25/2020 = Amendment | View Image In PDF format |
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View image in PDF format
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View mage in PDF format

01/16/2017 — UAL REPO!

\.-"—é:v-ir;age in PDF format

01/28/2016~ ANNUAL REPORT,

Vlaw Image n PDF rurmét

03/10/2015 - Amel

Vlew lmage ] F'DF rormal

|
02127/2015 -~ ANNUAL REPORT .

View image in PDF format

o1 Ifzm iy L REPD)

\newimage In PDF format

N
1
frgs
i
1

|
03/19/2013 -- ANNUAL REPG

View Imaga in PDF format
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View fmage in PDF format

/2012 — ANNUAL REPORT

View image in PDF format
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|
|
|
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|
|
|
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5/2011 -- ANNUAL REPORT."

View Image In PDF format
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View Imags In PDF format
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View Image In ‘PDF format

View image in PDF format J
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|
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View Image In PDF format

03/01/2005 — ANNUAL REPORT
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|
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View image In PDF format -

|
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" View Image in'PDF format _
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03/29/2004 - ANNUAL REPORT!
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7115i2021 Prequalified Vendor Search

Listing

Return to Inquiry Menu

Contractor with Name CHINCHOR ELECTRIC [NC.
1-1 of 1 coniractors

Printer Friendly Version

7/15/2021 9:18:26 AM EST

VENDOR NAME HOME OFFICE ADDRESS BIDDING OFFICE ADDRESS
CHINCHOR ELECTRIC INC. 1460 S.LEAVITT AVE. 1460 S. LEAVITT AVE.
F583044703003 "|ORANGE CITY, FL 32763 ORANGE CITY, FL 32763
EXPIRES: 3/30/2022 (386)774-1020 (386)774-1020
- WORK CLASSES

COMPUTERIZED TRAFFIC CONTROL- ELECTRICAL WORK

INTELLIGENT TRANSFPORTATION SYSTEMS  ROADWAY SIGNING

SIDEWALK , TRAFFIC SIGNAL

* Drilled Shafts.

Administration_Office .

FLORIDA DEPARTMENT OF TRANSPORTATION
Report Technical Problems to the Service Desk @ 1-866-
9554357 or email: Service.Desk
Send Prequalification Questions or Comments to Contracts

Internet Privacy Policy, Disclaimers & Credits

https:#fdotwp.dot.state.fl.us/contracterprequalification/public/PrequalifiedVendorSearch.aspx

il



Florida Department of Transportation
RON DESANTIS . 605 Suwannee Street KEVIN J:THIBAULT, P.E.
(GOVERNOR " Tellahassee, FL 32399-0450 - SECRETARY .

March 12, 2021

QHINCHOR ELECTRIC INC.
%460 S. LEAVITT AVE.
ORANGE CITY, FLORIDA 32763

*REVISED*
RE: CERTIFICATE OF QUALIFICATION

Dear Sir/Madam: . -
, sy

The Department of Transportation has qualified your company for the type of work
ﬂndicated below. Unless your company is notified otherwise, this Certificate of
Qualification will expire 3/30/2022. However, -the new application is due 1/31/2022.

'In accordance with 5.337.14 (1) F.S8. your next application must be filed within (4)
months of the ending date of the applicant’s audited annual financial statements.

| =

£ your company's maximum capacity has been revised, you can access it by legging into
hae Contractor Prequalification Application System via the following link:
[TTES: //fdotwpl.dot.state. £1.us/ContractorPrepualification/

oot

'Cnce logged in, select "View" for the most recently approved appllcatlon, and then
-¢lick the "Mhnage" and "Application Summary" tabs,

E‘DOT APPROVED WORK CLASSES:

COMPUTERIZED TRAFFIC CONTROL, ELECTRICAL WORK, INTELLIGENT TRANSPORTATION SYSTEMS,
ROADWAY SIGNING ' SIDEWALK, TRAFE‘IC SIGNAL, Drilled Shafts.

You may apply for a Revised Certificate of Qualification at any time prior to the
%xpiration date of this certificate according to Section 14-22.0041(3), Flerida
Adminlstratlve Code (F.A.C.), by accessing your most recently approved application as

_shown above and choos;ng "Update" instead of "View." If certification in additional
qlasses of work is desired, documentation is needed to show that your company has done
ﬁuch work with your own forces and equipment or that experience was gained with
%nother contractor and that you have the necessary equipment for each additional class
of work requested.

All prequalified contractors are required by Section 14-22.006(3), F.A.C., to certify
Hhelr work underway monthly in order to adjust maximum bidding capacity to available
bidding capacity. You can find the link to this report at the website shown above.

Sincerely,

Dartine nclerasn, for

Alan Rutry, Manager
Contracts Administration Office

AR:cg

Improve Safety, Enhance Mobility, Inspire Innovation
www.fdot.gov

J



LN

P e

™

SN

Barbedie res

and they Reep Florid‘ : ’ieconohly strong.

Q‘Ur mission 4t the Department & Lice
Regulate Falrl onstantivickive




Halsey Beshmrs. Secretarv

2 L U TP S
i
o roomr - i s - i . Ca— e s n oK)
- G . N R - RS Bt
. Lo B EFy |
1 e I, -
. . : j (i
d‘. sl B,
-
3

STATE OF FL.RIIA

AIWaysvenfyhcenses onlme at MyFlor:daLic”é‘nse_ coim

Do nat alter thiis.daciment in. any form

- This-is:your-lieense; i uilavfi l\vgar;anmne‘ot!aeahanith‘.4.‘

seeito Usethis documgnt,




BID NO: 21-101

ATTACHMENT “D”

LIST OF PROPOSED SUB-CONTRACTORS/SUPPLIERS

All subcontractors and major materials suppliers are subject to approval of Owner. The following are subcontractors and
manufacturers of materials and/or equipment that are proposed to be utilized by the Contractor in the performance of this

work.

The bidder shall attach a copy of each current license and/or FDOT pre-gualification letters for the Sub-Contractor(s)

listed below to this form.

0)-355-0242

Rainbow Distributors

o . 1
Reliant Underground ~Conduit Underground Erica Sparks g’;parks'@reliantunderground.com
4 ' N i 850)-545-5965
Emerald Coast Striping, LLC Pavement Markings Eli Gerrell (egel)'ell@gmail.com'
(407)-339-6636
Advanced Cabling Solutions | TS Robert Loyer l.roman@acstraffic.net
_ ‘ o | (904)-613-9331
' Trafficware Video Detection Controllers reg Free greg.Freel@cubic.com
Signal Hardware/ Mastarms Becky Osborne becky@rainbowdistributorsusa.com

386-330°6363

Temple Inc

S'ignal Hardware

Keith Frasier

(800)-633-3221
Keith.Frasier@temple-inc.com
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BID No:' 21-101

ATTACHMENT “E*»

|

‘ St. Johns County Board of County Commissioners
} CONFLICT OF INTEREST DISCIL.OSURE FORM

|

Project (RF Q, RFP, BID) Number/Description: Bid No 21-101; Signalization Replacement at Intersection of US 1/ Lewis
Point Road/ St. Augustine South Drive — IMGP 4283 011-R

The term! “conflict of interest” refers to situations in which financial or other considerations may adversely affect, or have
the appedrance of adversely affecting a consultant’s/contractor’s professional judgment in completing work for the benefit
of St. Johns County (“County”). The bias such conflicts could conceivably impart may inappropriately affect the goals,

processes, methods of analysis or outcomes desired by the County.

Consultants/Contractors are expected to saféguard their ability to make objective; fair, and impartial detisions when
performing work for the benefit of the County. Consultants/Contractors, therefore must there avoid situations in ‘which
financial: or other considerations may adversely affect, or have the appearance of adversely affecting the
consultant’s/contractor’s professional judgement when completing work for the benefit of the County.

The mere appearance of a conflict may be as serious and potentially damagmg as an actual distortion of goals, processes,
and methods of analysis or outcomes, Reports of conflicts based upon appearances can undermine public trust in ways that
may not be adequately restored even when the mitigating facts of a situation are brought fo light. Apparent conflicts,
therefore} should be disclosed and evaluated with the same vigor as actual conflicts.

It is expressly understood that failure to disclose conflicts of interest as described herein may result in immediate
'dlsquahﬁcatlon from evaluation or immediate termination from work for the County

Please check the appropriate statement:

I!hereby attest that the undersigned Respondent has no actual or potential conflict of interest due to-any other clients,
contracts, or property interests for completing work on the above referenced project.

The undersigned Respondent, by attachment to this form, submits information which may be a potential conflict of
4 - interest due to other clients, contracts or property interests for completing work on the above referenced project.

Legal Name of Respondent:
Authorized Representative(s) Timothy I. Chinchor, President
| Print Name/Title
|
Signature Print Name/Title

33



BID NO: 21-101
St. Johns County Board of County Commissioners

. ATTACHMENT “F” |

DRUG-FREE WORKPLACE FORM

The undersigned firm, in accordance with Florida Statute 287.087 hereby certifies that

Chinchor Electric, Inc. , does:
Name of Firm

!

1. Publish a statement notifying employees that the unlawful manufacture, diéhibution, dispensing, possession or use of a
controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for
violations of such prohibition. '

2. Inform employees about the danger of drug abuse in the workplace, the business® policy of maintaining a drug-free
workplace, any available drug counseling, rehabilitation, employee assistance programs and the penalties that may be -

imposed upon-employees for drug abuse violations.

3. Give each employee engaged in providing the contractual services that are described in St. Johns County’s request for
proposals a copy of the statement specified in paragraph 1.

4. Inthe statement specified in paragraph 1, notify the employees that, as a condition of working on the contractual services
- described in paragraph 3, the employee will abide by the terms of the statement and will notify the employer of any
conviction of, or plea of guilty or nolo contendete to, any violation of Florida Statute 893, as amended, or of any
controlled substance law of the United States or any state, for a violation occurring in the workplace no later than five

(5) days after such-conviction or plea.

5. TImpose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if
such is available in the employee’s 'community by, any employee who is so convicted.

6. Consistent with applicable provisions with State or Federal law, rule, or regulation, make a good faith effort to contmue
to maintain a drug-free workplace through implementation of paragraphs 1 through 5.

tatement, I certify that this firm complies fully w1th the above reqmrements

7/2|/zoz\

Date

' 34



BID NO: 21-101
ATTACHMENT “G”
PROOF OF INSURANCE

Respondents shall prbvide certificates of insurance as part of their submittal package. Certificates of insurance shall meet
or exceed the requirements as described under Insurance. '

Failure t(l) provide proof of current insurance coverage or abjlity to obtain the required coverages may result in being
deemed non-responsive and removed from further consideration.

(Attach or insert copy of “Certificate of Insurance” here)
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DATE {(MM/DDIYYYY)

ey I “ ;5
ACORD . CERTIFICATE OF LIABILITY INSURANCE ‘ 06/01/2020

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY ANIEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S),-AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provislons or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER . ﬁAOEE’:‘GT Denise D'Abato
Brown & Brown of Florida, Inc. [ PHONE . (366) 239-7281 [ PR Noy (366) 323-8121
P.O. Box 2412 EMAlL . ddabato@bbdaytona.com
. INSURER(S) AFFORDING COVERAGE NAIC#
Daytona Beach . FL 321152415 | supera: Amerisure Insurance-Company : 19488
INSURED insurer B: XL Specialty Insurance Company 37885
" GHINGHOR ELECTRIC, INC. INSURERc: The North River Insurance Company 21105
1480 SOUTH LEAVITT AVE, msurerp: -Loyd's of London 19224
NSUReRE: Liberty Surplus Lines Ins. Corporation 10725
ORANGE CITY FL 32763 INSLIRER F 1 .
COVERAGES CERTIFICATE NUMBER; _ 20-21 REVISION NUMBER:

THIS IS.TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDIGATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

ADBLSUER
iy TYPE OF INSURANCE Neplwvn POLIGY NUMBER s T LIMITS
| COMMERCIAL GENERAL LIABILITY . : EACH GCCURRENCE ¢ 1,000,000
' DAMAGE 10 RENTED
| CLAIMS-MADE E OCCUR PREMISES (Ea occurranca) $ 50,000
|| | MED EXP (Any one person) s 5000
E[] 100043261501 08/30/2020 | 08/30/2021 | prreonaraoy iRy | s 1-000,000
| GENL AGGREGATE LIMIT ARPLIES PER: GENERALAGGREGATE 52,000,000
[ {rouoy [58% [ Jwoe . |PRODUCTS - coMPropacg | 3 2,000,000
OTHER: $ '
| AUTONCBILE LiABILITY j . ' c(E D SINGLE LiMIT $ 1,000,000
x ANY AUTO . - BODILY INJURY (Per person) $
[ | OWNED SCHEDULED ‘
A | [ AUTos onty AUTes CA21080480301 08/30/2020 | 08/30/2021 | BODILY INJURY (Per aceldent) | $
: HIRED NON-OWNED PROPERTY DAMAGE s
| __| AUTOS ONLY AUTOS ONLY | (Farsccident)
. PIP-Basic s 10,000
| {umBRELLALAB ) 3¢ oecur . ' EACH OCCURRENCE s 5.000,000
C [>¢| excessuas CLAIMS-MADE 5821147125, 08/30/2020 | 08/30/2021 | sccrecate s 5,000,000
oen | K| reenion 5 O PROD/C-OP ¢ 5,000,000
VIORKERS COMPENSATION i , i PER OTH- —
AND EMPLOYERS' LIABILITY Yin X e [ [ 1050990
A O ey FOUTIVE NIA WC21060470301 08/30/2020 | 08/30/z021 |EL EACHACCIDENT 2
(Mandatory In NH) . EL DISEASE - E4 EMPLOVEE | 5 1,000,000
If yes, describe under . - 1,000,000
DESCRIPTION OF OFERATIONS below EL DISEASE-PoLicyumT | s 1,000/ .
’ . RENTED EQUIPMENT $100,000
INLAND MARINE .
B UMCO058950MAZ0A 08/30/2020 [ 08/30/2021 |INSTALLATION $260,000
DESCRIPTION OF OPERATIONS / LOCATIONS / VEHIGLES (ACORD 101, Additional Remarks Schedule, may be attached if more space s required)
SEE NOTES FOR POLICY COVERAGE FORMS ’
FOR INFORMATION ONLY
CERTIFICATE HOLDER » CANCELLATION
. . . SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE PELIVERED IN
CHINCHOR ELETRIC INC ACCORDANCE WITH THE POLICY PROVISIONS.,
' AUTHORIZED REPRESENTATIVE
1460 SOUTH LEAVITTAVE .
ORANGE CITY FL 32763 ﬁtéﬂ
|

© 1988-2015 ACORD CORPORATI!ON. All rights reserved.
ACORD 25 (2016/03) - The ACORD name and logo are reglstered marks of ACORD



AGENCY CUSTOWMER ID:

LOC #:

; ADDITIONAL REMARKS SCHEDULE Page of

' —_—
AGENCY : NAMED INSURED
Brown & Brown Qf Florida, Inc. ' CHINCHOR ELECTRIG, INC.
POLICY NUMBER E
CARRIER g ) NAIC CODE

’ EFFECTIVE DATE: . i

ADDITIONAL REMARKS ’
THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,
FORM NUMBER: 25 FORM TITLE; Certificate of Liability Insurance: Noles N

INSURER D - PROFESSIONAL/POLLUTION LIABILITY
POLICY NUMBER: B0821PCHINDD0220

08/30/2020 TO 08/30/2021

PER QCCURENCE: $1,000,000

AGGREGATE: $2 000, 000

CURRENT BLANKET POLICY FORMS

GENERAL LIABILITY:

|1.) €GL1011 0103 - DESIGNATED CONSTRUCTION PROJECT(S) GENERALAGGREGATE L]M[T SUBJECT TO A POLICY AGGREGATE LIMIT

2.) CG2010 0704 ADDITIONAL INSURED - OWNERS, LESSEES OR CONTRACTORS- SCHEDULED PERSON CR ORGANIZATION

13.) CG2037 0704 ADDITIONAL INSURED - OWNERS, LESSEES OR CONTRACTORS- COMPLETED OPERATIONS

4.) CG2034 0413 - ADDITIONAL INSURED LESSOR OF LEASED EQUIPMENT -AUTOMATIC STATUS WHEN REQUIRED IN LEASE AGREEMENT
WITH YOU ’
5.} CG20320704 - ADDITIONAL INSURED- ENG!NEERS ARCHITECTS OR SURVEYORS NOT ENGAGED BY THE NAMED INSURED

6.) CG20110196 ~ADDITIONAL INSURED-MANAGERS OR LESSORS OF PREMISES

7.) CG2012 05{19 ADDITIONAL INSURED - STATE OR GOVERNMENTAL AGENCY OR SUBDIVISION OR POLITICAL SUBD[VISION PERMITS
8) CG2404 0509 WAIVER OF TRANSFER OF RIGHTS OF RECOVERY AGAINST OTHERS TO US

9.) CGL1031 0413 PRIMARY INSURANCE CLAUSE ENDORSEMENT (PRIMARY AND NON-CONTRIBUTORY}

10.y L8l CN0OT FL 1014 - CANCELLAT!ON NON-RENEWAL ENDORSEMENT- FL

AUTO LIABILI
1.) CAT171 USDB-FLORIDAADVANTAGE COMMERCIALAUTOMOBILE BROAD FORM ENDORSEMENT (ADDITIONAL INSURED, WAIVER OF
SUBROGATION) .

2) CA2001 1013-LESSOR -ADDITIONAL INSURED AND LOSS PAYEE |

3.) CA7165 091‘[TDESIGNATED INSURED-PRIMARY NON-CONTRIBUTORY COVERAGE WHEN REQUIRED BY (NSURED GONTRACT OR
CERTIFICATE

4.yIL7074 0116-NOTICE OF CANCELLATION, NONRENEWAL OR MATERIAL CHANGE ~THIRD PARTY

WORKERS COMPENSATION: o
1.) WC000313 0484 -WAIVER OF OUR RIGHT TO RECOVER FROM THE OTHERS ENDORSEMENT
2,) WC930802 0807-NOTICE OF CANCELLATION AND NON-RENEWAL TO THIRD PARTIES

UMBRELLA LIABILITY:

1.) FM101.0.302 0818 - EXCESS LIABILITY INSURANGE POLICY DECLARATIONS (ADDITIONAL INSURED, PRIMARY & NONCONTRIBUTORY,

WAIVER OF SUBRQGATION)

2.) FM2.0.1036 0612 - FLORIDA POLICYHOLDER NOTICE OF CANGELLATION FOR CERTIFICATE HOLDERS W/O SCHEDULE

THE EXCESS PQLICY APPLIES IN EXCESS OF THE GENERAL LIABILITY, AUTO LIABILITY AND EMPLOYERS LIABILITY. THE INSURANGE UNDER
THIS POLICY WILL FOLLOW THE SAME PROVISIONS, EXCLUSIONS, CONDITIONS AND LIMITATIONS THAT ARE CONTAINED IN THE APPLICABLE

CONTROLLING I!JNDERLYING INSURANGE, UNLESS OTHERWISE DIRECTED BY THIS POLICY.

EQUIPMENT:
HCMO50 0112-BLANKET LOSS PAYEE

!
!
|
!

ACORD 101 (2008/01) o o © 2008 ACORD CORPORATION. All rights reserved.
The' ACORD name and logo are registered marks of ACORD



BIDNO: 21-101 ‘
ATTACHMENT “H*
EXPERIENCE OF BIDDER
Bidder acknowledges that he is fully licensed to perform work in the STATE OF FLORIDA.
The Bidder shall provide the following informatim:l regarding experience within the past ten (10) years of this solicitation.
Bidder must demonstrate the successful completion of three (3) projects equal to or greater than the scope and dollar value

of that being proposed.

Any material misrepresentation, as determined by the County, shall result in disqualification.

By: _Chinchor Eletlric, inc. /ooy 1,2\ ) 1021

Date ;
DATE OF CLIENT’S NAME, ADDRESS, CONTRACT PROJECT AND LOCATION

CONTRACT PHONE AND EMAIL AMOUNT

September 2019 |Florida Department of Transportation $1,224,239.46 | T5663
P oodiand Bivd. SR A1A (Atlantic Drive) at Cardinal Drive
Deland, FL 32720 and Harvard Drive
386-740-3490 Volusia County
Frederick.Coe@dot.state.fl.us .

October 2016 | ity o, I:vdigarpyorzltﬁ segng%‘ $674,361.33 | SR 436 Traffic Signal Installation

" A
Altamonte § Emgs FL 32701 : Seminole County
, 407-571-8078

September 2018 | Osceola County . $662,185.64 Narcoossee Rd
&gOUﬂhgusgfgggﬁ Suite 3100 G 1489 Poinciana Blvd & Siesta Lago Dr.
4(‘)75.1?23.09900 _ Osceola County
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BID NO: 21-101

Liquidated Damages
1.

ATTACHMENT “1”

CLAIMS, LIENS, LITIGATION HISTORY
(Complete and Submit)

Wlthm the past 7 years, has your organization filed suit or a formal claim against a project owner (as a prime or
siubcontractor) or been sued by or had a formal claim filed by an owner, subcontractor or supplier resulting from a
c}onsfmctlon dispute? Yes No__X __Ifyes, please attach additional sheet(s). to include:

]iDescription of every action Captions of the Litigation or Arbitration

‘?mount atissue: ' . Name (s5) of the attorneys representing all parties:

MOmt actually recovered, if any:

I\Il'ame(s) of the project owner(s)/manager(s) to include address eind phone mumber:

|
Liist all pending litigation and or arbitration.
See attached .

Llst and explain all litigation and arbitration within the past seven (7) years - pending, resolved, dmrmssed, etc.
See attached .

i .
Within the past 7 years, please list all Liens, including Federal, State and Local, which have been filed against your

Company List in detail the type of L:en, date, amount and current status of each Lien.
None

I]Iave you ever abandoned a job, been terminated or had a'performance/surety bond called to complete ajob?

Sffes No X If yes, please explain in detail:
|
|
|

For all claims filed against your company within the past five-(5) years, have all been resolved satisfactorily with
fina] judgment in favor of your company within 90 days of the date the judgment became final? Yes X No____
If no, please explain why?

List the status of all pending claims currently filed against your company:
See attached .

}%as a preject owner ever withheld retainage, issued liquidated damages or made a claim against any Performance
and Payment Bonds? Yes No X If yes, please explain in detail:

(Use additional or supplemental pages as needed)
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BID NO: 21-101

i

i - ATTACHMENT “J”

i E-VERIFY AFFIDAVIT
STATE IOF Florida
COUN'IEY OF Volusia

I Timothy I Chinchor, President (hereinafter “Affiant”), being duly authorized by and on
behalf of Chinchor Elestric, Inc. (hereinafter “Consultant/Contractor”) hereby swears or affirms as

follows.g

| :

1. Consultant/Contractor understands that E-Verify, authorized by Illegal Immigration Reform and Immigrant
Responsibility Act of 1996 (IIRIRA), is a web-based system provided by the United States Department of Homeland
ISecuri!:y, through which employers electronically confirm the employment eligibility of their employees.

2. For the duration of Contract No. 21-101 HMGP 4283-011-R (hereinafter “Agreement™), in accordance with section

fl—48 095, E.8,, Consultant/Contractor shall-utilize the U.S. Department of Homeland Security’s E-Verify system to

~. verify the employment eligibility of all new employees hired.by the Consultant/Contractor and shall expressly

require any subcontractors performing work or providing services pursuant to the Agreement to likewise utilize the

U S. Department of Homeland Security’s E-Verify system to venfy the employment eligibility of all new employees
hxred by the subcontractor.

3. Consdtant/Contractor shall comply with all applicable provisions of section 448.0935, F.S., and will incorporate in
all subconiracts the obligation to comply with section 448.095, F.S.

4. ponsultant/Contractor understands and agrees that its failure to comply with all applicable provisions of section
448,095, F.8. or its failure to ensure that all employees and subcontractors performing work under the Agreement
are legally authorized to ‘work in the United States and the State of Florida constitute a breach of the Agreement for

--_- which St. Johns County may immediately terminate the Agreement without notice and without penalty. The
Consultant/Contractor further understands and agrees that in the event of such termination, Consultant/Contractor
shaIl be liable to the St. Johns County for any costs incurred by the St. Johns County resulting from
Consultant/Contractor’s breach.

,20 2\ .

Tigfothy . Chinchor

Printed Name of Affiant
|

President |

Printed Title of Affiant

ChinchoriElectric, Inc. _
Full Legal Name of Consultant/Contractor

Sworn- ) (or affirmed) and subscnbed before me by means of“@physmal presence or [ online notarization, this _L\Erday
of \,Ulu , 202\, by ’nmm’f\u Caninoy ¢, who is personally known to me or has

produced as identification.

: Notary Public
, . My Commission Expires: 14
. ) Madison Lankford

38 SR & Notary Public
LWy 2State of Florida
Commﬂ HHO72136
Expires 12/14/2024




"BID NO: 21-101
ATTACHMENT “K” .
CERTIFICATE OF COMPLIANCE WITH FLORIDA TRENCH SAFETY ACT

Bidder acknowledges that he is solely responsible for complying with the Florida Trench Safety Act (ACT) and
Occupational Safety and Health Administrations excavation safety standard 29 CFR 1926.650 (Subpart P as amended) and
the St. Johns County Trenching and Excavation Safety Program. If there is a conflict between the ACT and the St. Johns
County Trenching and Excavation Safety Program, the more stringent requirement would apply. Bidder further
acknowledges that included in the various items of the proposal and in the Total Bid Price are costs for complying with the
Florida Trench Safety Act (90-96, Laws of Florida) effective: October 1, 1990 and the Occupational Safety and Health
Admxmstranons excavation safety standard. .

' By: Timothy I. Chinchor ‘

Chinchor Elech—;). . ﬁ]z éZ! z ZDZ ] -
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BID NO: 21-101
ATTACHMENT “L*

SWORN STATEMENT UNDER SECTION 287.133(3)(A), FLLORIDA STATUTES. ON PUBLIC ENTITY CRIMES
! (To be signed in the presence of notary public or other officer authorized to administer oaths. )

Before mie, the undersigned Authority, personally appeared affiant Timothy I Chinchor . who, being by me first duly sworn,
. made the Ifollowing statement:
1. The I:'Jusiness address of _Chinchor Electric, [nc. (name of Offeror or business) is
1460 S Leavitt Ave, Orange City, FL 32763
2. My ' relationship to  Chinchor Efectri, Inc. (mame of Offeror or business) is
Pl'ﬂsitfent (velationship such as sole proprietor, partner, president, vice president).

3.1 understand that a public entity crime as defined in Section 287.133 of the Florida Statutes includes a violation of any state or
federal law by a person with respect to and directly related to the transaction of business with any public entity in Florida or with
an agency or pohtlcal subdivision of any other state or with the United States, including, but not limited to, any proposal.or contract
for goods or services to be provided to any pubhc entity or such an agency or political subdivision and mvolvmg antitrust, fraud,
theft; bribery, collusion, racketeemng, conspiracy or material misrepresentation.

4, Iunderstand that "conthed" or "conviction"” is defined by the Florida Statutes to mean a finding of guxlt or a conviction of a public
" entity crime, with or without an adjudication of guilt, in any federal or state trial court of record relating to charges brought by
indictment or information after July 1, 1989, as a result of a jury verdict, non-jury trial, or entry of a plea of guilt or nolo contendere,

5. Iunderstand that "affiliate” is defined by the Florida Statutes to mean (1) a predecessor or successor of 2 person or 2 corporation
conv:cted of a public entity crime, or (2) an entity under the control of any natural person who is active in the management of the
entity and who has been convicted of a public entity crime, or (3) those officers, directors, executives, partners, shareholders,
emplioyees, members, and agents who are active in the management of an affiliate, or (4)a person or corporation who knowingly
entered into a joint venture with a person who has been convicted of a public entity crime in Florida during the preceding 36 months.

6. Nelﬂller the Offeror or contractor, nor any officer, director, executive, partner, shareholder, employee, member or agent who is
acth in the management of the Offeror or contractor, nor any affiliate of the Offeror or’contractor has been convicted of a public
entity crime subsequent to*JuIy 1, 1989. (Draw a line through paragraph 6 if paragraph 7 below apphes 3
| . N . .

7. Ty
;
she
4 . aininemss » o masieim g e o ent ooy o s i T AA LS TR A AR TAn A% A e AA T iy Yo ¢
£ .- able -- B - enll ": 8 e RAYO=S AO=0H 200 R B B N (+]
o "
pasaganinbaboveapplion. ) ] N
E Chinchor E]ectnc. Itﬂ’\
! : ;
L L
| e
STATE OF Fiorida d
COUNTY OF Volusia .
om to afﬁﬁlv\) and subscribed before me this 'L\ day of \J U | , ZOA, by
WA oY , as TECidung of
AV B.udwho: '

[N_otary: Please select one]
personally known to me; or
has produced ‘ as identification.

Notary Public, State of _PA0Y 1A G

Medison Lankferd Printed, typed or stamped name, commission and expivation:

 Comm# HH072136 40




BID NO: 21-101
ATTACHMENT “M>

{Complete and Submit Attachment “M” for Prime Bidder and each preposed Sub-Contractor)

Rk

Certlficatmn Regardmg R

: ot
R

A
Trapgdh e e L wf 2 B R TSR T

Subcontractor Covered Transactions

¢y The prospective subcontractor, Chinchor Electric, Inc. of the Sub-Recipient certifies, by
stibmission of this document, that neither it nor its principals is presently debarred, suspended, proposed for
debarment, declared ineligible or vquntanly excluded from participation in this transaction by any Federal
department or agency.

2 ‘Where the Sub-Recipient’s subcontractor is unable to certify to the above statement, the prospective contractor
shall attach an explanation to this form.

SUBCONTRACTOR:

Chinchor Electric-Ang
By — — . St. Johns County BOCC

SW Sub-Recipient’s Name
: 2
Timothy [. Chinchor, President H0013

Name and Title Division Contract Number

1460 S [ eavitt Ave _ #4283-011-R :
Street Address ' HMGP Project Number

Orange City, FL 32783
City, State, Zip

)2\ )20\

‘Date -

41
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BID NG: 21-101

ATTACHMENT “M”

(Complete and Submit Attachment “M? for Prime Bidder and each proposed Sub-Contractor)

i
1
1
i
|
|
I
|
|

Subcontractor Covered Transactions

The prospective subcontractor, Advanced Cabling Solutions of the Sub-Recipient certifies, by

submission of this document, that neither it nor its principals is presently debarred, suspended, proposed for
debarment, declatred ineligible or voluntauly excluded from participation in this transaction by any Federal

department or agency.

(1)

@, ‘Where the Sub-Recipient’s subcontractor is unable to certify to thc above statement, the prospective contractor
shall attach an explanation to this form,

SUB:CONTRACTOR:
Advanced Cabling Solutions

By %} St, Johns County BOCC

%ﬁgnatule Sub-Recipient’s Name

QOLSG(Z»T L@YC@ Vi e QZCSsD@M’ HO013

Name and Title Division Contract Number

‘ /
20\ Keece iy g\:xm‘é 2N #4283-011-R

Strce't Address HMGP Project Number

C{x%< éLBQ&(-Z.\) kL. 3 Yo/

Cxty, State, Zip

7/26] 202

Date

41




BID NQ: 21101

ATrAemeNﬁ“M”

Subcontractor Covered Transactions

(1) The prospective subcontractor, Emerald‘Coast Striping, LLC. of the Sub-Recipiert certifies, by
submission of this document, that neither it nog its principals i ,_resently debarred suspendcd proposed for
debarment, declared inclizible or voluntarily - excludcd from -pagticipatio

depaftmentor: agency.

@ Where the. Sab-Recipient’s subicontractor is unable to certify to.the above statement, the prospective contractor
shall dttach an explanation to this form.

SUBCONTRACTOR:
.Emerald Coast Striping, LLC

SiibERecipient’s Name

H0013 , nes
Division Contract Number _ ‘
\

#3283-011-R
HMGP. Prqect Numb er
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BID NO: 21-101
ATTACHMENT “M”

(Complete and Submit Attachment “M?” for Prime Bidder and each proposed Sub-Contractor)

: y Ce'i‘tlﬁcatlon,Regaxdmg Ak , T R " * R
" Debarment;, Suspensmn, ST T e -
. Ineligibility and Voluntary Exclusion .

ol e
S

R P R ¥ A

Subcontractor Covered Transactions '
| .
¢))] The prospective subcontractor, Reliant Underground of the Sub-Recipient certifies, by

submission of this document, that neither it nor its principals is presently debarred, suspended, proposed for
debarment, declared ineligible or voluntarily excluded from participation in this transaction by any Federal
_ department or agency. :

tfo- -

2 Where the Sub-Recipient’s subcontractor is unable to certlfy to the above statement, the prospective contractor
shall attach an explanation to this form.

SUBCONTRACTOR:

Reliant Underground

By Dawa! Sfﬂ/u& ' st. Johns County BOCC

Signature ‘ Sub-Recipient’s Name
David Sparks VP H0013
Name 4nd Title ' Division Contract Number
i
14400 Beverly Dr #4283-011-R
Street Address ' HMGP Project Number
|
Astatula, FT, 34705
City, State, Zip LT
7/20/2021
Date

4]



BID NO: 21-101

ATTACHMENT “N*

CERTIFICATION FOR DISCLOSURE OF LOBBYING ACTIVITIES

The prospective participant certifies, by sisning this cextification, that to the best of his or her knowledge and
belief:

{1) No federal appropriated finds have been paid or will be paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of any federal agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any federal
contract, the making of any federal grant, the making of any federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or modification of any federal contract, grant, loan, or cooperative
agreement.

(2) If any funds other than federal appropriated funds have been paid or will be paid to any person for influencing or
attempting to influence an officer or employes of any federal agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with this federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure of Lobbying Activities", in
accordance with its instructions. (Standard Form-LLL can be obtained from the Florida Department of Transportation's
Professional Services Administrator or Procurement Office.)

This certification is a material representation of fact upon which reliance was placed when this fransaction was made or
entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by Section
1352, Title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty of not
less than $10,000 and not more than $100,000 for each such failure.

The prospective participant also agrees by submiitting his or her proposal that he or she shall require that the language of

this certification be included in all lower tier subcontracts, which exceed $100,000 and that all such sub recipients shall
certify and disclose accordingly.

Legal Name of Contractor; Chinchor Electric, Inc.
y: Timothy I. Chinchor % Date: _2)21) 202 |

Authorized Signature:

Title: President
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| ATTACHMENT “0”
' UNIT PRICES FOR ADJUSTMENT/SCHEDULE OF VALUES

The following unit prices, if approved by the Owner, will be used for adjusting the Contract Price for changes in the work
(additions or deletions) in accordance with the provisions of an approved change order and any cther modifications of the
Contract. Unit prices shall inctude all labor, materials, equipment, transportation, supervision, insurance cost, bond cost,
overhead and profit representing an in-place price for-each item. Scope or size of each item not otherwise indicated i$ as
describ;ed in the construction specifications and drawings, :
|

BIDDI*#RS MUST FILL OUT THE TABLES BELOW COPLETELY. Failure to complete and submit Attachment “N”
— Schedule of Values may result in the bid proposal being deemed non-responsive and removed from consideration for

award of a contract.

Sign |

%5, :

a
i

lization Component

&

ik R DG o 5 . 5 oS
CONDUIT (F&:I).(OPEN TRENCH) LF | $13.92 $2,714.40
630 - 2| 12 CONDUIT (F&I) (DIRECTIONAL BORE) 430 [LF |$2204 $ 947720
632-7-1 SIGNAL CABLE (F&I) (NEW OR 1 PI | 8% 748200 $-7.482.00
! RECONSTRUCTED INTERSECTION) :
632 - 7| 6 SIGNAL CABLE (REMOVE-INTERSECTION) 1 PI | $480.24 $480.24
|
633-2-32 FIBER OPTIC CONNECTION (INSTALL) 12 EA | $ 49.88 $ 59858
| (TERMINATION)
633-3-14 FIBER OPTIC CONNECTI ON HARDWARE 1 BA | $87.00 $ 87.00
l (F&T) (BUFFER TUBE FAN OUT KIT)
633-3-16 FIBER OPTIC CONNECTION HARDWARE 1 EA | $2,030.00 $2,030.00
t (F&I) (PATCH PANEL- FIELD TERMINATED) ,
635 - 2- 11 PULL & SPLICE BOX (F&I) (13 "x 24 " COVER 13 EA | $828.24 $10,767.12
. SIZE) - ' :
635 - 2| 12 PULL & SPLI CE BOX (F&T) (24 "x 36 " COVER 1 EA | § 1,452.32 $ 145232
SIZE) .
63¢-1-122 ELECTRICAL POWER SERVICE (F&I) 1 AS | $ 328860 $ 3.288.60
l (UNDERGROUND) (PURCHASED) -
639-2-1 ELECTRICAL SERVICE WIRE (F&I) 130 |[LF |$4.20 $ 546.00
641-2-12 PRESTRESSED CONCRETE POLE (F&I) (TYPE 1 EA | $ 624.08 $ 624.08
: P- 11 SERVICE POLE) ,
641 -2- 60 PRESTRESSED CONCRETE POLE 1 EA | % g0.04 $ 80.04
! ' (COMPLETE POLE REMOVAL- PEDESTAL/ ' -
= SERVICE POLE)
641 -2-70 PRESTRESSED CONCRETE POLE (SHALLOW 4 EA [ $ 5,521.60 $ 22 .086.40
POLE REMOVAL- POLE 30’ AND GREATER) :
646 - 1- 11 ALUMINUM SIGNALS POLE (F&D) 7 EA | $ 133860 $ 12,870.20
(PEDESTAL) ,
649-21-10 STEEL MAST ARM ASSEMBLY (F&I) 1 EA | $ 3756080 |$ 37,560.80
| (SINGLE ARM 60 )
649 -21-15 STEEL MAST ARM ASSEMBLY (F&I) 2 EA | $ 43360.80 | % 86,721.60
. (SINGLE ARM 70 ")
649 -21-21 STEEL MAST ARM ASSEMBLY (F&I) 1 EA | $54148.80 $ 54.148.80
o (SINGLE ARM 78 ")
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650 - 1- 14 "VEHI CULAR TRAFFIC SIGNAL (F&I - 9 $ 8,425.08
ALUMINUM] (3 SECTION) (1 WAY)

650-1-16 VEHICULAR TRAFFIC SIGNAL (F&I - 4 |AS |$ 122486 |$% 489054
ALUMINUM) (4 SECTION) (1 WAY) '

653 -1-11 PEDESTRIAN SI GNAL (F&I LED 6 AS [ % 524.08 $ 3,744.48
QUNTDOWN) (1 WAY)

653-1-12 PEDESRI AN SIGNAL (F&I LED 1 AS [ $ 120612 $ 120612
COUNTDOWN) (2 WAYS)

660-4-11 VEHICLE DETECTION SYSTEM-VIDEO 1 | EA |S 31032 |9 31,960.32
(F&I) (CABINET EQUIPMENT)

660-4-12 VEHICLE DETECTION SYSTEM-VIDEQ 4 EA | § 4,120.32 $ 16,481.28
(F&I) (ABOVE GORUND EQUIPMENT)

665-1-11 PEDESTRIAN DETECTOR (F&I) (STANDARD) | 8 EA | $238.64 $1,883.12

670-5-111 TRAFFIC CONTROLLER ASSEMBLY (F&I) 1 AS | $ 23,689.80 $ 23,669.80
(NEMA) (1 PRE- EMPTION PLAN) '

670 -5- 600 TRAFFIC CONTROLLER ASSEMBLY 1, | AS |$ gaps2 $ 640.32

) ’ (REMOVE CONTROLLER AND CABINET) :

682 - 1- 133 ITS CCTV CAMERA (F&I) (DOME PTZ 1 EA | $ 7,308.00 §7308.00
ENCLOSURE, NON- PRESSURIZ ED) (IP,
HIGH DEFINITION)

684-1-1 MANAGED FIELD ETHERNET SWITCH (F&I) 1 EA | § 1,566.00 $ 1,566.00

684-6-11 WIRELESS COMMUNICATI ON DEVICE (F&I) 2 EA | $ 1,096.20 $9192.40
(ETHERNET ACCESS POINT)

685-1- 11 UNINTERRUPTIBLE POWER SUPPLY (F&I) 1 |EA |$ 558424 |5 558424
(LINE INTERACTIVE) ‘ ]

700 - 3-201 SIGN PANEL (F&I OVERHEAD MOUNT) (UP 7 EA | $704.12 $ 492884

il TO 12 SF) S

700 - 5- 21 INTERNALLY ILLUMINATED SIGN (F&I 2 EA | $2,800.24 $ 5,600.48
OVERHEAD MOUNT) (UP TO 12 SF) )

700 - 5-22 INTERNALLY ILLUMI NATED SIGN (F&I 2 EA | $ 3,380.24 $ 576048

700- 1- 11

i 34 EER e R RS
INGLE POST SIGN (Fé&I GROUND MOUNT)
(UP TO 12 SF)

$ 755.16

711-11-160

THERMOPLASTIC PAVEMENT MARKINGS
(STANDARD) (WHITE) (MESSAGE OR
SYMBOL)

$ 174.00

$ 348.00

711-11-170

THERMOPLASTIC PAVEMENT MARKINGS
(STANDARD) (WHITE) (ARROW)

$ 116.00

$ 116.00

711-14-123

THERMOPLASTIC PAVEMENT MARKINGS
(PREFORMED) (WHITE) (SOLID) (12 " FOR
CROSSWALK)

$5.12

§ 487.88

7M1-14-125

THERMOPLASTIC PAVEMENT MARKINGS
(PREFORMED) (WHITE) (SOLID) (24 " FOR
CROSSWALK)

$ 15.66

§$ 10,711.44

711-17

THERMOPLASTI C (REMOVE EXI STING
THERMOPLASTI C PAVEMENT MARKINGS

$ 3712.00

Toim $ 22,130.48
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630-2-11 CONDUIT (F&I) (OPEN TRENCH) 5000 |LF | $13.92 $ 696.00
630-2-12° CONDUIT (F&J) (DIRECTIONAL BORE) 280.00 |LF | $22.04 $ 6,171.20
635 - 2| 11 PULL & SPLICE BOX (F&I) (13 "x 24 " COVER 6 EA | $ gog24 $ 496944
SIZE) ~
715 - Ii 12 LIGHTING CONDUCTORS (F&I) (SULATED) | 2,982.00 [ LF | $ 1.40 $4,174.80
NO.8-6) ‘
715-4-13 LIGHT POLE COMPLETE (F&I STANDARD 3 EA | $ 574896 $ 17,246.88
POLE STANDARD FOUNDATION) (40 * '
: MOUNTING HEIGHT) _
715 - 4- 31 LIGHT POLE COMPLETE (F&I UTI LI TY 1 EA | $6,212.96 $ 6.212.95
CONFLICT POLE) (INDEX 175 15 /715 - 002 :
_ FOUNDATION) (30 ' MOUNTING HEIGHT) -
715-4-70 LIGHT POLE COMPLETE (REMOVE POLE 2 EA | $1.440.72 $ 2.881.44
| ' AND FOUNDATION) .
715-5-32 LUMINAIRE & BRACKET ARM (F&I NEW 4 EA | § 129224 $ 5168.95
LUMINAIRE AND ARM ON NEW/ EXISTING
\ POLE) (GALVANIZED STEEL) .
715 - s|oo -1 POLE CABLE DISTRIBUTION SYSTEM (F&I) 4 BA | $510.68 $ 2078.72
: mnt‘,_’;o'%;? 7| 8 49,600.40

ibistale| S 451,627.04
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MOBILIZATION 0
102 -1 " MAI NTENANCE OF TRAFFI C 15.00 % $ 67,744.06
CONTINGENCY 10.00 % $ 45,162.70
158,069.46




BID NO: 21-101
BID BOND

STATE OF FLORIDA
COUNTY OF ST. JOHNS

KNOWALL MEN BY THESE PRESENTS,that_ Chinchor Electric, Inc. ' as Principal, and
United Fire & Casualty Company as Surety, are held and firmly bound unto St. Johns
County, Florida, in the penal sum of Five Percent of Amount Bid Dollars ($ “--506--- ) lawful money of the United

States, we bind ourselves our heirs, executors, administrators, and successors, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATIONS IS SUCH that whereas the Principal has submitted the accompanying Bid,
dated July 21,2021 .

For
SIGNALIZATION REPLACEMENT AT INTERSECTION OF US 1 / LEWIS POINT ROAD /
ST. AUGUSTINE SOUTH DRIVE — HMGP 4283-011-R
St. Johns County, Florida

NOW THEREFORE,

(a) If the Principal shall not withdraw said Bid within ninety (90) days afier Bid Award date, and shall within ten (10)
days after prescribed forms are presented to him for signature, enter into a written Contract with the County in
accordance with the Bid as accepted, and give Bond with good and sufficient Surety or Sureties, as may be required,
for the faithful performance and proper fulfillment of such Contract, then the above oblxgatlons shall be void and
of no effect, otherwise to remain in full force and virtue.

(b) In the event of the withdrawal of said Bid within the period specified, or the failure to enter into such Contract and
give such Bond within the time specified, if the Principal shall pay the County the difference between the amount
specified, in said Bid and the amount for which the County may procure the required Work and supplies, if the latter
amount be in excess of the former, then the above obligations shall be void and of no effect, otherwise fo remain’ in’
full force and virtue.

\
IN WITNESS WHEREOF, the above bounded parties have executed this instrument under their several seals, this 21st
day of July A.D., 2021 , the name and corporate seal of each corporate party being hereto affixed and
these presents duly signed by its under51gned representatlve pursuant to authority of its govermng body.
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BID NO.: 21-101
|
WITNESSES:

§

| (If Sole Ownership or Partnership two (2) Witnesses required).
|v  (If Corporation, Secretary only will attést and affix seal).

l
WITNESSES:

|

Chinchor Electric, Inc./'/,moﬂw 1‘: { j.,'n ¢}w e
PRINCIPAL: o

Chinchor Electric, Inc,

TITLE

1460 §. Leavitt Avenue :
BUSINESS ADDRESS

Orange City, FL 32763
CITY STATE

United Fire & Casualty Company
SURETY:

United Fire & Casualty Company ~
CORPORATE SURETY

ATTORNEY-IN-FACT (AFFIX SEAL)
& FL Licensed Resident Agent, Teresa L, Durham*

PO Box 73909
BUSINESS ADDRESS

Cedar Rapids, 1A 52407-3909 ,
CITY STATE

*Florida Surety Bonds, Inc. 405-786—7770
NAME OF LOCAL INSURANCE AGENCY
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UNITED FIRE AND CASUALTY COMPANY
P.0 Box 73969, Ced,arlia_pids, 1A, 52407

Statement of Financial Conditien

As Of December 31, 2020
ASSETS
Borids $802,039i910
Stocks 479,001,640,
Real Estate and Equipment 42,759,356
Cash jn Bariks and Offices and Short Term Investments 161,593,676
 Premiums in-Course of Collection (less than 90 days.cld) - 337,918,023
Reinsurance and Qther Accounts Receivable : x 53,809,652
Depeosits and Other'Non Invested Assels 138,436,096
Total Admitted Assets ‘ $2,015.558.353
N - LIABILITIES, SURPLUS AND OTHER FUNDS

Reserve for Uneamed Premiyms $289,369,670
Reserve for Claims and Claim Expense ’ 992,102,435
Regerve for Taxes and Expense 62,486,927
Total Liabilities $1.343.959.032

Capital Stock and Paid.In Capital $214, 332,9 65

Surplus Notes - 50,000,000

Surplus 407,_66 356
Surplus.as regards Stockholders 671.599:321
Total . $2,015,558:353

¢

\

Securities.carried at'$7,367,791 in the above statement are.depositedas required by law.

Securities. carried on the hasis presgribed by the:National Association of Insurance Commissioners. On
the basis of December 31, 2020 market quatations for all bonds.and stocks owned, the Company’s total
admitted assets would be $2,015,558,353 and surplus as regards shareholders. $671,599,321.

1, Janice A. Martin, Treasurer-of United Eire and Casnalty Company; do hereby certify that the foregoing
statement is a correct exhibit of the assets and liabilities of the:said Company on the 31 day of December,

2020
. s Treasurer
State:of Jowd '

“ City of Cedar Rapids } SS:

Subscribed and swom to, before me, a Notary Public-of the State of Towa in the City of Cedar Rapids, this

" day-of March, 2021 .

Notary Public
- T . \ é,g\ SHERIFENTON
AR $ %c::mmisslon Numier 222521,
- - ) My .mmn‘ﬁsalon Exphéa
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"ST. JOHNS COUNTY
BOARD OF COUNTY COMMISSIONERS

BID NO: 21-101

SIGNALIZATION REPLACEMENT AT INTERSECTION OF
US 1/ LEWIS POINT ROAD / ST. AUGUSTINE SOUTH DRIVE
— HMGP 4283-011-R

St. Johns County Purchasing Department
500 San Sebastian View
St. Augustine FL 32084
(904) 209-0150

www.sjcfl.us/Purchasing/index.aspx

FINAL: 06/11/2021



. BIDN 0' 21-101; SIGNALIZATION REPLACEMENT AT INTERSECTION OF US 1/ LEWIS POINT ROAD /
| ST. AUGUSTINE SOUTH DRIVE —- HMGP 4283-011-R

|
|
|
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BID NO: 21-101 NOTICE TO BIDDERS

Notice is hereby given that sealed bids will be received until 2:00 P.M. (EDST) on Wednesday, July 21, 2021 by the St.
Johns County Purchasing Department, located at 500 San Sebastian View, St. Augustine, Florida 32084 for Bid No: 21-
101; Signalization Replacement at Intersection of US 1 / Lewis Point Road / St. Augustine South Drive — HMGP
4283-011-R. Bids will be opened promptly afier the 2:00 P.M. deadline. Note: Bids delivered to or received by the
Purchasing Department after the 2:00 P.M. deadline shall not be given consideration and shall be refurned to the sender
unopened.

The Contractor shall be responsible for providing any and all labor, materials, and equipment required for replacement of
signalization at the intersection of US 1 (SR 5) and Lewis Point Road/St. Augustine South Drive. This project includes
replacing the existing strain pole and span wire signals with mast arms. All existing signal equipment, including the strain
poles and span wires, will need to be removed and new signal equipment will need to be installed. This includes the
installation of one mast arm on each corner, for a total of four mast arms. The intersection is to remain fully signalized
throughout construction. In addition, this project includes the installation of new pedestrian features on,each corner of the
intersection. Miscellaneous improvements (lighting, conduit, pull boxes, controller cabinet, vehicle detection, etc.) will also
be required. '

Funding for this project is through the Hazard Mitigation Grant Program (HMGP) as approved by the Florida Division of
Emergency Management (Division} and the Federal Emergency Management Agency (FEMA). ™

The FEMA project number is HMGP 4283-011-R, funded under FEMA-DR-4283-FL.

Prime Bidder must be fully licensed to do business in the State of Florida. The prime or sub-contractor performing the work
must be currently Florida Department of Transportation (FDOT) pre-qualified in Work Class 39 — Traffic Signal and a'letter
from FDOT confirming pre-qualification in the required work class must be submitted with the sealed bid proposal. Bidders
must have successfully completed at least three (3) projects, in the past ten (10) years, equal to or greater than the scope and
dollar value of that being proposed.

Copies of current licenses and certifications for the Prime Bidder, Sub-Contractor, must be Drovided.iwith the submitted Bid
Proposal.

Bid Documents related to this bid may be obtained from DemandStar, Inc., at the following web address:
www.demandstar.com by requesting St. Johns County Bid Document # 21-101. For technical assistance with this Website
please contact DemandStar Supplier Services at 1-866-273-1863. A link to the DemandStar website is available through the
St. Johns County Purchasing Website by clicking ‘on the following link: http://www.sjcfl.us/Purchasing/index.aspx Check
the County’s site for download availability and any applicable fees. Bid Documents may alse be requested, in writing, from
Diana M. Fye, AS, CPPB, Procurement Coordinator, St. Johns County Purchasing, via email to dfye@sjcfl.us or fax to
(904) 209-0163.

The County’s Designated Point of Contact for this Bid is Diana M. Fye, AS, CPPB, Procurement Coordinator, St. Johns
County Purchasing Department. Any and all questions and/or inquiries shall be directed to Ms. Fye, in writing, via email at
dfve@sijcfl.us or fax to (904) 209-0163. In the event the Designated Point of Contact is absent or otherwise unavailable for
more than three (3) business days, firms may contact Leigh A. Daniels, CPPB, Purchasing Manager at Idaniels@sijcfl.us.

Vendors shall not contact, Iobby, or otherwise communicate with any SJC employee, including any member of the
Board of County Commissioners, other than the above referenced individual from the point of advertisement of the
Bid until contract(s) are executed by all parties, per SJC Purchasing Code 304.6.5 “Procedures Concerning
Lobbying”. According to SJC policy, any such communication shall disqualify the vendor, contractor, or consultant
from responding to the subject invitation to bid, request for quote, request for proposal, invitation to negotiate, or
request for qualifications. :

Any and all questions related to this project shall be directed, ir writing, to the Designated Point of Contact, Questions are
due no later than four o’clock (4:00PM) EDST on Wednesday, June 30, 2021, so that any necessary addenda may be
issued in a timely manner. Any questions received after the deadline will not be answered unless previously approved by
the SJC Purchasing Manager or other designated County Representative.



Any bidder, proposer or person substantially and adversely affected by an intended decision or by an term, condition,

procedure: or specification with respect to any bid, invitation, solicitation of proposals or requests for qualifications, shall

file with the Purchasing Department for St. Johns County, a written notice of intent to protest no later than 72 hours
(excludmg Saturdays, Sundays and legal holidays for employees of St. Johns County) after the posting either electronically

. or by other means of the notice of intended action, notice of intended award, bid tabulation, publication by posting
electroniclally or by other means of a procedure, specification, term or condition which the person intends to protest, or the
right to pr:otest such matter shall be waived. The protest procedures may be obtained from the Purchasing Department and
are included in the County s Purchasing Manual.

All of the |terms and conditions of the County Purchasing Manual are incorporated by reference and are fully binding.
St. Johns County reserves the right to accept or reject any or all bids/proposals, waive minor formalities, and to award the
bid/proposal that best serves the interests of St. Johns County. St. Johns County also reserves the right to award the base
bid and .any alternate bids in any combination that best suits the needs of the County.
BOARD OF COUNTY COMMISSIONERS
OF ST. JOHNS COUNTY, FLORIDA
BRANDON J. PATTY, CLERK OF THE CIRCUIT COURT & COMPTROLLER...
BY: l
Deputy Clerk

|
N

|



BID NO.: 21-101

FRONT END BID DOCUMENTS
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|
BID NO:21-101

INSTRUCTION TO BIDDERS
|
: OWNERi: : The Board of County Commissioners of St. Johns County, Florida (*County”)

PROJEdT: BID NO: 21-101; Signalization Replacement at Intersection of US 1/ Lewis Point Road / St. Augustine
South Drive — HMGP 4283-011-R

DEFINITIONS
|

All defmi!ﬁons set forth in the General Conditions of the Contract or in other Contract Documents are applicable to the
Bidding I|)ocuments.

Addenda are written or graphic instruments issued by the Purchasing Department. prior to the time and date for receiving
Bids that modify or interpret the Bidding Documents by addition, deletion, clarification, or corrections.

Base Bid jis complete and properly signed proposal to do the work, or designated portion thereof, for the sums stipulated
therein supported by data called for by the Bidding Documents.

Bid An offer as a price, whether for payment or acceptance. A quotation, specifically given to a prospective purchaser upon
its request usually in competition with,other vendors

Bid (Formal or Sealed) A request for firm prices by Advertised Legal Notice. Prices are submitted in sealed envelopes and
in conformance with a prescribed format, all of which are opened in public on an appointed hour and date as advertised.

Bid Bond| A good faith monetary commitment which a bidder or surety forfeits to the County if the bidder refuses, or is
unable to enter into a contract after submitting a bid, or the bidder cannot furnish the required bonds, usually five percent
(5%) of the bid proposal price.

Bidder is a firm or individual who submits a Bid to the Owner for the work described in the proposed Contract Documents.

Bidding Documents include the Advertisement/Notice to Bidders, Front End Bid Documents Contract Agreement,
Specifications and Plans including any Addenda issued prior to receipt of Bids.

Contract A delivered agreement between two or more parties, legally binding and enforceable, to perform a specific act or
acts or- exlchange goods for consideration. A purchase order becomes a contract when accepted by a vendor. A unilateral
contract is one in which only one party promises performance. A bilateral contract is one in which both parties promise
perfonnarlrce

Contractor An individual or firm having a contract to providégoods, service or construction for a specified price
County St. Johns County, a political subdivision of the State of Florida (F.S. 217.73)

Responsible Bidder A bidder capable of performing in all respects to fulfill the contract requirements. This includes having
the ability|to perform, the experience, reliabilify, capacity, credit, facilities and equipment to meet the contractual obligation.

Responsive Bid, Responsive Proposal. or Responsive .Reply A bid, proposal, or reply submitted by a responsive and
respon51ble vendor conforming in all material respects to the solicitation.

Specifications A clear, complete and accurate statement of the physical, functional or technical requirements descriptive of
an item ar:rd if applicable, the procedure to be followed to determine if the requirements are met.

|
Subcontractor A party who contracts with a prime contractor to perform all or any part of the prime contractor's obligations.

Unit Price is an amount stated in the Bid as a price per unit of measurement for materials or services as described in the

| 6
|
|



contract documents which shall include all labor, materials, equipment and any other item/s essential to accomplish the
scope of work of the Unit Price.

BIDDER’S REPRESENTATION

Each Bidder, by marking his Bid, represents that he has read and understands the Bidding and Contract Documents and his
Bid is made in accordance herewith: he has visited the Site and has familiarized himself with the local conditions under
which the Work is to be performed; and his Bid is based upon the materials, systems and equipment described in the Bidding
Documents without exceptions.

-

BIDDING DOCUMENTS

Bidding documents may be obtained from www.demandstar.com or SJC Purchasing, in the number and for the purchase
sum, if any, as stated in the Advertisement or Invitation - Notice to Bidders. Complete sets of Bidding Documents shall be
used in preparing the Bid Proposal. St. Johns County shall not assume any responsibility for errors or misinterpretations
resulting from the use of complete or incomplete sets of Bidding Documents. The Owner, in making copies of the Bidding
Documents available on the above terms, do so only for the purpose of obtaining bids on the Work and do not confer a
license or grant for any other use.

INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

Bidders shall promptly notify the Owner of any ambiguity, inconsistency, or. error which they may discover upon
examination of the Bidding Documents or of the site and local conditions. Bidders requiring clarification of interpretation
of the Bidding Documents shall make a written request to the Owner, to reach him at least fourteen (14) days prior to the
date for receipt of Bids.

An interpretation, correction, or change of the bidding Documents will be made by Addendum. Interpretation, corrections,
or changes of the Bidding Documents made in any other manner will not be binding, and Bidders shall not rely upon such
interpretation, corrections, and change. No change will be made to the Bidding Documents by the Owner or its
Representative seven (7) days prior to Bid receiving date, however, the Owner reserves the authority to decrease this time
depending on the necessity of such change.
SUBSTITUTIONS v

The materials, products and equipment described in the Bidding Documents establish a standard of required function,
dimension, appearance and quality to be met by any proposed substitution. No substitution will be considered unless written
request for approval has been submitted by the Bidder and has been received by the Owner at least fourteen (14) days prior .
to the date for receipt of Bids. Each such request shall include the name 'of the material or equipment for which it is to be
substituted and a complete description of the proposed substitute, including drawings, cuts, performance and test data any
other information necessary for an evaluation. A statement setting forth any changes in other materials, equipment or work
that incorporation of the substitute would require shall be included. The burden of proof of the merit of the proposed
substitute is upon the proposer. The project director’s approval or disapproval of a proposed substitution shall be final.

If County Staff approves any proposed substitution, such approval will be set forth in an Addendum. Bidders shall not rely
upon approval made in any other manner.

!
DESIGNATED POINT OF CONTACT ) .
The County’s Designated Point of Contact for this Bid is Diana M. Fye, AS, CPPB, Procurement Coordinator, St. Johns
County Purchasing Department. Any and all questions and/or inquiries shall be directed to Ms. Fye; in wrifing, via email at
dfve@sicfl.us or fax to (904) 209-0163. In the event the Designated Point of Contact is absent or otherwise unavailable for
more than three (3) business days, firms may contact Leigh A. Daniels, CPPB, Purchasing Manager at ldaniels@sjcfl.us.

Vendors shall not contact, lobby, or otherwise communicate with any SJC employee, including any member of the -
Board of County Commissioners, other than the above referenced individual from the point of advertisement of the
Bid until contract(s) are executed by all parties, per SJC Purchasing Code 304.6.5 “Procedures Concerning
Lobbying”. According to SJC policy, any such communication shall disqualify the vendor, contractor, or consultant
from responding to the subject invitation to bid, request for quote, request for proposal, invitation to negotiate, or
request for qualifications. St. Johns County reserves the right to accept or reject any or all bids/proposals, waive
minor formalities, and to award the bid/proposal that best serves the interests of St. Johns County. St. Johns County
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also reserves the right to award the base bid and any alternate bids in any combination that best suits the needs of
the County.

QUESTIONS

Any and all questions related to this project shall be directed, in writing, to the Designated Point of Contact. Questions &re
due o later than four o’clock (4:00PM) EDST on Wednesday, June 30, 2021, so that any necessary addenda may be
issued in ﬁtlmely manner. Any questions received after the deadline will not be answered unless prev1ously approved by
the SJC Purchasing Manager or other designated County Representative.

ADDENDA
Addenda will be distributed to all who are known by the entity responsible for distribution of the complete set of Bidding
Documents. Copies of Addenda will be made available for inspection wherever Bidding Documents are on file for that

purpose.

!

Each Bidder shall ascertain prior to submitting a bid, that all issued addenda have been received, and each Bidder shall
acknowledge receipt, of all issued addenda in the space provided in the Official County Bid Form, and a fully acknowledged
copy of ea!ch issued addendum must be included in the submitted bid proposal. Failure to provide fully acknowledged copies
of each addendum may result in a bid proposal being deemed non-responsive.

FORM A AND STYLE OF BIDS g

Bids shall|be submitted in TRIPLICATE (one (1) original and two (2) copies) on the required forms provided herein. All
blanks on|the Bid Form shall be filled in by typewriter or manually in blue or black ink. Bidders are not required to submit
a copy of this Bid Document with their bid proposals. The bidders are required to submit, at a minimum, the Bid Proposal
Attachments. listed in this Document.

Bid proposals must be placed in an envelope, sealed and placed in a second envelope or container, plainly marked on the
outside addressed to St. Johns County Purchasing Department, with the bidder’s return address in top left hand corner and
recite: “BID NO: 21-101; Signalization Replacement at Intersection of US 1 / Lewis Point Road / St. Augustine South
Drive - HVMIGP 4283-011-R.”

See Example Below:

ABC Company, Inc. N
123 Aviles Street )

St. Augustine, FL. 32084

St. Johns County Purchasing Department

500 San Sebastian View

St. Augustine, FL 32084

BID NO.: XX-XX — SEALED BID FOR SAMPLE PROJECT

At the end of this document, a sealed Bid mailing label is provided for convenience. Bidders shall affix the prov1ded label
to the outside of the sealed envelope/container to submit their Bid.

Bidder shall assume full responsibility for timely delivery at location designated for receipts of Bids. Bids shall be deposited
at the demgnated location prior to the time and date for receipt of Bids indicated in the Advertisement/Notice to Bidders, or
any time qxtensmn thereof made by Addendum. Bids received after the time and date for receipt of Bids will be returned
to the senclier unopened.

-

Oral, tele;lhonic, telegraphic or electronic Bids are invalid and will not receive consideration.

Where so indicated by the makeup of the Bid Form, sums shall be expressed in both words and figures, and in the case of
dlscrepancy between the two, the amount expressed in words shall govern. Any interlineations, alteration or erasure must
be mmaled by the signer of the Bid, failure to do so may cause the Bidder’s proposal to be considered non-responsive.

Any mterhneatlons alteration or erasure must be initialed by the signer of the Bid; failure to do so may cause the B1dder s
proposal to be considered non-responsive.
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Bidder shall make no stipulation on the Bid Form nor qualify his Bid in any manner, to do so will classify the Bid as being
non-responsive. i

A Delegation of Authority must be submitted for any representative signing a submitted bid proposal, who is not a principal,
officer, or owner of the bidding company.

A Bid submitted by an agent shali have a current Power of Attorney attached certifying agent’s authority to bind the Bidder.

Each copy of the Bid Proposal shall include the company name, address, telephone number-and legal name of Bidder and a
statement whether Bidder is sole proprietor, a partnership, a corporation or any other legal entity. Each copy shall be signed
by the person or persons legally authorized to bind the Bidder to a coPtract. A Bid by a corporation shall further give the
state of incorporation and have the corporation seal affixed. ‘

BID SECURITY

Each submitted Bid shall be accompanled by a Bid Security, submitted on the Bid Bond Form prov1ded herein, or in the
form of a certified or cashier’s check, in the amount of five percent (5%) of the Total Lump Sum Bid amount submitted on
the Official County Bid Form, pledging that the Bidder will enter into a contract with the Owner on the terms stated in the
Bid and will, if required, furnish bonds as described hereunder covering the faithful performance of the Contract and the
payment of all obligations arising thereunder. Should the Bidder refuse to enter into such Contract or fail to furnish such
bonds to the Owner, if required, the amount of the Bid Security shall be forfeited, not as penalty, but as liquidated damages.

\

A Bid Security in the form of a certified or cashier’s check must be made payable to the Board of County Commissioners
of St. Johns County. Bidders submitting a certified or cashier’s check as the bid security are not required to submit
Attachment “B” — Certificate as to Corporate Principal, or the Bid Bond forms provided herein.
I

A Bid Security in the form of a Bid Bond shall be written on the form provided herein, with an acceptable surety, and the
Attorney-in-Fact who executes the bond on behalf of the surety shall affix to the bond a certified and current copy of his
Power of Attorney. Acceptable surety companies are defined herein under “Surety Bond”. The Surety Company shall be
licensed to do business in the State of Florida and shall be listed by the 1U.S. Treasury Department. Any Bidder submitting
a Bid Security in the form of a Bid Bond 'must also submit Attachment “B” — Certificate as to Corporaté Principal.

The Owner shall have the right to retain the Bid Security of Bidders until either: (a) the Contract is executed and bonds, if
required, have been furnished, or (b) the Spemﬁed time has elapsed so that Bids may be withdrawn, or (c) all Bids have been
rejected.

BID BOND INSTRUCTIONS
If a Bidder chooses to submit.a Bid Bond on the form provided herein, he must submit the bond as follows:

1. Prepare and submit one (1) 'ofiginal and two (2) copies of the required Bid Bond Forms as shown above

2. Type or print Bidder’s and Surety’s names in the same language as in the Advertisement, or Invitation to Bid.

3. Affix the Corporate Seal, and type or print the name of the Surety on the line provided and affix its corporate seal.
4

Attach a copy of Surety agent’s Power of Attorney, unless the Power of Attorney has been recorded in St, Johns
County. If it has been recorded, give the record book and page. If not recorded, the copy of the Power of Attorney
must have an original signature of the Secretary or Assistant Secretary of Surety certifying the copy. The Surety’s
corporate seal must be affixed.

BID POSTPONEMENT/CANCELLATION

The County may, at its sole and absolute discretion, reject any bids that are not submitted in accordance with the terms in
this Bid Solicitation. The County may re-advertise this Bid; postpone or cancel, at any time, this Bid process; or waive any
irregularities in this Bid or in the proposals received as a result of this Bid.

MODIFICATION OR WITHDRAWAL OF BID 7
- A Bid may not be modified, withdrawn or canceled by the Bidder during the stipulated time period following the time and
date designated for the receipt of Bids, and Bidder so agrees in submitting his Bid.
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Prior to t1‘me and date designated for receipt of Bids, a Bid submitted early may be modified or withdrawn only by notice
to the party receiving Bids at the place and prior to the time designated for receipt of Bids.

|
Such notlce shall be in writing over the signature of the Bidder. If by telephone, written confirmation over the signature of
Bidder mlgst be mailed and postmarked on or before the date and time set for receipt of Bids; it shall be so worded as not to
reveal thei amount of the original Bid.

Withdraw:n Bids may be resubmitted up to the time designated for the receipt of Bids provided that they are then fully in
conformance with these Instructions to Bidders.

\
COSTS INCURRED BY BIDDERS
All expenses involved with the preparation and submission of bids to the County, or any work performed in connection
therew1th shall be borne by the Bidder(s). No rights of ownership will be conferred until title of the property is transferred
to the successful bldder All fees for copying and reproduction services for items listed herein are nonrefundable.

CONSIDERATION OF BIDS

Opening of Bids: Unless stated otherwise in an Addenda to the Advertlsement/Notlce to Bidders; the properly identified
Bids recewed on time will be opened publicly as specified in the Advertisement and a tabulation of the bid amounts of the
Base BldS and major Alternates, if any, will be made available to Bidders. The B1d Tabulation will be posted on the
Purchasmg Department bulletin board for seventy two (72) hours.

Any bldder, proposer or person substantially and adversely affected by an intended decision or by an term, condition,
procedure or specification with respect to any bid, invitation, solicitation of proposals or requests for qualifications, shall
file with the Purchasing Department for St. Johns County, a written notice of intent to protest no later than seventy two (72)
hours (excludmg Saturdays, Sundays and legal holidays for employees of St. Johns County) after the posting either
electromcally or by other means of the notice of intended action, not of intended award,. bid tabulation, publication by
posting electromcally or by other means of a procedure, specification, term or condition which the person intends to protest,
or the rlght to protest such matter shall be waived. The protest procedures may be obtained from the Purchasing Department
and are 1nicluded in the County’s Purchasing Manual. All of the terms and conditions of the County Purchasing Manual are

lncorporated by reference and are fully binding,
3

Vendors s!hall not contact, lobby, or otherwise communicate with any SJC employee, including any member of the Board of
County Commissioners, other than the above referenced individual from the point of advertisement of the Bid until
contract(s) are executed by all parties, per SJC Purchasing Code 304.6.5 “Procedures Concerning Lobbying”. According
to SJC policy, any such communication shall disqualify the vendor, contractor, or co\nsultqnt frrom responding to the subject
invitation lto bid, request for quote, request for proposal, invitation to negotiate, or request for qualifications.

Rejectlon of Bids: The County reserves the right to reject any or all Bids and in particular to reject a Bid not accompanied
by any reqmred Bid Security or data required by the Bidding Documents or a Bid in any way incomplete or irregular.

Acceptance of Bid (Award): The County shall have the right to reject any or all Bids or waive any minor formality or
irregularity in any Bid received. If the Contract is awarded, it will be awarded within a minimum of ninety (90) days from
the date of the Bid opening, or as designated in the Bid Documents.

It is the mltent of the County to award a contract to the vendor who submits the lowest responsive, responsible Bid on the
basis of the lump'sum price, provided the Bid has been submitted in accordance with the requirements of the Bidding
Documents if judged to be reasonable, does not exceed the funds budgeted for the Work and is deemed to be in the best
interest of the County. 1

The County may consider award to multiple vendors, if awarding multiple contracts is more cost effective than awarding a
single contract based on pricing for the County as a whole.

LOCAL ll’REFERENCE

While the County has a Local Preference Policy, this project is funded through the Hazard Mitigation Grant Program
(HMGP), which prohibits the use of local preference in the consideration for award, as provided in 2 C.F.R. §200.319(b)
and in Florida Statute §255.0991. The SJC Purchasing Procedural Manual, Section 302.25 allows the County to waive the
use of local preference in such circumstances.
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QUALIFICATION OF CONTRACTORS
Minimum Qualifications:
1. Prime Bidder must be fully licensed to do business in the State of Florida.

2. Prime bidders are required to provide proof of any and all certifications and hcenses required by Federal, State, and/or
County law, rule, regulation or ordinance in the submitted bid.

3. The prime or sub-contractor performing the work shall be currently Florida Department of Transportation (FDOT) pre-
qualified in Work Class 39 — Traffic Signal. A letter from FDOT confirming pre-qualification of the Contractor in the
required work class must be submitted with the bid. '

4. Bidders must have successfully completed, as a Prime or Sub-contractor, at least three (3) projects, in the past ten (10)
years, equal to or greater than the scope and dollar value of that being proposed herein. Minimum experience
requirement must be met by the Prime Bidder and not the proposed sub-contractor for this project. The County reserves
the right to consider additional or alternate projects as proof of qualifications. ‘

Proof of minimum qualifications shall be provided by completing and submitting Attachment “C” — License/Certification
List along with a copy of each license and certificate listed, and by completing and submitting Attachment “H” —
Experience of Bidder form with the submitted bid. All 11censes certifications and pre-qualifications must be valid and
current on the date bids are submitted.

Those who have been placed on the convicted vendor list following a conviction for a public entity crime or on the
discriminatory vendor list may not submit a bid on a contract to provide any goods or services of a public building or public
work, may not submit bids on leases of real property to a public entity, may not be awarded or perform work as a contractor,
supplier, subcontractor, or consultant under a contract with a public entity, and may not transact business with any public
entity in excess of $25,000.00 for a period of 36 months from the date of being placed on the convicted vendor list or on
the discriminatory vendor list. ,

Bidders who are debarred or suspended at the time of Bid opening are not eligible and will be deemed unresponsive and un-

-tesponsible for this federally funded project. Bidders who have been placed on the convicted vendor list following a
conviction for a public entity crimie or on the discriminatory vendor list may not submit a bid proposal for this Bid. Bidders
must provide an executed “Debarment, Suspension, Ineligibility, Voluntary Exclusion Form” as the prospective Sub-
Contractor of the Grant Recipient (St. Johns County) performing services for this project, by completing and submlttmg
Attachment “L” with the submitted bid proposal.

SUB-CONTRACTORS

Each Bidder shall submit to the County, a list of Subcontractors and major materials suppliers to be used if awarded the
contract. A copy of the form, Attachment “D”, is provided in the Bidding Documents. If no Subcontractors or major
material suppliers are required, so state there on.

Upon request by the County, the successful Bidder shall within seven (7) days thereafter, submit all data required to establish
to the satisfaction of the County, the reliability and responsibility of the proposed Subcontractors to furnish and perform the
work described in the Sections of the Specifications pertaining to such proposed Subcontractor’s respective trades.

Prior to the award of the Contract, the County will notify the Bidder in writing if either the County, after due investigation,
has reasonable and substantial objection to any person or organization proposed as a Subcontractor. The Bidder then may,
at his option, withdraw his Bid without forfeiture of Bid Security or submit an acceptable substitute at no increase in Bid
price. If the Bidder fails to submit an acceptable substitute within seven (7) days of the original notification, the County
then may, at his option, disqualify the Bidder, at no cost to the County.

The County reserves the right to disqualify any Contractor, Subcontractor, Vendor, or material supplier due to previously
documented project problems, either with performance or quality.

Subcontractors and other persons and organizations proposed by the Bidder and accepted by the County, must be used on
the work for which they were proposed and accepted and shall not be changed except with the written approval of the
County.
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FLORIDA TRENCH SAFETY ACT
Bidders shall complete Certificate of Compliance with Florida Trench Safety Act, in accordance with the requirements of
Chapter 5!53 Florida Statutes. If trenching is not required for this project, state so thereon. Contractor shall be responsible

for complllance with all trenching shoring safety requirements.

PUBLICICONSTRUCTION BOND
The Contractor shall be required to obtain and submit a recorded Public Construction Bond covering the faithful
performance of the Contract and the payment of all obligations arising thereunder in full amount of the Contract, with such
acceptable sureties, secured through the Bidder’s usual sources as may be agreeable to the parties. The Contractor shall
furnish the required bond, after full execution of the awarded Contract. The Bond shall be released upon satisfactory
completloln of the project.

SURETY BOND . :
Acceptabl;e Surety Companies: To be responsible to the Owner as Surety on Bonds, Surety shall comply with the foll'owi(ng
provisions:
1. Surety must be licensed to do business in the State of Florida;
2. Surety must have been in business and have a record of successful continuous operations for at least three (3) years
3. Surety shall not have exposed itself to any loss on any one risk in an amount exceeding twenty percent (20%) of its
surplus to policyholders;
4. Surety must have fulfilled all of its obhgatlons on all other bonds given to the Owner;
5. Surety must have good underwriting, economic management, adequate reserves for undisclosed liabilities, and net

resources for unusual stock and sound investment.

Time of Delivery and Form of Bonds

The Public Construction Bond form will be forwarded to the successful Bidder with his copy of the fully executed contract.
The Pllbllc Construction Bond must be recorded after the contract is signed by all parties. The bidder will have 3 days
from recelpt of fully executed contract to have the Public Construction Bond recorded. The bidder shall have the Public
Constructlon Bond recorded at the St. Johns County Clerk of Courts office, in St. Augustine, Florida. After the book and
page number have been assigried to the bond by the recording person, the Bidder is to obtain from the recording person a

certified c'opy of the recorded bond, and deliver the certified copy to the Owner’s Contract Administrator. No work can

commencle until the required bond and Insurance Certificates have been delivered to the Owner. Upon receipt of the certified
copy of th‘e recorded bond, the Owner may issue a Notice to Proceed.
Unless otherw1se specified in the Bid Documents, the bonds shall be written on the form previded herein. The Bidder shall
require the Attorney-in-Fact who executes the required bonds on behalf of the Surety to affix thereto a certified and current.
copy 1of hl‘S Power of Attorney authorizing his firm to act as agent for the Surety in issuing the bonds.
FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR
Form to ble used: Unless otherwise provided-in the Bidding Documents, the Agreement for Work will be wrltten on the St.
Johns. County Standard Agreement between Owner and Contractor where the basis of paymeént is.a Stlpulated Surn. Inthe event
ofa conﬂlct in specifications or contract requirements the more stringent shall apply.

|
EXECUTION OF CONTRACT DOCUMENTS
The awarded Contractor shall return signed copies of the Contract Agreement to the SJC Purchasing Department within ten
(10) consecutlve calendar days of receipt of Notice of Award. St. Johris County shall return a fully executed original copy
ofthe Contract Agreement to the Contractor no later than seven (7) consecutive calendar days after the refurn of the signed

copies frorn the Contractor.

CONTRACT TIME — LIQUIDATED DAMAGES

The Contr:adtor shall have ten (10) days to return Contract originals from the time the Contractor receives a “Notice of Award”.

St. Johns County will return a “fully executed” Contract to the Contractor no later than seven (7) days after the return of the
executed Contract originals (but no later than seventeen (17) days from the Notice of Award).

The Contr!actor will furnish a recorded original of the Public Construction Bond three (3) business days after receipt of the fully

executed (;lontract (the Public Construction Bond must be recorded after the Contract is fully executed by all parties including

-

s
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the County Clerk). Upon receipt of the recorded Public Construction Bond, the County will issue a Notice to Proceed. If the
Contractor fails to meet any of the dates and timeframes set forth in this section, or fails to execute the Contract, or to provide
a Public Construction Bond, the County may elect at its option to consider the Contractor non-responsive and Contract with
the next best Bidder.

The work to be performed under this Agreement shall be commenced within ten (10) days of the date of the Notice to
Proceed, in writing. Construction of the project shall be substantially complete within One Hundred Eighty (180)
consecutive calendar days from the date stipulated on the Notice to Proceed. Final completion shall be attained Twenty (20)
consecutive calendar days from the date of substantial completion.

Conditions under which Liquidated Damages are Imposed:

Should the Contractor or, in case ofhis default, the Surety fail to complete the work within the time stipulated in the contract, or
within such extra tie as may have been granted by the Owner, the Contractor or, in case of his default, the Surety shall pay to
the Owner, not as a penalty but as liquidated damages, the amount so due as determined by the following schedule:

Original Contract Amount Daily Charge Per Calendar Day

$50,000 and Under......coeeeiveermeeeerrenrieerrecseeeeeereseneseres $956

Over $50,000 but less than $250,000...........ccccverrnerenenee. $964

$250,000 but less than $500,000........ccccecveeveriercveenenn. $1,241

$500,000 but less than $2,500,000.......cccveeeeveirrrenene. $1,665

$2,500,000 but less than $5,000,000.......ccocrvveercerierenesr $2,712

$5,000,000 but less than $10,000,000...........cccvveeeenen. $3,447

$10,000,000 but less than $15,000,000.......ccccvreeeernen. $4,866

$15,000,000 but less than $20,000,000.........c.cceevenn.n $5,818

$20,000,000 and OVET......cccveremrerecreeeteeeseeenerreennsesseans $9,198 (plus 0.00005 of any amount over.$20

million (Round to nearest whole dellar)

INDEMNITY ' )

To the fullest extent-permitted by law, the Contractor shall indemnify, defend, and hold harmless the County, its officials,
and employees, from and against liability, claims, damages, losses and expenses including attorney’s fees arising out of or
resulting from performance of the work, provided that such liability, claims, damages, loss or expense is attributable to
bodily injury, sickness, disease or death, or to injury to or destruction of tangible property (other than the work itself)
including loss of use resulting therefrom, but only to the extent caused in whole or in part, by negligent acts or omissions
of the Contractor, a Subcentractor, or anyone directly or indirectly employed by them or anyone for whose acts they may
be liable, regardless of whether or not such liability, claim, damage, loss or expense is caused in part by a party indemnified
hereunder. .

In claims against any person or entity indemnified under this paragraph by an employee of the Contractor, a Subcontractor,
anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the indemnification obligation
under this shall not be limited by a limitation on amount or type of damages, compensation or benefits payable by or for the
Contractor or a Subcontractor under workers’ compensation acts, disability benefits acts or other employee benefits acts.

CONTRACTOR SAFETY AND'HEALTH REQUIREMENTS

The Contractor shall be responsible for supervising all safety precautions, including initiating and maintaining such
programs in connection with the performance of the Contract and for adequate maintenance of traffic.

The Contractor shall designate a member of the on-site construction team whose duty shall be the prevention of accidents.
Unless notified otherwise in writing by the Contractor to the Owner and the Engineer, this person shall be the Contractor’s
Superintendent.

A. OSHA Requirements:
The Contractor warrants that the product, products, or services supplied to St. Johns County shall conform in all respects
to the standards set forth in the Occupational Safety and Health Act (OSHA) of 1970 as amended and the failure to
comply will be considered a breach of contract. St. Johns County shall be held harmless against any unsafe conditions
and contractor employee incidents.
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B. Comx%liance with Occupational Safety and Health Act:
Contractor certifies that all material, equipment, services, etc., furnished in this bid meets all OSHA requirements for
the applicable Sectors. Bidder further certifies that, if he is the successful bidder, and the material, equipment, service,
etc., delivered or provided is subsequently found to be deficient in any OSHA requirement in effect on date of delivery
or service fulfillment date, all costs necessary “to bring the material, equipment, service, etc., into compliance with the
aforemenuoned requirements shall be borne by the bidder. All Personal Protective Equlpment used by the contractor
and thﬁelr employees shall be ANSI cert1ﬁed and meet OSHA standards.

C. Tram}mg and Education:
-Contractors will ensure that Contractor employees are trained approprlately for their work tasking. The minimum

requ1rements are found in Federal and State Regulations, Examples of this training are (but not limited to):
* | Lockout Tagout

= | Fall Protectiorg

* | Electrical Safety and the National Electrical Code (NEC)

* | Confined Space Entry |

"+ Hot Wofk T

| Specific Chemical Hazards

* | Excavations and Trenching

« | Heavy Equipment Operation

/Specml emphasis should be given towards training and compliance with the Construction industry’s “Focus Four”
established by OSHA as an outreach program to the construction industry and its workers. Training, education, and
awareness should be provided in the areas of: 1) Fall Hazards, 2) Caught-In and Between Hazards, 3) Struck-By
Hazards, and 4) Electrocution Hazards.

D. Toxic Substances/Federal Hazard Communication “Right To Know and Understand” Regulations:
The Federal “Right to Know and Understand” Regulation (also known as the Hazard Communication / Globally
Harmonlzed System of Classification and Labeling of Chemicals (GHS) implemented by OSHA requires employers to
inform their employees of any toxic substances to which they may be exposed in the workplace, and to provide training
in safe chemical storage, labeling, handling practices and emergency procedures.

Accordingly, the Contractor(s) performing under this contract shall be required to provide two (2) complete sets of

Safety Data Sheets (SDS) to each of the départments utilizing the awarded products. This information should be
: prov1<§ed at the time when the initial delivery is made, on a department-by-department basis. If performing work on site,

itis preferred that each contractor bring their hazardous communication program and SDS in a binder labeled with the

contraictors name and identified as a Hazardous Communication/GHS Program. Upon leaving the jobsite and the

removal of all hazardous materials, contractors shall take their information with them, The transport, use, and disposal

of toxic substances must be conducted in accordance with DEP/EPA regulations.

l
Upon! fequest contractors working at St. Johns County facilities or jobsites will be given access to the written Hazardous
ComrTumcatxon Program and informed where to locate SDS.

E. Templorarv Traffic Control (TTC)/Maintenance of Traffic (MOT)
The Oiontractor must comply with the Florida Department of Transportation’s (DOT) Temporary Trafﬁc Control (TTC)
and the Manual on Uniform Traffic Control Devices (MUTCD) in the planning, development, design, implementation,
operaﬁon enforcement and inspection of work zone related transportation management and temporary traffic control
on streets and highways within the State Highway System right-of-way. Training in the Advanced, Intermediate, and
Flagger categories must be completed by the Contractor for their employees when performing right-of-way work while
under' contract with St. Johns County. Contractor employees must wear a Class II (daytime), Class III (night/limited
v1s1b111ty) high-visibility safety vest or equivalent high-visibility apparel while performing any work that places them

in the[rlght-of-way
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TERMINATION

Failure on the part of the Contractor to comply with any portion of the duties and obligations under the Contract Agreement
shall be cause for termination. If the Contractor fails to perform any aspect of the responsibilities described herein St. Johns
County shall provide written notification of any and all items of non-compliance. The Contractor shall then have five (5)
consecutive calendar days to correct any and all items of non-compliance, or take aceeptable corrective action, as determined
by the County. If the items of non-compliance are not corrected, or acceptable corrective action has not been taken, as
determined by the County, within the five (5) consecutive calendar days, the Contract Agreement may be terminated by St.
Johns County for cause, upon giving fourteen (14) consecutive calendar days written notice to the Contractor. In the event,
the County issues more than one (1) Notice of Non-Compliance or Default durlng the term of the Contract Agreement, the
County may terminate the Contract Agreement, for Cause."

The County may terminate the Contract Agreement at any time, without cause, upon thirty (30) days written notice to the
Contractor of intention to do so.

If, at any time, the Contract Agreement with the awarded vendor is terminated by the County, whether for cause or for
convenience, the County may, at its sole discretion, negotiate with the second lowest, responsible, responsive bidder, in
order to enter into a contract with that vendor to complete the remaining, specified services to prevent a gap in performance
of services for the County, if it serves the best interest of the County to do so.

TAXES )
Project is subject to Federal Excise and Florida Sales Taxes, which must be included in Bidder’s proposal.

INSURANCE

The Contractor shall not commence work under this Contract until he/she has obtained all insurance required under this
section and such insurance has been approved by the County. All insurance policies shall be issued by companies authorized
to do business under the laws of the State of Florida. The Contractor shall furnish proof of Insurance to the County prior to
the commencement of operations. The Certificate(s) shall clearly indicate the Contractor has obtained insurance of the type,
amount, and classification as required by contract and that no material change or cancellation of the insurance shall be
effective without thirty (30) days prior written notice to the County. Certificates shall specifically include the County as
Additional Insured for all lines of coverage except Workers’ Compensation and Professional Liability. A copy of the
endorsement must accompany the certificate. Compliance with the foregoing requirements shall not relieve the Contractor
of its liability and obligations under this Contract.

Certificate Holder Address: St. Johns County, a political subdivision of the State of Florida
500 San Sebastian View
St. Augustine, FL 32084

The Contractor shall maintain during the life of this Contract, Comprehensive General Liability Insurance with minimum
limits of $1,000,000 per occurrence, $2,000,000 aggregate to protect the Contractor from claims for damages for bodily
injury, including wrongful death, as well as from claims of property damages which may arise from any operations under
this Contract, whether such operations be by the Contractor or by anyone directly employed by or contracting with the
Contractor.

The Contractor shall maintain during the life of this Contract, Comprehensive Automobile Liability Insurance with
minimum limits of $2,000,000 combined single limit for bodily injury and property damage liability to protect the
Contractor from claims for damages for bodily injury, including the ownership, use, or maintenance of owned and non-
owned automobiles, including rented/hired automobiles whether such operations be by the Contractor or by anyone directly
or indjrectly employed by a Contractor.

The Contractor shall maintain Umbrella or Excess Liability Insurance covering workers compensation, commercial general
liability and business auto liability with minimum limits of liability of $1,000,000.

The Contractor shall maintain during the life of this Contract, adequate Workers’ Compensation Insurance in at least such.
amounts as are required by the law for all of its employees per Florida Statute 440.02.

In the event of unusual circumstances, the County Administrator, or his designee, may adjust these insurance requirements.
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GOVERNIN G LAWS & REGULATIONS

The Contlractor shall be responsible for being familiar and complying with any and all federal, state, and local laws,
ordinances, rules and regulations that, in any manner, affect the work required under this contract. The agreement shall be

governed by the laws of the State of Florida and St. Johns County both as to interpretation and performance.

For the projects awarded under this contract relating to an Emergency declaration, the Contractor will comply with the

strictest ptovisions of Federal 2 CFR 200, State, and Local procurement Rules, Regulations and/or Ordinances, etc.

It is the intent of the County to ensure that Disadvantaged Business or Small Business Enterprise (DBE/SBE), Minority

Business Ilinterprise (MBE) and Women Business Enterprise (WBE) have equal opportunity to receive and participate in
Federal assisted contracts and also uphold the following standards:

¢ Tolensure nondiscrimination in the etward and administration of Federal assisted contracts;

e Tolcreate a level playing field on which DBEs can compete fairly for Federal assisted contracts;

s Tolensure that the DBE Program is narrowly tailored in accordance with applicable law;

¢ To|help remove barriers to the participation of DBESs in Federal assisted contract; and

"« Tolassist the development of firms that can compete successfully in the market place-éutside the DBE Program.

If the bidder is not a DBE/MBE/WBE firm the contactor entering into an agreement for this project must meet the following
criteria: ‘

1. Achieve DBE/MBE/WBE participation by using DBE/MBE/WBE Subcontractors; OR

-~ 2. Ifjunable to utilize DBE/MBE/WBE certified Subcontractors, must be able to submit documentatlon detailing the
Good Faith Efforts made in utilization of potential DBE/MBE/WBE Subcontractors.

EMPLOYMENT ELIGIBILITY AND MANDATORY USE OF E-VERIFY

Asa cond1t10n precedent t6 entering into this Agreement, and in accordance with section 448.095, F.S., Contractor and its
subcontractors shall register with and use the E-Verify system to verify the work authorization status of all employees hired
on.or aftet January 1, 2021.

a. Contractor shall require each of its subcontractors to provide Contractor with an affidavit stating that the subcontractor
does not employ, contract with, or subcontract with an unauthorized alien. Contractor shall maintain a copy of such
affidavit for the duration of this Agreement

b. The| County, Contractor, or any subcontractor who has a good faith belief that a person or entity with which it is
cont ractmg has knowingly violated section 448.09(1), F.S. or these provisions regarding employment eligibility shall

termmate the contract with the person or entity.
I

c. The County, upon good faith belief that a subcontractor knowingly violated these provisions regarding employment
eligibility, but Contractor otherwise complied, shall promptly notify Contractor and Contractor shall immediately
terminate the contract with the subcontractor.

d. The County and Contractor hereby acknowledge and mutually agree that, a contract terminated pursuant to these
proYlsmns regarding employment ehg1b1hty is not a breach of contract and may not be considered as such. Any

! contract terminated pursuant to these provisions regarding employment eligibility may be challenged in accordance
with section 448. 095(2)(d), F.S.

€. Con‘tractor acknowledges that, in the event that the County terminates this Contract for Contractor’s breach of these
prox!nsmns regarding employment eligibility, then Contractor may not be awarded a public contract for at least one
(1) year after such termination. Contractor further acknowledges that Contractor is liable for any additional costs
incurred by the County as a result of the County’s termination of this Agreement for breach of these provisions

regatrding employment eligibility.
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f. Contractor shall incorporate in all subcontracts made pursuant to this Agreement the provisions contained herein
regarding employment eligibility.

PUBLIC RECORDS

A The cost of reproduction, access to, disclosure, non-disclosure, or exemption of records, data, documents, and/or
materials, associated with this Agreement shall be subject to the applicable provisions of the Florida Public. Records Law
(Chapter 119, Florida Statutes), and other applicable State and Federal provisions. Access to such public records, may not
be blocked, thwarted, and/or hindered by placing the pubhc records in the possession of a third party, or an unaffiliated

party.

B. In accordance with Florida law, to the extent that Contractor’s performance under this Contract constitutes an act
on behalf of the County, Contractor shall comply with all requirements of Florida’s public records law. Specifically, if
Contractor is expressly authorized, and acts on behalf of the County under this Agreement, Contractor shall:

(1) Keep and maintain public records that ordinarily and necessarily would be required by the County in order to
perform the Services;

~(2) Upon request from the County’s custodian of public records, provide the County with a copy of the requested
records or allow the records. to be inspected or copied within a reasonable time at a cost that does not exceed the cost as
provided in Chapter 119, Florida Statutes, or as otherwise provided by law;

(3) Ensure that public records related to this Agreement that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by applicable law for the duration of this Agreement
and following completion of this Agreement if the Contractor does not transfer the records to the County; and

(4) Upon completion of this Agreement, transfer, at no cost, to the County all public records in possession of the
Contractor or keep and maintain public records required by the County to perform the Services.

If the Contractor transfers all public records to the County:uipon completion of this Agreement, the Contractor shall
destroy any duplicate public records that are exempt or confidential and exempt from public records disclosure requirements.
If the Contractor keeps and maintains public records upon completion of this Agreement, the Contractor shall meet all
applicable requirements for retaining public records. All records stored electronically must be provided to the County, upon
request from the County’s custodian of public records, in a format that is compatible with the County’s information
technology systems. '

Failure by the Contractor to comply with the requirements of this section shall be grounds for immediate, unilateral
termination of this Agreement by the County.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION
OF CHAPTER 119, FLORIDA STATUTES, TO ITS DUTY TO PROVIDE PUBLIC
RECORDS RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF
PUBLIC RECORDS AT:

500 San Sebastian View
St. Augustine, FL 32084
(904) 209-0805

publicrecords@sjefl.us.

END OF SECTION
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. BID NO:|21-101

HAZARD MITIGATION GRANT
PROGRAM (HMGP)
REQUIRED CONTRACT CLAUSES
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BID NO: 21-101

HAZARD MITIGATION GRANT PROGRAM (HMGP)
REQUIRED CONTRACT CLAUSES

1. Equal Employment Opportunity.
a. The contractor agrees to comply with the requirements of Chapter 760, Florida Statutes, and with Title VI

of the Civil Rights Act of 1964 as amended, Title VIII of the Civil Rights Act of 1968 as amended, Section
104(b) and Section 109 of Title T of the Housing and Community Development Act of 1974 as amended,
Section 504 of the Rehabilitation Act of 1973, the Americans with Disabilities Act of 1990, the Age
Discrimination Act of 1975, Executive Order 11063, and Executive Order 11246 as amended.

b. If this contract is in excess of $10,000 and meets the definition of a “federally assisted construction contract”
as provided in 41 C.F.R. § 60-1.3, the following shall apply to the contractor’s performance under this

contract:

The contractor will not discriminate against any employee or applicant for employment because of
race, color, religion, sex, or national origin. The contractor will take affirmative action to ensure
that applicants are employed, and that employees are treated dur‘iﬁ;g employment without regard to
their race, color, religion, sex, or national origin. Such action shall include, but not be limited to
the following: Employment, upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship. The contractor agrees to post in conspicuous places, available
to employees and applicants for employment, notices to be provided setting forth the provisions of
this nondiscrimination clause.

The contractor will, in all solicitations or advertisements for employees placed by or on behalf of
the contractor, state that all qualified applicants. will receive considerations for employment without
regard to race, color, religion, sex, or national origin.

The contractor will not discharge or in any other manner discriminate against any employee or
applicant for employment because such employee or applicant has inquired about, discussed, or
disclosed the compensation of the employee or applicant or another employee or applicant. This
provision shall not apply to instances in which an employee who has access to the compensation
information of other employees or applicants as part of such employee’s essential job functions
discloses the compensation of such other employees or applicants to individuals who do not
otherwise have access to such information, unless such disclosure is in response to a formal
complaint or charge, in furtherance of an investigation, proceeding, hearing, or action, including
an investigation conducted by the employer, or is consistent with the contractor’s legal duty to
furnish information.

The contractor will send to each labor union or representative of workers with which he has a
collective bargaining agreement or other contract or understanding, a notice to be provided advising
the said labor union or workers' representatives of the contractor's commitments under this section,
and shall post copies of the notice in conspicuous places available to employees and applicants for
employment.

The contractor will comply with all provisions of Executive Order 11246 of September 24, 1965,

and of the rules, regulations, and relevant orders of the Secretary of Labor.
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a.

f. The contractor will furnish all information and reports required by Executive Order 11246 of
September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant
thereto, and will permit access to his books, records, and accounts by the administering agency
and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules,
regulations, and orders.

g In the event of the contractor's noncompliance with the nondiscrimination clauses of this contract
or with any of the said rules, regulations, or orders, this contract may be canceled, terminated, or
suspended in whole or in part and the contractor may be declarec% ineligible for further
Government contracts or federally assisted construction contracts in accordance with procedures
authorized in Executive Order 11246 of September 24, 1965, and such other sanctions as may be
imposed and remedies invoked as provided in Executive Order 11246 of September 24, 1965, or
by rule, regulation, or order of the Secretary of Labor, or as otherwise provided by law.

h. The contractor will include the portion of the sentence immediately preceding paragraph (a) and
the provisions of paragraphs (a) through (h) in every subcerntract or purchase order unless
exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to section 204
of Executive Order 11246 of September 24, 1965; so that such provisions will be binding upon
each subcontractor or vendor. The contractor will take such action with respect to any subcontract
or purchase order as the administering agency may direct as.a means of enforcing such
provisions, including sanctions for noncompliance: Provided, however, that in the event a
contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor as
a result of such direction by the administering agency the contractor may request the United
States to enter into such litigation to protect the interests of the United States.

For the purposes of this section, “federally assisted construction contract” means any agreement or
modification thereof between any applicant and a person for construction work which is paid for in whole
or in part with funds obtained from the Government or borrowed on the credit of the Government pursuant
to any Federal program involving a grant, contract, loan, insurance, or guarantee, or undertaken pursuant to
any Federal program involving such grant, contract, loan, insurance, or guarantee, or any application or -
modification thereof approved by the Government for a grant, contract, loan, insurance, or guarantee under
which the applicant itself participates in the construction work.

For the purposes of this section, “construction work” means the construction, rehabilitation, alteration,
conversion, extension, demolition or repair of buildings, highways, or other changes or improvements to
real property, including facilities providing utility services, The term also includes the supervision,
inspection, and other onsite functicns incidental to the actual construction.

ontract Work Hours and Safety Standards Act.

This section applies to all contracts in excess of $100,000 that involve the employment of mechanics or

laborers as provided in 40 U.S.C. § 3701.

As provided in 40 U.S.C. § 3702, and as supplemented by Department of Labor regulations (29 C.F.R. Part
5), the contractor shall compute the wages of every mechanic and laborer on the basis of a standard work
week of 40 hours. Work in excess of the standard work week is permissible provided that the worker is
compensated at a rate of not less than one and a half times the basic rate of pay for all hours worked in
excess of 40 hours in the work week.

The requirements of 40 U.S.C. § 3704, as supplemented by 29 C.F.R. Part 5, shall apply to construction
work and provide that no laborer or mechanic must be required to work in surroundings or under working
conditions which are unsanitary, hazardous or dangerous. These requirements do not apply to the purchases
of supplies or materials or articles ordinarily available on the open market, or contracts for transportation
or transmission of intelligence.
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No contractor or subcontractor contracting for any part of the contract work which may require or involve
the employment of laborers or mechanics shall require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to work in excess of forty hours in such workweek
unless such laborer or mechanic receives compensation at a rate not less than one and one-half times the
basic rate of pay for all hours worked in excess of forty hours in such workweek.

In the event of any violation of the clause set forth in paragraph (d) of this sécti_oﬁ the contractor and any
subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work done under contract for the District of
Columbia or a territory, to such District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in paragraph (d) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to work in excess of the standard
workweek of forty hours without payment of the overtime wages required by the clause set forth in paragraph
(d) of this section.

The County shall upon its own action or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from any moneys payable on account of work
performed by the contractor or subcontractor under any such contract or any other Federal contract with
the same prime contractor, or ahy-other federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated
damages as provided in the clause set forth in paragraph (e) of this section.

The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraph (c) through
(f) of this section and also a clause requiring the subcontractors to. include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (¢) through (f) of this section.

Compliance With Clean Air Act.

a.

b.

C.

This provision applies to any contract or subgrant in excess of $150,000 that is funded entirely or in part
with federal funds. ‘

The contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to the

Clean Air Act, as amended, 42 U.S.C. § 7401 et seq.
P

The contractor agrees to report each violation to the County and understands and agrees that the County will,
in turn, report each violation as required to assure notification to the state of Florida, Federal Emergency
Management Agency, and the appropriate Environmental Protection Agency Regional Office.

The contractor agrees to include these requirements in each subcontract exceeding $100,000 financed in
whoie or in part with Federal assistance provided through Hazard Mitigation Grant Program funds.

Compliance with Federal Water Pollution Control Act.

a.

This provision applies to any contract or subgrant in excess of $150,000 that is funded entirely or in part
with federal funds. :

The contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to the
Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq.

The contractor agrees to report each violation to the County and understands and agrees that the County will,
in turn, report each violation as required to assure notification to the state of Florida, Federal Emergency
Management Agency, and the appropriate Environmental Protection Agency Regional Office.

The contractor agrees to include these requirements in each subcontract exceeding $100,000 financed in
whole or in part with Federal assistance provided through Hazard Mitigation Grant Program funds.
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Debarment and Suspension,

a. This contract is a covered transaction for purposes of 2 C.F.R. Part 180 and 2 C.F.R. Part 3000. As such the

- contractor is required to verify that none of the contractor, its principals (defined at 2 C.F.R. § 180.995), or
its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R. § 180.940) or disqualified
(defined at 2 C.F.R. § 180.935). '

b. The contractor must comply with'2 C.F.R. Part 180, Subpart C and 2 C.F.R. Part 3000, Subpart C and must
include a requirement to comply with these regulations in any lower tier covered transaction it enters into.
This requirement includes, but is not limited to verifying that any entity with whom the contractor intends to
do business is not excluded or disqualified by:

i Checking the Excluded Parties List System for Award Management (SAM), available at
https://www.sam.gov/portal/public/SAM/;
ii, Collecting a certification from that entity; or
i, Adding a clause or condition to the covered transaction with that entity.
c. This certification is a material representation of fact relied upon by the County. If it is later determined that

the contractor did not comply with 2 C.F.R. Part 180, Subpart C and 2 C.F.R. Part 3000, Subpart C, in _
addition to remedies available to the state of Florida and the County, the Federal Government may pursue
available remedies, including but not limited to suspension and/or debarment.

d. The bidder or proposer agrees to comply with the requirements of 2 C.F.R. Part 180, Subpart C and 2 C.F.R.
Part 3000, Subpart C while this offer is valid and throughout the period of any confract that may arise from
this offer. The bidder or proposer further agrees to include a prov1s1on requiring such compliance in its lower
tier covered transactions. :

Byrd Anti-Lobbying Amendment

Contractors who apply or b1d for an award of $100,000 or more shali file the required certlﬁcatlon Each tier certifies
to| the tier above that it will not and has not used Federal appropriated funds to pay any person or organization for
mﬂuencmg or attempting to influence an officer or employee of any agency, a member of Congress, officer or
: employee of Congress, or an employee of a member of Congress in connection with obtaining any Federal contract, =

gr:ant or any other award covered by 31 U.S.C. § 1352. Each tier shall also disclose any lobbying with non-Federal
funds that takes place in connection with obtaining any Federal award. Such disclosures are forwarded from tier

toI tier up to the recipient.

APPENDIX A, 44 C.F.R. PART 18: CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, Loans, and Cooperat:ve Agreements (To be submltted with each bid or
offer exceeding $100,000)

The undersigned [Contractor] certifies, to the best of his or her knowledge, that:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned,
to any person for influencing orattempting to influence an officer or employee of an agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress
in connection with the awarding of any Federal contract, the making of any Federal grant, the
making of any Federal loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for

’ influencing or attempting to influence an officer or employee of any agency, a Member of
! Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall
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complete and submit Standard Form- LLL, “Disclosure Form tg Report Lobbying,” in accordance
with its instructions.

The undersigned shall require that the ldnguage of this certification be included in the award

. documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under

grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose
accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction
was made or entered into. Submission of this certification is a prerequisite for making or entering into this
transaction imposed by 31 U.S.C. § 1352 (as amended by the Lobbying Disclosure Act of 1995). Any
person who fails to file the required certification shall be subject to a civil penalty of not less than $10,000
and not more than $100,000 for each such failure.

The Contractor certifies or affirms the truthfulness and accuracy of each statement of its certification and
disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 31 U.S.C. §
3801 et seq., apply to this certification and disclosure, if any.

Signature of Contractor’s Authorized Official

“Name and Title of Contractor’s Authorized Official

Date

s

Procurement of Recovered Materials.

a.

In the performance of this contract, the contractor shall comply with Section 6002 of the Solid Waste
Disposal Act, as amended by the Resource Recovery Act. The contractor shall make maximum use of
products containing recovered materials that are EPA- dBSIgnated items, as set forth in 40 C.F.R, Part 247,

Subpart B, unless the product cannot be acquired—

i. Competitively within a timeframe providing for compliance with the contract performance

schedule;
ii. Meeting contract performance requirements; or
i At a reasonable price.

The requirements of this section apply to the purchase or acquisition of any procurement item where the
purchase price of the item exceeds $10,000 or where the quantity of such item or of any functionally
equivalent item purchased or acquired in the course of the previous fiscal year is $10,000 or more.

Access to Records.

a.

The contractor agrees to provide the County, the FEMA Administrator, the Comptroller General of the
United States, or any of their authorized representatives access to any books, documents, papers, and records
of the contractor which are directly pertinent to this contract for the purpose of making audlts examinations,
excerpts, and transcriptions.

The contractor agrees to permit any of the foregoing parties to reproduce by any means whatsoever or to
copy excerpts and transcriptions as reasonably needed.

The contractor agrees to provide the FEMA Administrator or his authorized representatives access to
construction or other work sites pertaining to the work being completed under the contract.

DHS Seal, Logo, and Flags.

The contractor shall not use the Department of Homeland Security (DHS) seal(s), logos, crests, or reproductions of
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10.

11.

12.

flags or likenesses of DHS agency officials without specific FEMA pre-approval.
Compliance with Federal Law, Regulations, and Executive Orders.

This is an acknowledgement that this contract is funded entirely or in part by Hazard Mitigation Grant Program
funds. The contractor will comply with all applicable federal law, régilations, executive orders, and FEMA policies,
procedures, and directives, including, but not limited to:

a/ The Robert T. Stafford Disaster Relief and Emergency Management Act;

b 44 CFR Parts 7, 9, 10, 13, 14, 17, 18, 25, 206, 220, and 221, and any other applicable FEMA policy
memoranda and guidance documents;

o State of Florida Administrative Plan for the Hazard Mitigation Grant Program;

d Hazard Mitigation Assistance Guidance — February 27, 2015 Update; and

e All applicable laws and regulations delineated in Attachment C of the Federally-Funded Subaward and Grant
Agreement between St. Johns County and the Florida Division of Emergency Management (Agreement No.
H0025) - ' -

No Obligatior by Federal Government.

The Federal Government is not a party to this contract and is not subject to any obligations or liabilities to the non-
Federal entity, contractor, or any other party pertaining to any matter resulting from the contract.

Fraud and False or Fraudulent or Related Acts.

e contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims and Statements)
applies to the contractor’s actions pertaining to this contract.

END OF SECTION
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BID NO: 21-101

OFFICIAL COUNTY BID FORM
WITH ATTACHMENTS
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BID NO:

21-101

OFFICIAL COUNTY BID FORM
ST. JOHNS COUNTY, FLORIDA

PROJECT: SIGNALIZATION REPLACEMENT AT INTERSECTION OF US 1/LEWIS POINT

ROAD /ST. AUGUSTINE SOUTH DRIVE - HMGP 4283-011-R

TO: THE BOARD OF COUNTY COMMISSIONERS OF ST. JOHNS COUNTY, FLORIDA
DATE SUBMITTED:
BID PROPOSAL OF
Full Legal Company Name n
Mailing Address ' . Telephone Number Fax Number

Bidders: Having become familiar with requirements of the project, and having carefully examined the Bidding Documents

and Specilﬁcations entitled for Bid No: 21-101; Signalization Replacement at Intersection of US 1/ Lewis Point Road / St.
Augustine South Drive — HMGP 4283-011-R in St. Johns County, Florida, the undersigned proposes to furnish all materials,

[abor and
the follow

equipment, supervision and all other requirements necessary to comply with the Contract Documents to submit
ing Bid Proposal summarized as follows:

TOTAL LUMP SUM BID PRICE: (As per plans and specifications)  _. -

Total Lump Sum Bid Price (Numerical)

/100 Dollars

Total Lump Sum Bid Price (Amount written or typed in words)

Bidder shall insert the Total Lump Sum Bid Price in numerals and.in words. Any discrepancy between the two submitted
amounts shall be determined by the amount written in words.

The Total

Lump Sum Bid Price offered in this Bid Proposal must remain firm for a period of ninety (90) days from the Bid

opening date.
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BID NO: 21-101

During the preparation of the Bid, the following addenda, if any, were received:

No.: Date Received:
No.: Date Received:
No.: Date Received:

We, the undersigned, hereby declare that no person or persons, firm or corporation, other than the undersigned are interested,
in this proposal, as principals, and that this proposal is made without collusion with any person, firm or corporation, and we
have caréfully and to our satisfaction examined the Bid Documents and Project Specifications.

We have made a full examination of the location of the proposed work and the sources of supply of materials, and we hereby
agree to furnish all necessary labor, equipment and materials, fully understanding that any quantities shown therewith are
approximate only, and that we will fully complete all requirements therein as prepared by the Owner, within the same time
limit specified in the Bid Documents as indicated above.

If the Undersigned is notified of the acceptance of th'féf Bid Proposal by the Board within ninety (90) calendar days’ for the
time set for the opening of Bids, the Undersigned further agrees, to execute a contract for the above work within ten (10)
days after notice that his Bid has been accepted for the above stated compensation in the form of a Contract presented by
the Owner.

The Undersigned further agrees that security in the form of a Bid Bond, certified or cashier’s check in the amount of not
less than five percent (5%) of Total Lump Sum Bid Price, payable to the Owner, accompanies this Bid; that the amount is
not to be construed as a penalty, but as liquidated damages which said Owner will sustain by failure of the Undersigned to
execute and deliver the Contract and Bond within ten (10) days of the written notification of the Award of the Contract to
him; thereupon, the security shall become the property of the Owner, but if this Bid is not accepted within ninety (90) days
of the time set for the submission of Bids, or if the' Undersigned delivers. the executed Contract upon receipt, the Security
shall be returned to the Bidder within seven (7) working days.
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BID NO:|21-101
CORPORATE/COMPANY
Full Legal Company Name: (Seal)
By: .
Signaturejof Authorized Representative (Name & Title typed or printed)
e
By: -
Signature|of Authorized Representative (Name & Title typed or printed)
Address: )
Telephone No.: (- ) FaxNo.: ()

Email Address for Authorized Company Representative:

Federal 1.D. Tax Number: ‘ DUNS #:
(If applicable) ..
INDIVIDUAL S
Name:
(Signature) (Name typed or printed) (Title)
Address:
TeIephonT No.: () _ Fax No.:
Email Address:

Federal 1D, Tax Number: v

Submittal Requirements: Official County Unit Price Bid Form

Attachment “A” — St Johns County Board of County Commissioners Affidavit
~Attachment “B” — Certificate as to Corporate Principal

Attachment “C” — License / Certification List

Attachment “D” — List of Proposed Sub-Contractors/Suppliers

Attachment “E” — Conflict of Interest Disclosure Form

Attachment “F”— Drug-Free Workplace Form

Attachment “G” — Proof of Insurance

Attachment “H” — Experience of Bidder Form

Attachment “I” — Claims, Liens, Litigation History

Attachment “J” — E-Verify Affidavit

Attachment “K” — Certificate of Compliance with Florid Trench Safety Act
Attachment “L” — Sworn Statement on Public Entity Crimes \
Attachment “M” — Certification Regarding Debarment, Suspension, Ineligibility &~

Voluntary Exclusion

Attachment “N” — Certification for Disclosure of Lobbying Activities

Attachment “O” — Unit Prices for Adjustments/Schedule of Values

Bid Bond Form

Fully Acknowledged Addenda Applicable to this bid

Official County Bid Form, Attachments, and Bid Bond must be completed, along with a fully acknowledged copy of each
Addendum applicable to this Bid and submitted with each copy of the Bid Proposal.

B
|
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BID NO: 21-101

ATTACHMENT “A”

ST. JOHNS COUNTY, BOARD OF COUNTY COMMISSIONERS AFFIDAVIT

TO: ST. JOHNS COUNTY, BOARD OF COUNTY COMMISSIONERS,
ST. JOHNS COUNTY, ST. AUGUSTINE, FLORIDA. )

At the time the proposal is submitted, the Bidder shall attach to his Bid a sworn statement.

This sworn statement shall be an affidavit in the following form, executed by an officer of the firm, association, or
corporation submitting the proposal, and shall be sworn to before a person who is authorized by law to administer oaths.

STATE OF FLORIDA, COUNTY OF ST. JOHNS

Before me, the Undersigned authority, personally appeared who being duly
swoin, deposes and says he is (Title) of the firm of
Bidder submitiing the attached, proposal for the services covered by the bid

documents’ for Bid No: 21-101; Signalization Replacement at Intersect10n of US 1/ Lewis Point Road / 8t. Augustine South
Drive — HMGP 4283-011-R, in St. Johns County, Florida.

The affiant further states that no more than one proposal for the above-referenced project will be submitted from the
individual, his firm or corporation under the same or different name, and that such Bidder has no financial interest in the
firm of another bidder for the same work. That neither he, his firm, association nor corporation has either directly or
indirectly entered into any agreement, participated in any collusion, nor otherwise taken any action in restraint of free
competitive bidding in connection with this firm’s Bid on the above-described project. Furthermore, neither the firm nor
any of its officers are barred from participating in public contract lettings in the State of Florida or any other state.

Sworn and subsciibed to me this. day
(Bidder) of , 20
By: - Notary Public:
Signature
(Title)
: Printed

My commission Expires:

BIDDER ON ALL COUNTY PROJECTS MUST EXECUTE AND ATTACH THIS AFFADAVIT TO EACH BID.
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BID NO::21-101
ATTACHMENT “B”

CERTIFICATES AS TO CORPORATE PRINCIPAL

I, , certify that I am the Secretary of the Corporation named as Principal in the
attached bond; that who signed the said bond en behalf of the Principal, was
then ! 7 _ of'said Corporation; that I know his signature, and
his signature hereto is genuine; and that said bond was duly signed, sealed, and attested for and in behalf of said Corporation
by authoriity of its governing body. B

| |

| Secretary Corporate Seal ‘

I
(STATE OF FLORIDA

[}

COUNTY, OF ST. JOHNS)

Before |me, a Notary Public duly commissioned, qualified and acting, personally appeared
to me well known, who being by me first duly sworn upon oath, says that he is the Attorney-In-Fact, for the
and that he has been authorized by to execute the foregoing
bond on behalf of the surety named therein in favor of St. Johns County, Florida.

Subscribed and sworn to me this day of .20 ,AD.

NOTARY PUBLIC
; State of Florida-at-large

]
; My Commission Expires:
|
|
"
1
1
I
|

(Attach Power of Attorney to original Bid Bond and Financial Statement of Surety Company)
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BID NO: 21-101

ATTACHMENT “C”

LICENSE / CERTIFICATION LIST .

In the space below, the Bidder shall list all current licenses and certifications held, and FDOT Pre-qualification Letters for
required FDOT Work Classes. '

The bidder shall attach a copy of each current license, certifications, and/or FDOT pre-qualification letters listed below
to this form. ’

License(s)/Certificate(s)/ | - License# . | " Issuing Agency | “Expiration Date
Pre-Qualifications o B A K - w :
State of Florida Business

License

FDOT _P're-Qualiﬁca‘tion '
— Traffic Signal
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i
BID NO: ;21-101

ATTACHMENT “D”

|

E LIST OF PROPOSED SUB-CONTRACTORS/SUPPLIERS

5 .

All subcontractors and major materials suppliers are subject to approval of Owner. The following are subcontractors and

manufactirers of materials and/or equipment that are proposed to be utilized by the Contractor in the performance of this

work. | ‘ '

The bidder shall attach a copy of each current license and/or FDOT pre-qualification letters for the Sub-Contractor(s)

listed below to this form. : .

Bt "G('_)thp?ny Namie *. "+ Division/Dis¢ipline - | Primary Contact Name j. Contact Number and
| L. N c | o - ~Email Address -

\
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BID NO: 21-101

ATTACHMENT “E”

St. Johns County Board of County Commissioners

CONFLICT OF INTEREST DISCLOSURE FORM

Project (RFQ, RFP, BID) Number/Description: Bid No 21-101; Signalization Replacement at Intersection of US 1 / Lewis
Point Road / St. Augustine South Drive - HMGP 4283-011-R

The term “conflict of interest” refers to situations in which financial or other considerations may adversely affect, or have
the appearance of adversely affecting a consultant’s/contractor’s professional judgment in completing work for the benefit
of St. Johns County (“County”). The bias such conflicts could conceivably impart may inappropriately affect the goals,
processes, methods of analysis or outcomes desired by the County.

Consultants/Contractors are expected to safeguard their. ability to make objective, fair, and impartial decisions when
performing work for the benefit ‘of the County. Consultants/Contractors, therefore must there avoid situations in which
financial or other considerations may adversely affect, or have the appearance of adversely affecting the
consultant’s/contractor’s professional judgement when completing work for the benefit of the County.

The mere appearance of a conflict may be as serious and potentially damaging as an actual distortion of goals, processes,
and methods of analysis or outcomes. Reports of conflicts based upon appearances can undermine public trust in ways that
may not be adequately restored even when the mitigating facts of a situation are brought to light. Apparent conflicts,
therefore, should be disclosed and evaluated with the same vigor as actual conflicts.

It is expressly understood that failure to disclose conflicts of interest as described herein may result in immediate
disqualification from evaluation or immediate termination from work for the County.

———
T T

Please check the appropriate statement:

. I hereby attest that the undersigned Respondent has no actual or potential conflict of interest due to any other clients,
contracts, or property interests for completing work on the above referenced project.

" The undersigned Respondent, by attachment to this form, submits information which may be a potential conflict of
_interest due to other clients, contracts or property interests for completing work on the above referenced project.

Legal Name of Respondent:

Authorized Representative(s)

Signature . ' Print Name/Title

Signature Print Name/Title
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BID NO:21-101
St. Johns County Board of County Commissioners:

! ATTACHMENT “F” -

DRUG-FREE WORKPLACE FORM

The undetsigned firm, in accordance with Florida Statute 287.087 hereby certifies that

l

i ) does:
N!‘ame of Firm

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession or use of a
controlléd substance is prohibited in the workplace and specifying the actions that will be taken against employees for

violations of such prohibition.
|

2. Inform employees about the danger of drug abuse in the workplace, the business’ policy of maintaining a drug-free
workplace any available drug counseling, rehabilitation, employee assistance programs and the penalties that may be
1mposed upon employees for-drug abuse violations.

3. Give %zach employee engaged in providing the contractual services that are described in St. Johns County’s request for
proposals a copy of the statement specified in paragraph 1.

4. Inthestatement specified in paragraph 1, notify the employees that, as a condition of working on the contractual services
described in paragraph 3, the employee will abide by the terms of the statement and will notify the employer of any
conv1ct10n of, or plea of guilty or nolo contendere to, any violation of Florida Statute 893, as amended, or of any
controlled substance law of the United States or any state, for a violation occurring in the workplace no later than five

) days after such conviction or plea.
I :

i
5. Impos:e a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if
such is available in the employee’s community by, any employee who is so convicted.
I
6. Consistent with applicable provisions with State or Federal law, rule, or regulation, make a good faith effort to continue
to maintain a drug-free workplace through implementation of paragraphs 1 through 5.
|

As the per:son authorized to sign this statement, I certify that this firm complies fully with the above requirements.

i

|
Signature

1

|

| A\
Date '
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BID NO: 21-101

/

ATTACHMENT “G”

PROOF OF INSURANCE

Respondents shall provide certificates of insurance as part of their submittal package. Certificates of insurance shall meet
or exceed the requirements as described under Insurance.

Failure to provide proof of current insurance coverage or ability to obtain the required coverages may result in being
deemed non-responsive and removed from further consideration.

(Attach or insert copy of “Certificate of Insurance” here)
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BID NO:

Bidder ac

The Bidde

21-101

ATTACHMENT “H”

EXPERIENCE OF BIDDER

knowledges that he is fully licensed to perform work in the STATE OF FLORIDA.

>r shall provide the following information regarding experience within the past ten (10) years of this solicitation.

Bidder muyst denionstrate the successful completion of three (3) projects equal to or greater than the scope and dollar value
of that being proposed. '

Any matetial misrepresentation, as determined by the County, shall result in disqualification.

By:

Bidder Date

ey

Authorized Signature

DATE OF | CLIENT’S NAME, ADDRESS, | CONTRACT PROJECT AND LOCATION

CONTI#ACT PHONE AND EMAIL AMOUNT
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BID NO: 21-101
ATTACHMENT “1”

CLAIMS, LIENS, LITIGATION HISTORY
(Complete and Submit)

1. Within the past 7 years, has your organization filed suit or a formal claim against a project owner (as a prime or
subcontractor) or been sued by or had a formal claim filed by an owner, subcontractor or supplier resulting from a
construction dispute? Yes No If yes, please attach additional sheet(s) to include:

Description of every action Captions of the Litigation or Arbitration

Amount at issue: Name (s) of the attorneys representing all parties:
N

Amount actually recovered, if any:

Name(s) of the project owner(s)/manager(s) to include address and phone number:

2. List all pending litigation and or arbitration.

3. List and explain all litigation and arbitration within the past seven (7) years - pending, resolved, dismissed, etc.

4. Within the past 7 years, please list all Liens, including Federal, State and Local, which have been filed against your
Company, List in detail the type of Lien, date, amount and current status of each Lien.

3

5. Have you ever abandoned a job, been terminated or had a performance/surety bond called to complete a job?

Yes No If yes, please explain in detail:

i1
T

6. For all claims filed against your company within the past five-(5) years, have all been resolved satisfactorily with
final judgment in favor of your company within 90 days of the date the judgment became final? Yes No
If no, please explain why?

7. List the status of all pending claims currently filed against your company:

Y

Liguidated Damages

1. Has a project owner ever withheld retainage, issued liquidated damages or made a claim against any Performance
and Payment Bonds? Yes No If yes, please explain in detail:

P

(Use additional or supplemental pages as needed)
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i .
BID NO: ‘i21-101

|

|

|

|

- . ATTACHMENT “J”
E-VERIFY AFFIDAVIT

STATE OF
COUNTY| OF

I,! (hereinafter “Affiant™), being duly authorized by and on
behalf of : (hereinafter “Consultant/Contractor”) hereby swears or affirms as
follows: |

L.

Consultant/Contractor understands that E-Verify, authorized by Illegal Immigration Reform and Immigrant
Respon31b1hty Actof 1996 (IIRIRA), is a web-based system provided by the United States Department of Homeland
Securlty, through which employers electronically confirm the employment eligibility of their employees.

For the duration of Contract No. (heremaﬂer “Agreement”), in accordance with section
448.095, F.S., Consultant/Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify system to
verlfy the emgloyment eligibility of all new employees hired by the Congultant/Contractor and shall expressly
require any siibcontractors performing work or providing services pursuant t6'the Agreement to likewise utilize the.

U| S. Department of Homeland Security’s E-Verify system to verify the employment eligibility of all néw employees

‘hired by the subcontractor.

Consultant/Contractor shall comply with all applicable provisions of section 448.095, F.S., and will incorporate in
all subcontracts the obligation to comply with section 448.095, F.S.

Consultant/Contractor understands and agrees that its failure to comply with all applicable provisions of section
448 095, F.S. or its failure to ensure that all employees and subcontractors performing work under the Agreement
are legally authorized to work in the United States and the State of Florida constitute a breach of the Agreement for

-whlch St. Johns County may immediately terminate the Agreement without notice and without penalty. The

Cpnsultant/Contractor further understands and agrees that in the event of such termination, Consultant/Contractor
shall be liable to the St. Johns County for any costs incurred by the St. Johns County resulting from
Consultant/Contractor’s breach.

DATED this day of ,20

Signature of Affiant

|

Printed Nailme of Affiant

1
'

Printed Title of Affiant

Full Legal Name of Consuitant/Contractor

Sworn to (or affirmed) and subscribed before me by means of [J physical presence or [ online notarization, this day

of | ,20_ , by , who is personally known to me or has
produced ! - as identification.
Notary Public

! My Commission Expires:
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BID NO: 21-101

ATTACHMENT “K”

CERTIFICATE OF COMPLIANCE WITH FLORIDA TRENCH SAFETY ACT

Bidder acknowledges that he is solely responsible for complying with the Florida Trench Safety Act (ACT) and
Occupational Safety and Health Administrations excavation safety standard 29 CFR 1926.650 (Subpart P as amended) and
the St. Johns County Trenching and Excavation Safety Program. If there is a conflict between the ACT and the St. Johns
County Trenching and Excavation Safety Program, the more stringent requirement would apply. Bidder further
acknowledges that included in the various items of the proposal and in the Total Bid Price are costs for complying with the
Florida Trench Safety Act (90-96, Laws of Florida) effective October 1, 1990 and the Occupational Safety and Health
Administrations excavation safety standard.

By:

Bidder . . Date ;

Authorized Signature
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BID NO:{21-101

] ATTACHMENT “1.”

SWORN STATEMENT UNDER SECTION 287.133(3)(A). FLORIDA STATUTES. ON PUBLIC ENTITY CRIMES
(To be signed in the presenceé of notary public or other officer authorized to administer oaths.)

Before me,|the undersigned Authority, personally appeared affiant , who, being by me first duly sworn,

made the following statement:

1. The business address of (name of Offeror or business) is

2. My relationship to - . (name of Offeror or business) Iis

1. (relationship such as sole proprietor, partner, president, vice president).

3. I understand that a public entity crime as defined in Section 287.133 of the Florida Statutes includes a violation of any state or
federa law by a person with respect to and directly related to the transaction of business with any public entity in Florida or with
an agency or polmcal subdivision of any other state or with the United States, including, but not limited to, any proposal or contract
for goods or services to be provided to any pubhc entity or such an agency or political subdivision and involving antitrust, fraud,
theft, bribery, collusion, racketeering, conspiracy or material misrepresentation.

4. Tunderstand that "convicted" or "conviction®s defined by the Florida Statutes to mean a finding of guilt or a conV1ct10n of a public
entity crime, with or without an adjudication of guilt, in any federal or state trial court of record relating to charges brought by
indictment or information after July 1, 1989, as a result of a jury verdict, non-jury trial, or entry of a plea of guilt or nolo contendere,

5. Tunderstand that "affiliate” is defined by the Florida Statutes to mean (1) a predecessor or successor of a person or a corporation
conviclted of a public entity crime, or (2) an entity under the control of any natural person who is active in the management of the
entity ‘Iand who has been convicted of a public entity crime, or (3) those officers, directors, executives, partners, shareholders,
employees, members, and agents who are active in the management of an affiliate, or (4) a person or corporation who knowingly
enteretyi into a joint venture with a: person who has been convicted of a public entity crime in Florida during the preceding 36 months.

6. Neither the Offeror or contractor, nor any officer, director, executive, partner, -shareholder, employee, member or agent who is
active Im the management of the Offeror or contractor, nor any affiliate of the Offeror or contractor has been convxcted of a public
entity crime subsequent to July 1, 1989. (Draw a line through paragraph 6 if paragraph 7 below applies.)

7. There has been a conviction of a public entity crime by the Offeror or contractor, or an officer, director, executive, partner,
shareholder employee, member or agent of the Offeror or contractor who is active in the management of the Offeror or contractor
or an alff iliate of the Offéror or contractor. A determination has been made pursuant to Section 287.133(3) by order of the Division
of Admlmstratwe‘Hearmgs that it is not in the public interest for the name of the convicted person or affiliate to appear on the
convmlted vendor list. The name of the convicted person or affiliate is A
copy-of the order of the Division of Administrative Hearmgs is attached to this statement. (Draw a line through paragraph 7 if
paragraph 6 above applies.)

Name of Business
By:

Printed Name:
Title:

STATE OF

COUNTY OF

Sworn to (or affirmed) and subscribed before me this day of ,20 by

,as of
and who:
[Notary: Please select one]
o is personally known to me; or
o has prodiced as identification,
|
I Notary Public, State of

Printed, typed or stamped name, commission and expiration:
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BID NO: 21-101

ATTACHMENT “M*

(Complete and Submit Attachment “M?” for Prime Bidder and each proposed Sub-Contractor)

C"e'rfiﬁcation' :l’jlegar'dringi: 7
Dcbarment, Suspension,
* Ineligibility and Voluntary Exclusion -

Subcontractor Covered Transactions

€)) The prospective subcontractor, of the Sub-Recipient certifies, by
submission of this document, that neither. it nor its principals is presently debarred, suspended, proposed for
debarment, declared ineligible or voluntarily excluded from participation in this transaction by any Federal
department or agency.

(V)] Where the Sub-Recipient’s subcontractor is unable to certify to the above statement, the prospective contractor
shall attach an explanation to this form. '

SUBCONTRACTOR:
By ' St. Johns County BOCC
Signature Sub-Recipient’s Name

H0013

Name and Title Division Contract Number
#4283-011-R

Street Address HMGP Project Number

City, State, Zip

Date



BID NO:

21-101

ATTACHMENT “N”

E
i
'
| CERTIFICATION FOR DISCL.OSURE OF LOBBYING ACTIVITIES
|
|

The prospective participant certifies, by smnmg this certification, that to the best of his or her knowledge and
belief: |

(1

@

i

No federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for
mﬂuencmg or attempting to influence an officer or employee of any federal agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress. in connection with the awarding of any federal
contract, the making of any federal grant, the making of any federal loan, the entering into of any cooperative agreement,
and tﬁe extension, continuation, renewal, amendment, or modification of any federal contract, grant, loan, or cooperative
agreement.
i

If any funds other than federal appropriated funds have been paid or will be paid to any person for influencing or
attemptmg to influence an officer or employee of any federal agency, a Member of Congress, an officer or employee of

-+ Congtess, or an employee of a Member of Congress in connection with this federal contract, grant, loan, or cooperative

agreement the undersigned shall complete and submit Standard Form-LLL, "Disclosure of Lobbying Activities", in
accordance with its instructions. (Standard Form-LLL can be obtained from the Florida Department of Transportation's
Professional Services Administrator or Procurement Office. )

This ceﬂiﬁcation is a material representation of fact upon which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by Section
1352, Titlfe 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty of not
less than SEIO,OOO and not more than $100,000 for each such failure.

The-‘prospfective participant also agrees by submitting his or her proposal that he or she shall require that the language of
this certification be included in all lower tier subcontracts, which exceed $100,000 and that all such sub recipients shall
certify and disclose accordingly.

Legal Name of Contractor:
By:
Authorize;d Signature:

Title:

Date:

i

)
)
;
)
!
b
5
'
i
|
i
3
|
i
t
!
]
i
)
'

'
F

_ 42



BID NO: 21-101

The following unit prices, if approved by the Owner, will be used for adjusting the Contract Price for changes in the work
(additions or deletions) in accordance with the provisions of an’' approved change order and any other modifications of the
Contract. Unit prices shall include all labor, materials, equipment, transportation, supervision, insurance cost, bond cost,
overhead and profit representing an in-place price for each item. Scope or size of each item not otherwise indicated is as

ATTACHMENT “O”

UNIT PRICES FOR ADJUSTMENT/SCHEDULE OF VALUES

described in the construction specifications and drawings.

BIDDERS MUST FILL OUT THE TABLES BELOW COPLETELY, Failure to complete and submit Attachment “N”
— Schedule of Values may result in the bid proposal being deemed non-responsive and removed from consideration for

award of a contract.

Signalization Component

630-2- 11 CONDUIT (F&I) (OPEN TRENCH)

630 -2- 12 CONDUIT (F&I) (DIRECTIONAL BORE) 430 |LF |$

632-7-1 SIGNAL CABLE (F&I) (NEW OR 1 PI | §

, RECONSTRUCTED INTERSECTION)
632-7-6 SIGNAL CABLE (REMOVE-INTERSECTION) 1 PI |$
633 - 2- 32 FIBER OPTIC CONNECTION (INSTALL) 12 |EA |S
| (TERMINATION)

633-3- 14 FIBER OPTIC CONNECTI ON HARDWARE 1 EA |$
(F&T) (BUFFER TUBE FAN OUT KIT)

633 -3- 16 FIBER OPTIC CONNECTION HARDWARE 1 EA | S
(F&I) (PATCH PANEL- FIELD TERMINATED)

635-2- 11 PULL & SPLICE BOX (F&I) (13 "x 24 " COVER 13 |EA |S
SIZE)

635-2-12 PULL & SPLI CE BOX, (F&I) (24 "x 36 " COVER 1 EA |8

| SIZE)

639-1- 122 ELECTRICAL POWER SERVICE (F&I) 1 AS |$
(UNDERGROUND) (PURCHASED)

639-2-1 ELECTRICAL SERVICE WIRE (F&I) 130 |LF |$

641 -2- 12 PRESTRESSED CONCRETE POLE (F&I) (TYPE 1 EA |$
P- I SERVICE POLE)

641-2-60 PRESTRESSED CONCRETE POLE 1 EA |$
(COMPLETE POLE REMOVAL- PEDESTAL/
SERVICE POLE) ;

641-2-70 PRESTRESSED CONCRETE POLE (SHALLOW 1 EA [$
POLE REMOVAL- POLE 30 ' AND GREATER)

646 - 1- 11 ALUMINUM SIGNALS POLE (F&I) 7 EA |$

, . | (PEDESTAL) -

649 -21- 10 STEEL MAST ARM ASSEMBLY (F&I ) 1 EA |$
(SINGLE ARM 60 ")

645-21- 15 STEEL MAST ARM ASSEMBLY (F&I ) 2 EA |$
(SINGLE ARM 70 )

649 - 21 - 21 STEEL MAST ARM ASSEMBLY (F&I) 1 EA |$
(SINGLE ARM 78"
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VEHI CULAR TRAFFIC SIGNAL (F&I -

$
. ALUMINUM) (3 SECTION) (1 WAY)
650-1-16 VEHICULAR TRAFFIC SIGNAL (F&I - 4 AS $
- ALUMINUM) (4 SECTION) (1 WAY) ,
653 - 1- 11 PEDESTRIAN SI GNAL (F&I LED 6 AS $
OUNTDOWN) (1 WAY)
653 - 1- 12 PEDESRI AN SIGNAL (F&I LED 1 AS $
COUNTDOWN) (2 WAYS)
660-4-11 VEHICLE DETECTION SYSTEM-VIDEO 1 EA $
’ (F&]I) (CABINET EQUIPMENT)
660-4-12 VEHICLE DETECTION SYSTEM-VIDEO 4 EA $
_(F&I) (ABOVE GORUND EQUIPMENT)
665 - 1- 1|1 PEDESTRIAN DETECTOR (F&I) (STANDARD) 8 EA $
670 - 5- 111 TRAFFIC CONTROLLER ASSEMBLY (F&I) 1 AS - $
(NEMA) (1 PRE- EMPTION PLAN) _
670 - 5- 600 TRAFFIC CONTROLLER ASSEMBLY 1 AS $
(REMOVE CONTROLLER AND CABINET)
682 - 1- 133 ITS CCTV CAMERA (F&I) (DOME PTZ 1 EA $
ENCLOSURE, NON- PRESSURIZ ED) (IP,
HIGH DEFINITION)
684-1-1 MANAGED FIELD ETHERNET SWITCH (F&I) 1 EA $
684 - 6- 1] WIRELESS COMMUNICATI ON DEVICE (F&I) 2 EA $ -
(ETHERNET ACCESS POINT)
685 - 1- 1]l UNINTERRUPTIBLE POWER SUPPLY (F&I) 1 EA $
. (LINE INTERACTIVE)
700 - 3- 201 SIGN PANEL (F&] OVERHEAD MOUNT) (UP 7 EA $
TO 12 SF)
700 - 5- 21 INTERNALLY ILLUMINATED SIGN F&I 2 EA $
OVERHEAD MOUNT) (UP TO 12 SF)
700 - 5-22 INTERNALLY ILLUMI NATED SIGN (F&I 2 EA $

700-1-1

"SINGLE POST SIGN (F&1 GROUND MOUNT)
(UP TO 12 SF)

711 - 11 -/160

THERMOPLASTIC PAVEMENT MARKINGS
(STANDARD) (WHITE) (MESSAGE OR
SYMBOL)

EA

711-11-170

THERMOPLASTIC PAVEMENT MARKINGS
(STANDARD) (WHITE) (ARROW)

EA

71114 4123

THERMOPLASTIC PAVEMENT MARKINGS
(PREFORMED) (WHITE) (SOLID) (12 " FOR
CROSSWALK)

799

LF

711-14 4125 °

THERMOPLASTIC PAVEMENT MARKINGS
(PREFORMED) (WHITE) (SOLID) (24 " FOR
CROSSWALK)

634

LF

711-17 i

THERMOPLASTI C (REMOVE EXI STING
THERMOPLASTI C PAVEMENT MARKI NGS)

800




Lighting Component
630-2-11 | CONDUIT (F&I) (OPEN TRENCH) 50.00 |LF
630 -2-12 CONDUIT (F&I) (DIRECTIONAL BORE) 280.00 (LF $
635-2-11 PULL & SPLICE BOX (F&I) (13 "x 24 " COVER 6 EA $
SIZE) :
| 715-1-12 LIGHTING CONDUCTORS (Fé&l) (ISULATED) | 2,982.00 | LF $
(NO. 8- 6)
715-4-13 LIGHT POLE COMPLETE (F&I STANDARD - 3 EA $
POLE STANDARD FOUNDATION) (40’
‘ MOUNTING HEIGHT)
"715-4-31 LIGHT POLE COMPLETE (F&I UTILI TY I EA $
CONFLICT POLE)}(INDEX 175 15/ 715 - 002
FOUNDATION) (30 ' MOUNTING HEIGHT)
715 - 4-70 LIGHT POLE COMPLETE (REMOVE POLE >~ 2 EA 3
AND FOUNDATION) .
715 -5-32 LUMINAIRE & BRACKET ARM (F&I NEW 4 EA h]
LUMINAIRE AND ARM ON NEW/ EXISTING
‘ POLE) (GALVANIZED STEEL}
715-500-1 POLE CABLE DISTRIBUTION SYSTEM (F&I) 4 EA $

| (CONVENTIONAL) S —

R

[ MOBILIZ ATION

%

102-1

MAI NTENANCE OF TRAFFI C

%

CONTI NGENCY

% .
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BID NO:21-101

BID BOND
STATE OF FLORIDA
COUNTY OF ST. JOHNS
KNOW/ALL MEN BY THESE PRESENTS,that as Principal, and
as Surety, are held and firmly bound unto St. Johns
County, lorlda in the penal sum of Dollars ($ ) lawful money of the United

States, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these
presents.

|
THE CONDITION OF THIS OBLIGATIONS IS SUCH that whereas the Principal has submitted the accompanying Bid,
dated .20

For
SIGNALIZATION REPLACEMENT AT INTERSECTION OF US 1/ LEWIS POINT ROAD /
ST. AUGUSTINE SOUTH DRIVE — HMGP 4283-011-R
St. Johns County, Florida

NOW THEREFORE,

(a) If|the Principal shall not withdraw said Bid within ninety (90) days after Bid Award date, and shall within ten (10)
days after prescribed forms are presented to him for signature, enter into a written Contract with the County in
accordance with the Bid as accepted, and give Bond with good and sufficient Surety or Sureties, as may be required,
for the faithful performance and proper fulfillment of such Contract, then the above obligations shall be void and
of no effect, otherwise to remain in full-force and virtue. -

(b) In| the event of the withdrawal of said Bid within the period specified, or the failure to enter into'such Contract and
give such Bond within the time specified, if the Principal shall pay the County the difference between the amount
sp?ecified, in said Bid and the amount for which the County may procure the required Work and supplies, if the latter
amount be in excess of the former, then the above obligations shall be void and of no effect, otherwise to remain in |
fuall force and virtue.

IN WITNESS WHEREOQF, the above bounded parties have executed this instrument under their several seals, this
day of | , A.D., 20, the name and corporate seal of each corporate party being hereto affixed and
these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

.'
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BID NO.: 21-101
WITNESSES:

(If Sole Ownership or Partnership two (2) Witnesses required).
(If Corporation, Secretary only will attest and affix seal).

WITNESSES: PRINCIPAL:

NAME OF FIRM:

SIGNATURE OF AUTHORIZED
- OFFICER (AFFIX SEAL) .

;o

TITLE

BUSINESS ADDRESS

CITY STATE

WITNESS: SURETY:

CORPORATE SURETY

ATTORNEY-IN-FACT (AFFIX SEAL)

BUSINESS ADDRESS

CITY STATE

- NAME OF LOCAL INSURANCE AGENCY
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~ SPECIFICATIONS

48



BID NO: 21-101

PURPOSE:
The purpose of this Bid is for replacement of signalization at the intersection of US 1 (SR 5) and Lewis Point Road/St.
Augustine South Drive in St. Johns County, Florida.

Funding for this project is through the Hazard Mitigation Grant Program (HMG'P) as approved by the Florida Division of
Emergency Management (Division) and the Federal Emergency Management Agency (FEMA).

The FEMA project number is HMGP4283-011-R, funded under FEMA-DR-4283-FL.

SCOPE OF WORK:

The Contractor shall be responsible for providing any and all labor, materials, and equipment required for replacement of
signalization at the intersection of US 1 (SR 5) and Lewis Point Road/St. Augustine South Drive. This project includes
replacing the existing strain pole and span wire signals with mast arms. All existing signal equipment, including the strain
poles and span wires, will need to be removed and new signal equipment will need to be installed. This includes the
installation of one mast arm on each corner, for a total of four mast arms. The intersection is to remain fully signalized
throughout construction. In addition, this project includes the installation of new pedestrian features on each corner of the
intersection. Miscellaneous improvements (hghtmg, conduit, pull boxes, controller cabinet, vehicle detection, efc.) will also
be required.

General Notes

1. The Florida Department of Transportation standard plans and specifications (latest edition) shall be made a part of
the plans and contract documents.

2. St, Johns County shall be informed any time the Contractor is on the job site performing construction should St.
Johns County wish to have an mspector on the site. Contact Traffic Operations at (904) 209-0170.

3. The Contractor shall notify St. Johns County Traffic Operations at least 24 hours in advance of mstallmg ground
rods, installing underground conduit, setting poles, installing signal head assemblies, or cutting loops.

4. No polycarbonate housing or mounting hardware shall be permitted.
5. All signal heads shall be black aluminum.

6. Atthe time of final project inspection, the Contractor shall furnish two complete sets of signed and sealed "as-built"
plans and complete documentation of any equipment and or hardware used for construction.

7. All conduit shall be 2-inch minimum, except electrical power service duct.

8. The Contractor shall verify color codes for signal cable with St. Johns County Traffic Operations prior to ordering
cable.

9. St. Johns County retains the.right to either accept or refuse removed equipment. If St. Johns County elects to refuse
removed equipment, the Contractor will be responsible for all work and costs associated with the removal and
disposal of equipment. All removed equipment that is being turned over to St. Johns County shall be delivered to a
designated location set by St. Johns County.

»

10. One spare conduit shall be stubbed and capped in each of the pull boxes that has conduit to the cabinet.

11. Existing signalization shall remain in place to the extent possible and shall be used for maintenance of traffic, as
required. Any maintenance of the existing signals (until removed) shall remain the responsibility of the Centractor.
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13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23,

24,

25.

26.

Lé.ne closures will not be permitted on weekends or holidays, nor will they be permitted during the hours of 7:00am
to 11:00pm. St. Johns County and/or FDOT Traffic Operations may adjust these times to reflect actual field
condltlons

When a lane closure is used an off-duty law enforcement officer'shall direct traffic at the Contractor’s expense. Off-

duty law enforcement officers can be obtained from the office of the-St. Johns County sheriff by contacting

communications at (904) 810-6671.
|

'T+V0 manual pushbutton cords, two keys for the cabinet and two keys for the police panel door shall be furnished.

Ulnless specified otherwise, all pull box covers to furnished and installed shall be non-metallic and shall include the
relcessed logo "TRAFFIC SIGNALS". All fiber optic pull boxes shall be overs1zed to: 3 foot by 2.5 foot by 2 foot
deep

N !
Detection, signal cable, interconmect, and electrical service wire shall be run in separate conduit and pull boxes.
|
The Contractor shall maintain the actuated operation of the signalized intersection throughout the life of the contract.
Planned detection disruptions are not allowed. Any unplanned disruption to the vehicular detection system at

sﬂgnahzed intersections shall be re-actuated within 24 hours. This will be at the Coritractor expense.

|
St. Johns County Traffic Operations will approve any power service connections prior to installation and
cc%nnection. If a service processing fee is required the fee shall be included as part of payment for electrical power
service assembly by the Contractor and shall be responsible for the balance of the fee.

Ifia power meter is required the meter base shall be installed per FDOT Standard Plans Index 639-002 figure B or
figure D and meet the FDOT Standard Specifications for Road and Bridge Construction 639 not attached to the
signal poles or cabinet. The Contractor shall also use and install any equipment that meets the local utilities
requirements.

| \ .
Alll field wiring shall be neatly bundled and clearly identified with permanently legible, weatherproof tags that are
selcure]y attached to each cable. The tagging system proposed shall be submitted for approval by St. Johns County
Tr‘afﬁc Operations. _ ®

Any equipment used for construction shall be submitted to St. Johns County Traffic Operations and the Engineer
oﬁk Record for approval prior to ordering,

|
The Contractor shall be responsible for hand excavating to a depth of 5 feet each pole location to expose existing
ur!lderground utilities and for coordinating with all utility companies prior to ordering the shop drawing for the mast
arms. The Contractor should anticipate up to three excavations per location that may be required. The cost for hand

excavating and temporarily backfilling the proposed foundation locations (prior to foundation construction) shall

be included in the price for the mast arms.

1
The Contractor shall contact local utility companies to determine the location of underground ut111t1es

T?e Contractor installing mast arms shall not drill or otherwise modify mast arm bases or matching plates in order
“make it fit” without the Engineer of Record, FDOT (if a state roadway), St. Johns County, and the manufacture’s

approval in writing. Each reserve the right to deny the modification for any reason. It is the Contractor’s

resp0n51b111ty to ensure the drllled shaft foundation, the mast arm and the mast arm base are built correctly.

|

All signal and pedestrian indications shall have L.E.D. displays. Pedestrian indications shall have a count down

timer.

Ai green colored No. 6 AWG insulated stranded copper wire shall be connected between each of the intersection
métal mast arm and pedestrian pole ground rod-connection points and then to the controller ground bus. This wire

50



27.

28.

29.

30.

31.

32.

33.

34,

36.

37.

38.

39.

40.

41,

shall be pulled in the same conduit as the signal cable.

Each pole and mast arm shall be identified with a permanent 1-inch high engraved or impressed mark which contains
all required identification information.

‘Once the signal heads are installed, the Contractor shall bag each head. The proposed bagging material shall be

durable and designed for long-term application. No plastic garbage bags or tape shall be used.

The Contractor shall ensure all equipment installed is compatible with St. Johns County’s existing equipment and
software per site.

A No. 14 AWG insulated stranded copper wire shall be pulled in the same conduit as the fiber optic cable. Pull box
to pull box and not into the cabinet.

The traffic signal heads shall be mounted vertical.

The Contractor shall use a Florida registered and FDOT prequalified geotechmcal engmeermg firm for testing and
QA/QC including but not limited to drilled shaft mspectxon with cross sonic logging, concrete slump and

~

temperature. -

The Contractor shall notify the Engineer of Quality Control testing locations and times at least one business day
prior. The Contractor shall provide the Engmeer and FDOT a copy of test results and reports within one business

day of receipt.

The Contractor shall have a FDOT certified temporary traffic control specialist during mot setup, breakdown and
daily maintenance. The Contractor shall notify the Engineer and FDOT of any required lane closures at least one
week prior.

. “The Contractor shall provide a staging area for all materials.-No materials or equipment shall be stored within the

right-of-way.

All excavators are required to contact the sunshine state one call 'of Florida, phone number 1 (800) 432-4770 or 811
a minimum of two working days (excluding weekends) in advance of commencement of excavation to ensure
facilities are located accurately.

Conduct all locations and excavations in accordance with the Florida Statute 556 of the underground facilities
damage prevention & safety act and all local city and county ordinances that may apply.

All areas of disturbed existing or proposed city, county, or state right-of-way shall be sodded.

The Engineer of Record shall be given forty-eight hours (48 hours) notice of all meetings and or testing measures
related to said project.

Existing utilities shown are located according to the information available to the Engineer at the time and have not
been independently verified by the Owner or Engineer. Guarantee is not made that all existing underground utilities
are shown or that the location of those shown are entirely accurate. Finding the actual location of any existing
utilities is the Contractor's responsibility and shall be done before he/she commences any work in the vicinity.
Furthermore, the Contractor shall be fully responsible for any and all damages due to the Contractor's failure to
exactly locate and preserve any and all underground utilities. The Owner or Engineer will assume no liability for
any damages sustained or cost incurred because of the operations in the vicinity of existing utilities or structures,
nor for temporary bracing and shoring of same,

The Contractor is responsible for any damage to existing utilities, survey monuments, markers, corners, and existing
features in the area. Any damage shall be replaced/repaired by the Contractor at no additional expense to the owner.
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4.

43,

44,

45.

46.

47.

48.

‘E
The Contractor shall be responsible for traffic signal head ahgnment and location for interim mot and final
mspectlons St. Johns County nor FDOT shall be charged to adjust the heads as required.

Rfemoval of pavement markmgs shall not significantly alter the pavement texture.
l

|
TPe Contractor shall have a certified IMSA roadway lighting technician and traffic signal construction technician
on site overseeing the signal installation.

E | :
The Contractor shall schedule an inspection with FDOT at 90% completion of construction.

All associated equipment shall be compatlble with the St. Johns County Traffic Management Center's Trafficware
ATMS now central software.

The Contractor shall keep one crosswalk open in each direction, at all times, in order to maintain pedestrian access.

i o
Prior to performing work within the US 1 (SR 5) right-of-way, the Contractor shall notify FDOT employee
C{lristOpher Pogue at (904) 825-5086 '

e

!
Pay Item iNotes
!

Pay Item 641-2-70: Shall include the cost to restore the damaged sidewalk from the removal of existing concrete strain
poles.
Pay itemsl660-4-1 1 and 660-4-12: Camera V1 shall be Gridsmart Smartmount Kit with Camera (GS-3-SMK).

| Cameras V2 and V6 shall be Gridsmart Advanced Camera Fiber (GS-3-SMA-F). Contact Cubsic at
I 904-613-9331 to arrange for order and installation,

i - . y
Pay Item 670-5-111:  Shall be Trafficware Group Wired Cabinet Assembly TS-2 size 6 cabinet with Trafficware Group

TS-2 Typg 2 Model 981-A1100 controller with Ethernet.

E

: The existing concrete base shall be reused. The existing conduits for electric, 12 mm fiber optic
i cable, loop detection, and fire station preemption shall be rétained. There is no available slack in
i the existing 12 mmfo or preemption. The loop detection will not be wired to the new controller but
' will be left intact for future accessibility. New conduits for signal cable, lighting, and wireless
i magnetometer detection shall be drilled into open space in existing concrete base.

E
Pay Item 684-1-1: Shall be ITS Express 8040 switch.

Pay Item 684-6-1 1: Shall be Ubiquiti Netwof_ks Nano Station M Model NSM5.

! -,
Pay Item 685-1-11: Shall be temple model FXM 2000. System shall be installed and housed in a separate cabinet from

the traffic controller cabinet assembly.

Directional Bore Notes:

1.

W%hen performing a horizontal directional drilling (HDD) operation, the utility/agency ‘owner (UAO) shall restrigt
the bored diameter to the maximum diameter allowed for the diameter of the utility being installed. The utility
dlameter is the casing diameter when casing is used. For utility diameters less than eight (8) inches, the maximum
bored diameter is equal to the utility diameter plus four (4) ifiches. For utility diameters of eight (8) inches to twenty-
four (24) inches, the maximum bored diameter is equal to one and one half (1.5) times the utility diameter. For
ut111ty diameters greater than twenty-four (24) inches, the maximum bored diameter is equal to the utility diameter
plus one (1) foot. Where a utility has restrained joints the maximum bored diameter shall be the manufacturer’s
recommended diameter. Additionally, the UAO should maintain a clearance, from any existing vitrified clay
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sanitary pipe line or existing gas lines, of at least three and one half (3.5) times the bored diameter. ‘

When boring under roadway pavement, the UAO shall maintain a bore depth of at least ten (10) times the bored
diameter or 30 inches, whichever is greater, as measured from the top of pavement to the top of the bore, The UAO
may reduce this depth by determining the water table anticipated at time of installation or a confining layer. The
confining layer is a two (2) feet thick layer of earth that resists thirty {30) blows per foot of a standard penetration
test. If either of these is determined, the bore depth may be reduced to two (2) feet below the top of the confining
layer to the top of the bore, or two (2) feet below the top of the water table to the top of the bore. Additionally, the
UAO should maintain a clearance, from any existing vitrified clay sanitary pipe line or existing gas lines, of at least
three and one half (3.5) times the bored diameter.

The UAO shall also do all of the following:
1) Determine orientation and tracking of the drill bit.
2) Utilize relief holes as necessary to relieve excess pressure down hole.
3) Prevent heaving during pull back.
4) Keep the drill pipe in the bore hole until the final product is pulled into place.
5) When boring under roadway pavement, install the product into a bere hole within the same day that the pre-
bore is completed

e Tw”

Utility Notes

1.

The location(s) of the utilities shown in the plans (including those designated Vv, Vh, and Vvh) are based on limited
investigation techniques and should be considered approximate only. The verified locations/elevations apply only
at the points shown. Interpolations between these points have not been verified.

All FPL overhead electrical facilities to remain energized and in place. Table a minimum clearance distances
specified in Subpart CC of OSHA Rule 29 CFR Part 1926 (as they pertain to crane/derrick operations), and/or those
minimum distances specified in 29 CFR 1910.333(c)(3) for work in proximity to power lines not covered by Subpart
CC, must be maintained. The Contractor shall coordinate with FPL and Engineer-of Record to confirm minimum
clearance distances from overhead electric facilities.

Utility agency owners per dig ticket:

FPL Electric (800) 468-8243
Centurylink. (352) 303-2430
Teco Gas (813) 228-1351
AT&T Comm. (561) 997-0240
St. Johns County Water & Sewer (904) 209-2701
Uniti Fiber (904) 718-8152

St. Johns County Traffic Signal and ITS Equipment Preferences

1.

The traffic signal contract shall provide all interconnectivity with the County ATMS.now software.

2. All associated equipment shall be compatible with our Traffic Management Center’s Trafficware ATMS.now

central software and include the following:

e Trafficware Group Wired Cabinet Assembly TS-2 Size 6 cabinet with Trafficware Group Controller-
NEMA TS2 to include rear access door. '

e Trafficware Group TS2 Type 2 Model 981-A1100 controller with Ethernet.

e Trafficware Group Malfunction Management Unit Type 16 Model MMU-516L.

¢  Uninterruptable Power Source (UPS) shall be a Temple Uninterruptible Power Supply Model FXM 2000.
System shall be installed housed in a separate cabinet from the traffic controller cabinet assembly.

¢ Fiber optic Ethernet switch shall be ITS Express Managed Field Ethernet Switch Model 8040.

s Design should include a camera for monitoring of the intersection: Bosch VG5 Autodome with Ethernet
connection.
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3. LED mternally 1llum1nated street name signs.

L

4. Mast Arm assemblies shall have a galvanized finish.
5. P:edestriqn assemblies installed with transformer base and aluminum pole.

6. D‘esign should include LED luminaries on the mast arm (Autobahn Series ATBL).

|
The followmg items on the Approved Products List are requested to be included in the mstalIa‘uon
. Trafﬁcware Group, Malfanction Management Unit Type 16

Supplier: Trafficware Group, Ine. -
o Model Number: MMU-516L

o APL Certification Number: 678-016-007
o Comment: Note: Re-evaluated new firmware v2.05 with Flashing YeIlow Arrow Operation

o Trafficware Group, Controller - NEMA TS2 Type 2
Supplier: Trafficware Group, Inc.

o Model Number: 981-A1100
o APL Certification Number: 671-017-003
o Comment: NAZTEC)

s Trafficware Group, Wired Cabinet Assembly TS-2 Size 6

Supplier: Traffieware Group, Inc.
o Model Number: 70006-TS2/FL

o APL Certification Number: 676-023-004

o Comment: Note: Reviewed and Approved Automatic Transfer Switch and Generator Connection on May
25, 2006. || Reviewed and approved Automatic Transfer Switch and Generator Connection on 5-25-2006
|| Reviewed and approved updated printed circuit modules, solid state relays, LED lighting and nylon
rollers on 8-15-2014

» ITS Express, Managed Field Ethernet Switch

Supplier: ITS Express ‘
o - Model Number: ITS Express 80XX Series

o APL Certification Number: 684-002-007
o Comment: (Models included in series: ITS-8040, ITS-8012, and ITS-8020+) (Model Tested: ITS-8040
| with Firmware Version 1.17) (includes old certification #:78461201219013)

) E'osch Security Systems, Camera - Dome

Supplier: Bosch Security Systems. Inc,

o Model Number: VGS5-ITS Autodome Series

o APL Certification Number: 682-002-004

o Comment: 5/5/2015 update: Model tested: VG5-1TS720P-30X4; Firmware Version: 5.92.0090,Includes
~ old certification #:78260400219013
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BID NO: 21-101

EXHIBIT A
REPORT OF GEOTECHNICAL EXPLORATION
~ TRAFFIC SIGNAL MAST ARM DESIGN

(SEPARATE ATTACHMENT)
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BID NO: 21-101

EXHIBIT B
SIGNALIZATION PLANS
%

(SEPARATE ATTACHMENT)
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SEALED BID MAILING LABEL

BID NO: 21-101

Cut along the outer border and affix this label
to your sealed bid envelope to identify it as a

"Sealed BID"

______________________________________________________________________________________________________________________

g SEALED BID
\ NO.:

BID TITLE:

DUE
DATE/TIME:

SUBMITTED
BY:

SEALED BID « DO NOT OPEN

R

BID NO: 21-101

Signalization Replacement at Intersection of
US 1/ Lewis Point Road / St. Augustine
South Drive — HMGP 4283-011-R

By 2:00PM — July 21, 2021

~

Company Name

Company Address

§ DELIVER TO:

Company Address

St. Johns County Purchasing Dept.
500 San Sebastian View St
St. Augustine FL 32084

END OF DOCUMENT
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BIDiNO.: 21-101; SIGNALIZATION REPLACEMENT AT INTERSECTION OF US 1/LEWIS POINT
ROAD / ST. AUGUSTINE SOUTH DRIVE - HMGP 4283-011-R

'EXHIBIT A

REPORT OF GEOTECHNICAL EXPLLORATION
TRAFFIC SIGNAL MAST ARM DESIGN




Report of Geotechnical Exploration
for Mast Arm Foundation Structures

For

St. Johns County Signal Rebuilds
US Highway 1 & Lewis Point Road
St. Johns County, Florida

MAE Project No. 0013-00048
June 22, 2018

Prepared for:
:I- ‘ Kimley-Horn
‘ | and Associates, Inc.
Kimley-Horn & Associates, Inc.

12740 Grand Bay Parkway West, Suite 2350
Jacksonville, Florida 32258 .

Prepared by:

7 Meskel & Associstes Enginsering
- Geotechnical r Environmental - Inspection - Testing

Meskel & Associates Engi‘neering, LLC
8936 Western Way, Suite 12
~ Jacksanville, Florida 32256
Phone {904) 519-6990
Fax (904) 519-6992



Maskel = Assuclates Engmeerlng
Geotechnics!'r Enmranmenbal r lnspectlun ‘r Testing

f
I
] uEne 22,2018 Brett Harbison, State of Florida, Professional

| Engineer, License No. 74679. This item has been
Ms Michelle B. Mecca, P.E. electronically signed and sealed by Brett Harbison,
' P.E. on 06/22/2018 using a Digital Signature.

Kimley Horn Printed copies of,this d t are not considered
rinted copies of this document are not considere

1%740 Grand Bay Parkway WESt Suite 2350 signed and sealed and the signature must be

JaICksonVIHE, FL 32258 verified on any electronic.copes.

R(Eeference: Final Report of Geotechnical Exploration- Miscellaneous Structures

’ “ St. Johns County Signal Rebuilds -- US Highway 1 & Lewis Point Road

i St. Johns County, Florida

! MAE Project No. 0013-00048

E.
DTar Ms. Mecca:
MFESKEL & AsSOCIATES ENGINEERING, PLLC (MAE) has completed a geotechnical exploration for the mast arm
foundations associated with the subject project. Our work was performed in general accordance with the
Individual Project Order Number 02 pursuant to the Master Agreement for Continuing Professional
Services between Kim]ey-Horn & Assaciates, Inc. (Kimley-Horn) and MAE dated April 18, 2018.

Th|s report presents our understanding of the proposed of mast arm signal pole structures, as shown on
the project plans provided to us. This report describes the field exploration and laboratory testing
pregrams, and presents the data obtained from the field. Our field exploration was perfarmed in general
accordance with FDOT procedures to evaluate the general subsurface conditions within the proposed
structure areas.

B?sed on our findings, it is our opinion that the encountered subsurface conditions are suitable forsupport
of[ the mast arm structures. Soil parameters that can be used for design are shown on Table 3 in Appendix
.C|

We appreciate this opportunity to be of service as your geotechmcal consultant on this phase of the
project. If you have any questions concerning this report or if we may be of any further service at this
tlme, please contact me.

|
Sincerely,
MESKEL & ASSOCIATES ENGINEERING, PLLC
M);t\E FL Certificate of Autherization No. 28142

i
5
!
|

W. Josh Mele, E.I. Brett H. Harbison, P.E.
Staff Engineer Director, Geotechnical Services
Licensed, Florida No. 74679

Distribution: ~ Ms. Michelle B. Mecca, P.E. —Kimley-Horn 1 pdf
t
|

o

8936 Western Way, Suite 12, Jacksonville, Florida 32256
p. 904.519.6990

P ' www.MeskelEngineering.com



St. Johns County Signai Rebuilds
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Report of Geotechnical Exploration No, 0013-00048
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Sty Johns County Signal Rebuilds
 US Highway 1 & Lewis Point Road
Reiport of Geotechnical Exploration No. 0013-00048

|
1.0 PROJECT INFORMATION
|

1.1  Site Location

| .
The St. Johns County Signal Rebuild Project is located at the intersection of US Highway 1 (US 1) and Lewis

Point Road in St. Johns County, Florida. The general project location is shown on the Site
Vicinity/Topographic Map, which is superimposed on the St. Augustine Beach, FL USGS 7.5" Topo, and on
the Soil Survey Map presented as Figures 1 and 2, respectively.

. L ..

1:.2 Project Description

Plioject information for the proposed mast arm structure foundations has been provided to us in
discussions with you. It is our understanding that the existing strain pole structures at-each corner of the

|
intersection will be replaced with mast arm foundations.

Tl?e locations of the two mast’arm signal pole structures that are to be constructed-on the ndrthwest and
southeast corners of the US 1 and Lewis Point Road intersection as shown on the Report of Core Borings
Mast Arm Structures sheet, Figure 3. These structures are anticipated to be supported by a drilled shaft
fo!undatlon designed and canstructed in accordance with FDOT specifications. This report focuses only on

tHe field data that was encountered during our field exploration for the miscellaneous structures.

1

The purpose of this study was to explore the subsurface conditions within the proposed miscellaneous
structure areas. This exploration was performed to provide field data to guide design and constructlon of
the structures. We accomplished these purposes by:

3 Purpose and Scope of Study

1 Reviewing aerial photographs and published data such as USGS Quadrangle Maps and USDA Soil

Survey Maps.
|
2 Locating soil borings in the area of the planned structures subject to any conflicts with’
underground or overhead utilities.
3. Performing Standard Penetration Test (SPT) borings, obtaining soil samples and measuring
groundwater levels encountered at the boring locations.
4! Classifying the recovered soil samples and performing tests in the laboratory on selected samples
; to aid in classification.
5. Analyzing and interpreting the field and laboratory test data. ‘
6. Performing engineering analyses and estimating soil parameters for design of the proposed drilled
i shaft structures.
|
2.0 FIELD EXPLORATION y

|f|eld exploration was performed on June 7, 2018 and consisted of locating a SPT boring at each of the

proposed structures. Two (2) Standard Penetration Test {SPT) borings were performed to an approximate

di:*pth of 25 feet below existing grade. The SPT borings were advanced in general accordance with-the

mléthodology outlined in ASTM D1586. However, the borings were initially advanced using a hand auger

8936 Western Way, Suite 12
lacksonville, Florida 32256
Phone: {904)519-6990 Fax: {904)519-6992

Page | 1



St. Johns County Signal Rebuilds
US Highway 1 & Lewis Point Road
Report of Geotechnical Exploration No. 0013-00048

to a depth of 4 feet for safety concerns due to near-by existing underground utilities. A static cone
penetrometer was used to record soil resistance in the upper 4 feet,

The test locations were located in the field using taped measurements from existing roadways and were
adjusted in the field based on existing marked underground and overhead utilities and site features.
Therefore, the boring locations, as shown on the Report of Core Borings Mast Arm Structures sheet {Figure
3), should be considered approximate.

Boring depths for the Mast Arm Structures were determined in accordance with the edition of the FDOT’s
Soils and Foundations Handbook that was available at the time of the field exploration. Split-spoon soil

“samples recovered during performance of the borings were transported to the laboratory for further
evaluation.

3.0 LABORATORY TESTING

3.1 Visual Classification

Representative soil samples obtained during our field exploration of the structure areas were packaged
and transferred to our laboratory for classification using the USCS Soil Classification System in general
accordance with ASTM D 2487. A summary of the soil classification and corresponding soil descriptions
are shown on the Report of Core Borings Mast Arm Structures sheet presented as Figure 3.

3.2 IndexTests

Quantitative laboratory testing was performed on selected samples of the soils encountered during the
field.exploration. The laboratory testing was performed to better.define the composition of the soils
encountered, and to help determine their suitability to support the planned drilled shaft foundations. The
laboratory testing determined the percent fines and natural moisture content of the selected soil samples.
The results of the laboratory testing are presented on the Summary of Laboratory index Tests for Mast
Arm Structures, Table 1. The test results are also summarized on the Report of Core Borings Mast Arm
Structures sheet, Figure 3.

3.3 Corrosions Series Tests

A bulk soil sample was collected for corrosion property testing at the intersection near Boring B-1. The
testing included pH, resistivity, and chloride and sulfate contents. The test results are discussed in Section
5.3 below. The test results are presented on the Summary of Corrosion Series Test Results for Mast Arm
Structures, Table 2, and on the Repoart of Core Borings Mast Arm Structures sheet, Figure 3.

4.0 SITE AND SUBSURFACE CONDITIONS
4.1 General Soil Stratigraphy

The results of the field exploration and laboratory index testing are graphically presented on the Report
of Core Borings Mast Arm Structures sheet, Figure 3. Stratification of the encountered soils is based on
observation of the recovered soil samples in the field, laboratory classification and testing, and
interpretation of the field boring logs by a geotechnical engineer, Stratification lines represent

8936 Western Way, Suite 12
Jacksonwville, Florida 32256
Phone: (904)519-6990 Fax: (904)519-6992
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St! Johns County Signal Rebuilds

US Highway 1 & Lewis Point Road

Report of Geotechnical Exploration No. 0013-00048

a;:)proximate boundaries between soil types; however, the actual transition between layers may be.more

 gradual than implied. -

4:2  General Subsurface Conditions

|
InLgeneraI, the borings encountered loose to very dense, poorly graded fine sand (SP) and fine sand with
silt (SP-SM) to the boring termination depth of approximately 25 feet below existing grade. Soil profiles
folr the borings are shown on the Report of Care Borings Mast Arm Structures, Figure 3.

4:3 Groundwater Level

The groundwater level was encountered at each of the borings at the time of drilling. Groundwater was

measured at depths of approximately 2.5 to 3 feet below existing grade at Borings B-1 and B-2. It should
be anticipated that the groundwater level will fluctuate due to seasonal weather changes, surface water
runoff patterns, construction operations, and other interrelated factors. The depths to the measured
gr:oundwater levels are shown on the attached Figure 3.

| -

55.0 CONCLUSIONS AND RECOMMENDATIONS

Ohr geotechnical engineering evaluation of the site and subsurface soil conditions is based on the results
of our geotechnical field exploration, the laboratory test data obtained, and our understanding of the
pr|oject information and structural conditions as presented in this report.

Shfou Id the location of the structures be changed, a review of our recommendations will be required. Also,
th:e discavery of any site or subsurface conditions during construction that deviates from the data
ot;)tained during this geotechnical exploration should also be reported to us for our evaluation.

5%1 Drilled Shaft Structure Recommendations

Bésed on the results of the borings performed for the proposed mast arm signal pole structures, we
co;nsider the subsurface conditions at each boring to be favorable for support of the proposed structures,
wlhen construtted according to FDOT specifications. Soil parameters, which can be used in design for the
pr_|oposed structures, were estimated based on the encountered subsurface conditions and are presented
on Table 3 included in ‘Appendix C. Thése parameters are based on empirical correlations between
av:erage SPT N-values and various soil properties.

For design purposes, we recommend that groundwater be assumed at existing grade. We recommend a
value of 0.35 be used for the concrete/soil interface coefficient of friction in the design of the foundations.
The installation of the drilled shaft structures should be performed in accordance with the latest edition
of[ the FDOT Standard Specifications for Road and Bridge Construction.

512 Environmental Classification

One soil corrosion series test was performed on a bulk soil sample cbtained near Boring B-1 to determine
the environmental classification of the encountered soils. The samples were classified in accordance with
FDOT procedures contained in Chapter 1.3.2.1 of the latest edition of the FDOT Structures Design
Gaf:idelines. Based on the results of these tests, the subsurface soils are considered Slightly Aggressive for
steel and Slightly Aggressive for concrete. These results are generally due to the measured pH value.

Salmple locations and test results are shown in Table 2 and on Figure 3.

'*’ff:m s N e 8936 Western Way, Suite 12
S \‘(j N AN Jacksanville, Florida 32256
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St. Johns County Signal Rebuilds
US Highway 1 & Lewis Point Road
Report of Geotechnical Exploration No. 0613-00048

6.0 REPORT LIMITATIONS .

This report has been prepared for the exclusive use of Kimley-Horn and St. Johns County for specific
application to the design and construction of the St. Johns County Signal Rebuilds Project at US Highway
1 and Lewis Point Road. All work for this project was performed in accordance with generally accepted
geotechnical engineering practice. No warranty, expressed or implied, is made.

The scope of our services does not include any environmental assessment or testing for the presence or
absence of hazardous or toxic materials in the soil, groundwater, or surface water within or beyond the
subject site. Any statements made in this report, and/or notations made on the generalized soil profiles
~or boring logs, regarding odors or other potential environmental concerns are based on observations
made during execution of our scope of services and as such are strictly far the information of our client.
No opinion of any environmental concern of such observations is made or implied. Unless complete
environmental information regarding the site is.already available, an environmental assessment is
recommended.

The analyses and recommendations contained in this report are based on the data obtained from the
borings performed at this site for this project. This testing indicates subsurface conditions only at the
specific location and time, and only to the depth explored. These results do not reflect subsurface
variations that may exist away from the boring location and/or at depths below the boring termination
depth. Subsurface conditions and water levels at other locations may differ from conditions occurring at
the tested location. In addition, it should be understood that the passage of time may result in a change
in the conditions at the tested location. If variations in subsurface conditions from those described in this
report are observed during construction, the recommendations in this report must be re-evaluated,

5
b}
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LOCATION PLAN

APPROXIMATE LQCATION OF STANDARD PENETRATION
TEST BORING

PLAN AS SHOWN IS PRELIMINARY FOR REPRESENTATION
-OF BORING LOCATION ONLY AND MAY NOT BE
INDICATIVE OF FiNAL CONTRACT PLANS.

Feet

LEGEND

SAND q
SAND WITH SILT XA TOPSOIL

LIMERGCK

SP)  UNIFIED SOIL CLASSIFICATION SYSTEM
SYMBOL

ENCOUNTERED GROUNDNATER LFVEL
MEASURED AT TWlE OF DRULING

NATURAL WOISTURE CONTENT X}

FINES PASSING No. 200 SIEVE (%)

EohS 1 ) : X N STANDARD PENETRATION RESISTANCE IN
gg%-‘ S ST . - . BLOWS PER FOOT
i ¥ EQUIVALENT STANDARD PENETRATION
I, Y RESISTANCE VALUE CONVERTED FROM
2 s STATIC -HAND CONE PENETRONETER READINGS

BT BORING TERMINATION DEPTH

BORING No. B-1 8-2
20'51'3.49°N
81119°21.06"W

8/7/2018
PR.YOUNG

LATITUDE:
LONGITUBE
ELEVATION:
DATE DRILLED:
DRILLER: =

0 —

BORING ADVANCED WITH HAND=HELD BUCKET
AUGER DUE TO PGSSIBLE UNDERGROUND UTILITIES.

50/5.5" INDICATES 50 HAMWER BLOWS DROVE SPLIT
SPOON SAMPLER 5.5 INCHES.

29°51'5.08"N HA
81119°22.52°W

/772018
Pé.‘f/OUNG

Topsoli (6% 4

Limerock (1G")

Topsel! (6%} .
Dork groy!sh brown flne SAND with -1
shtiy iTttie grovel frock frogments), -
poorly graded. (SP-SH)

STANDARD PENETRATION TEST DATA

SPOON INSIDE DiA. 1378 .
— SPOON OUTSIDE DIA. 2 W,
AVG. HANMER DROP 30 iN.
HAUMER WEIGHT M40 18S.

Light gray to tight brownish groy ¥
fFloe SAND, poorly groded. (SP)

Light gray fine SAND, 1race siil, -
poorly groded. (SP) —5

— GRANULAR WATERIALS
Light brownlsh gray fine SAND, -
poorly graded. (SP} 7] ALLATiE

1 VERY LOOSE

Light to dark groy flne SAND,
trace siity poorly greded. (SP)

Graylsh brown fine SAND, poorly
graded. (SP)

sPT
(BLONS/FT.)
LESS THAN 3
LOOSE 3-8
MEDIUM DENSE 8-24
DEN: 24-40
GREATER THAN 40

Dark graylsh brown Flne SAND,

ISE
troce slity poorly greded. (SP) VERY DENSE

SILTS AND CLAYS

SPT

CONSISTENCY (BLOWS/FT.)

]

Very dark brown fine SAND with
shity few argonte fines, poorly —
graded. (SP-5)

DEPTH (fest)
DEPTH (feet)

VERY SOFT
SoFT
Firl 3-6
STIFF §~12
. VERY STIFF
HARD

LESS THAM |
-3

Very dark brown fine SARD with
slit, poorly graded. (SP-5M)

pars

- 12-24
50/5.5" GREATER THAN 24

20 — — 20

ENVIROMEENTAL CLASSIFICATION:

4

Dark brown fine SAND, trace sht,
trace orgonte flnes, poorly groded.
1SP;

n SUBSTRUCTURE:
- CONCRETE: SLIGHTLY AGGRESSIVE
Dark brown fine SAND, trace sint, - STEEL: SLIGRTLY AGGRESSIVE

poorly groded. (5P —25 RIS TYPE: CUE 458
. HAUMER TYPE: AUTOUATIC HAMMER

25 —

- — NOTES:

LAYER BRUNDARIES ARE APPROXIMATE AND

~ . . = REFPRESENT SOIL LAYERS AT EACH TEST MOLE
LOCATION ONLY. SUBSURFACE VARIATIONS
BETWEEN BORINGS SHOULD BE ANTICIPATED.

LATITUDE AND LONGITUDE WERE OBTAINED

USING HAND-HELD GPS DEVICE (GARWIN GPSHAP 78)
AT THE TIME OF ORILLING AND ARE CONSIDERED
APPROXIMATE.

30 — — 30

2

REVISIONS BRETT H. HARBISON, P.. EIMLEY HORN =
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FIELD EXPLORATION PROCEDURES

Standard Penetration Test (SPT) Borings

The Standard Penetration Test (SPT) boring(s) were performed in general accordance with the
latest revision of ASTM D 1586, “Standard Test Method for Standard Penetration Test {SPT) and
Split-Barrel Sampling of Soils.” The borings were advanced by rotary drilling techniques. A
split-barrel sampler was inserted to the borehale bottom and driven 18 to 24 inches into the
soil using a 140-pound hammer falling an average of 30 inches per hammer blow. The number
of hammer blows for the final 12 inches of penetration (18" sample) or for the sum of the
middle 12 inches of penetration (24" sample) is termed the “penetration resistance, blow
count, 6r N-value.” This value is an index to several in-situ geotechnical properties of the
material tested, such as relative density and Young’s Modulus.

After driving the sampler, it'was retrieved from the borehole and representative samples of the
material within the split-barrel were containerized and sealed. After completing the drilling
operations, the samples for each b'oring were transported to the laboratory where they were
examined by a !geotechnical engineer to verify the field descriptions and classify the soil, and to
select samples for laboratory testing.

"Meskel & Assodiates Engineering
; Revised March 2017
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KEY TO BORING LOGS — USCS

oil Classification

SO|I classmcatlon of samples obtained at the boring locations is based on the Unified Soil Classification System
' (USCS) Coarse grained soils have more than 50% of their dry weight retained on a #200 sieve. Their principal
‘ descnptors are: sand, cobbles and boulders. Fine grained soils have less than 50% of their dry weight retained on a
#200 sieve. They are principzlly described as clays if they are plastic and silts if they are slightly to' non-plastic.
Major constituents may be added as modifiers and minor constituents may be added according to the relative
proportlons based on grain size. In addition to gradation, coarse-grained soils are defined on the basis of their in-
place relative density and fine-grained sails on the basis of their consistency.

BORING LOG LEGEND

Symbol Description , .
N Standard Penetration Resistance, the number of blows required to advance a standard spoon sampler
12" when driven by a:140-lb hammer dropping 30".
WOR Split Spoon sampler advanced under the weight of the drill. rods
WOH Split Spoon sampler ad:;anced under the weight.of the SPT hammer
50/2" Indicates 50 hammer blows drove the split spoon 2.inches; 50 Hammer blows for less than 6-inches of -
" split spoon driving is considered “Refusal”.
(SP) Unified Soil Classification System
-200 Fines content, % Passing No. 200 U.S. Standard Sieve
w Natural Moisture Content (%) .
ocC Organic Content (%)
LL Liquid Limit
PI _ Plasticity Index’
NP’ Non-Plastic
PP Packet Penetrometer in tons per square foot (tsf)
|
" __MODIFIERS B |l RELATIVE DENSITY (Coarse-Grained Soils)
criE Relative Density N-Value *
SECONDARY CONSTITUENTS Very Loose Less than 3
(Sand, Silt or Clay) Loose 3t08
Trace Less than 5% Medium Dense 8to24
with 5% to 12% Dense 241040
Sandy, Silty or Clayey 12% to 35% Very Dense Greater than 40
- Very Sandy, Very Silty or Very Clayey 35% to 50% : P;: i w By i ,’ s
R R e e « CONSISTENCY (Fine-Grained Soils)
ORGANIC CONTENT Consistency N-Value *
Trace Less than 5% Very Soft - Less than 1
Organic Solls 5%.to 20% Soft 1to3
Highly Organic Soils (Muck) 20% to 75% * Firm 3to6
PEAT Greater than 75% Stiff 6to12
SRR R Ly Very Stiff 12 to 24
MINOR COMPONENTS Hard - Greater than 24
(Shell, Rock, Debris, Roots, etc.) R
Trace Less than 5% RELATIVE HARDNESS (Limestone)
Few 5% to 10% Relative Hardness N-Value *
Little 15% to 25% Soft Less than 50
Some

30% to 45% Hard Greater than 50

|
KBL-USCS-Auto

* Using Automatic Hammer

v Meskel & Assaociates Engineering. Revised March 2017
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Unified Soil Classification System (USCS)

(from ASTM D 2487)

Gravels Clean ; GW |We|l grad d.g ravels and gravel sand mzxtures, [lttle ornotines’ - - J
20% or morfa of Gravels | GP “ Poorly graded gravels and gravel-sand mixtures, little or no fines |
coarse fraction —
retained on Gravels l GM " ”Slity Era\IeIs, gravel-sand-sﬂt mlxtures BRI P |
Coarse-Grained Soils  |{the 4.75 mm with. — e -
More than 50% (No. 4) sieve Fines GC Clayey gravels, gravel-sand-clay mixtures
retained ] - - —— -
on the 0.075 mm Sands Clean l SwW -||We|l-graaed'sands-and grév'elly éands*lit'tlé\or‘no‘f“ne’é e _{ |
{No. 200) sieve 50% or more of Sands ‘. Sp ”Poorly graded sands and gravelly sands, little or no fines |
coarse fraction AR [ o % R S -
passes the 4.75 Sé::s [ ~'SM | Silty sands sand s:lt miktures . - 'f‘_“"t SotE e I
; wi
(No. 4) 5|feve Fines SC Clayey sands, sand-clay mixtures
| ML |{morganic silts; very firie sands, rack four, silty or dayey fine sands - |
Silts and Clays L Inorganic clays of low to medium plasticity,
Liquid Limit 50% or less gravelly/sandy/silty/lean clays
Fine-Grained Soils — - T T RE o R T
More than 50% passes | oL ”Or_gamc_fllts'apqrorg‘aﬂm_c«sllrt'\/tcE§y§ oflow.plasticity - .- . - |
the 0.075 mm Inorganic stits, micaceous or diatomaceous fine sands or silts,
(No. 200) sieve MH -elastic silts
Silts and Clays — e —
Liquid Limit greater than 50% l sl -“;Ihc:)i"‘ga_n‘iv \{g'b_[“f,]ig._h;.p[asfgiﬁity! fatclays , ., oo v ’.l
| . OH HOrganic clays of medium to high plasticity '
Highly Organic Soils ” PT } HPeat,muck, and ':bithe!ffhigjf"]!\?éruganic §oi,|§ . . R ‘

Prefix: G = Gravel, S = Sand, M = Silt, C = Clay, C = Organic
Suffix: W = Well Graded, P = Poorly Graded, M = Silty, L = Clay, LL < 50%, H = Clay, LL > 50%

‘Meskel & Associates Engineering
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TABLE 1
Summary of Laboratory Index Tests far Mast Arm Structures

St. Johns County Signal Rebuilds - US HighWay 1 & Lewis Point Road
St. Johns County, Florida

X
I

MAE Project No.: 0013-0004B

Gradation Test, % Passing - \)
. Natural . anic | .
Boring No. De(pf:;‘m No.10 | No.20 | No.40 | No.60 | No.100 | No. 200 Moistui:'e (?(f]tent L:f'r:::' PL':‘:'::: P'fns;:;ty Clasz:i:ﬁon
|| Content, % (%)
B-1 - - 1.4 14 SP
B-1 4-6 --- == -—- - - 2.2 31 - - - - SP
B1 | 235-25) 1.9 28 sp
B-2 6-8 - - -—- -- - 1.1 27 —- - - - SP
B-2. 13.5-15 7.5 26 SP-SM
B-2 23.5-25 o - | 35 31 SP
(1} Station and Offset were measured from the provided plans and should be considered approximate *
(2} Feet below the existing ground surface.

" Meskel Associates Engineering, LLC

8936 Western Way, Suite 12

Jacksonville, FL. 32256 ) )
Phone: {904) 519-6990 Fax: (904)519-6992
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TABLE 2

ST T oo - e = s ———-Summary of Corrosion Series Test Results for Mast Arm'Structurgs = <~ Tt
- St. Johns County Signal Rebuilds - US Highway 1 & Lewis Point Road

St. Johns County, Florida
MAE Project No.: 0013-0004B

Envirbnmental Classification
Boring No Approximate Soil H Resistivity || Chlorides || Sulfates _
B0 [l vest Depth™ (ft}]| Classification P (ohm:cm) {ppm) (ppm) Concrete Steel
. Substructure Substructure
B-2 2-3 SP 33 26,000 15 6 Slightly Aggressive | Slightly Aggressive

(1) Feet below existing ground surface.

Meskel Associates Engineering, LLC
8936 Western Way, Suite 12
Jacksonville, FL 32256

Phone: (904) 519-6990 Fax: (904) 519-6992



'LABORATORY TEST PROCEDURES .

Percent Fines Content

The percent fines or material passing the No. 200 mesh sieve of the sample tested was
determined in general accordance with the latest revision of ASTM D 1140. The percent fines
are the soil particles in the silt and clay size range.

Natural Moisture Content

The water content of the tested sample was determined in general accordance with the latest
revision of ASTM D 2216. The water content is defined as the ratio of “pore” or “free” water in
a given.mass of material to the, mass of solid material particles. o

F i) w’;;b ,
F Meskel & Assodiates Engineering
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TABLE 3

'

Soil Design Parameters for Mast Arm Structures

MAE Project No. 0013-0004B

St. Johns.County Signal Rebuilds - US Highway 1 & Lewis Point Road
St. Johns County, Florida

Structures - Boring No. B-1
' Typical Depth (ft) .
. . Friction .
Average Effective Unit Cohesion
Soil Type F T N-Value Weizht (ocf) * - Angle, ¢ (nsf)
rom o eig| (pcf) (Degrees) p
o SP 0 4 20, 55 32 0
SP 4 6 3 47 28 0
f
Sp 6 13.5 20 55 32 0
SP-SM 13.5 ] 23.5 50 65 36 0
T Sp 235 25 1o 55 32 0
Structures - Boring No. B-2
Typical Depth (ft) L
. . Friction .
Average |Effective Unit Cohesion
Soil Type F T N-Value Weight (ncf * Angle, ¢ (psf)
rom o eight (pcf) (Degrees) p
SP 0 4 20 55 32 0
SP 4 6 8 51 30 0
SP 6 13,5 16 55 32 0
SP-SM 13.5 235 50 65 36 0]
SP 23,5 25 21 55 32 0
Notes:

1. The groundwater level was assumed at the ground surface for design purpases.

Meskel Associates Engineering, LLC

8936 Western Way, Suite 12

Jacksonville, FL. 32256

Phone: (904) 519-6990 Fax: (904) 519-6992
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TABULATION OF QUANTITIES
PAY SHEET NUMBERS T:I'?-ITJASL GRAND
lﬁg{w DESCRIPT 10N UNIT T8 77 T8 SHEET TOTAL
PLAN [FINALL PLAN [FINAL] PLAN [FINAL] PLAN [FINAL] PLAN[FINAL| PLAN [FINAL| PLANTFINAL] PLAN | FINAL | PLAN | FINAL
01- IMOBI LI2AT [ON 5 1 - 1
02- |MAINTENANCE OF TRAFFIC 5 H 1
30-2-11__[CONDUIT [F&T) (OPEN TRENCH] LF_| 155 50 : 245
30-2-12_|CONDUIT (F&I) (DIRECTIONAL BORE) F | 430 280 710
[632-7- STGNAL CABLE (F&1) [NEW OR RECONSTRUCTED INTERGECTION] Pl 7 T
32-7- STGNAL CABLE (REMOVE- INTERSECTION) Pl 7 1
-2-32 _|FIBER OPTIC CONNECTION (INSTALL) (TERMINATION] A 12 72
-3-14__|FIBER OPTIC CONNECTION HARDWARE (f&1) [BUFFER TUSE FAN GUT KIT) A 1 1
-3- FIBER OPTIC CONNECTION HARDWARE (F&!) (PATCH PANEL-FIELD TERMINATED] A 7 T
5.2- [PULL_ & SPLICE BOX (F&1) (13°x24- COVER SIZE A_| 13 5 9
35-2- PULL & SPLICE BOX {F&I) (24°x36" COVER SIZE EA i -
38-1-122 |ELECTRICAL POWER SERVICE (F&I) (UNDERGROUND) {PURCHASED) AS
39-2-1 |ELECTRICAL SERVICE WIRE [F&IJ F | 130 730
41-2-12 |PRESTRESSED CONCRETE POLE (F&1J] (TYPE P-1{ SERVICE POLE] E4 S
41-2:60 |PRESTRESSED CONCRETE POLE_(COMPLETE POLE RENOVAL-PEDESTALJSERVICE POLE) EA <
41-2.70 _|PRESTRESSED CONCRETE POLE (SHALLOW POLE RENOVAL-POLE 30° AND GREATER} EA < 1 I
26-1-11 _|ALUMINUA SIGNALS POLE (F&1) (PEDESTAL) EA 7 7 o
649-21.10 |STEEL MAST ARM ASSEMBLY [F&1) (SINGLE ARM 60°) EA T g
649.21-1 [STEEL MAST ARM ASSEMBLY (F&I) (SINGLE ARM 70°) EA 2 -
649-21-21 |STEEL MAST ARM ASSEMBLY (F&1) (SINGLE ARM 78°) EA 1 o
£50-1-14__|VERICULAR TRAFFIC SIGNAL [F&I-ALUMINGH] (3 SECTION) (1 WAY) 28 £l 0
650-1- VEHICULAR TRAFFIC SIGNAL (FEI-ALUNINOM) (4 SECTION) (7 WAY) 28 4 v ; 2
653-1- [PEDESTRIAN SIGNAL (F&I LED COUNTOOWN] (1 WAY) A 3 3 o
653-1- PEDESTRIAN SIGNAL (F&! LED COUNTDOWN] (2 WAYS) 2 T T S
560-4- VEHICLE DETECT {ON SYSTEM-VIDEO (F&I) [CABINET EQUIPMENT) EA 7 1 z
660-4- [VEHICLE DETECTION SYSTEM-VIDED (F&1) (ABOVE GROUND EOUIPMENT) EA ] 4 &
65-1- [PEDESTRIAN DETECTOR (Féi) {STANDARDJ EA B ] 2
570-5- [TRAFF{C_CONTROLLER ASSEMBLY (F&GI) (NEMA) (1 FRE-EMPTION PLAN) A5 T 7 5
70-5- TRAFFIC CONTROLLER ASSEMBLY (REMOVE CONTROLLER AND CABINET] A5 T 4
652-1- TS CCTV CANERA (F&l) (DOME PTZ ENCLDSURE, NON-PRESSURIZED) (1P, HIGH DEFINITION) EA T H
684-1+ [MANAGED FIELD ETHERNET SWITCH [F&I) A T o
664-6-11 _|WIRELESS COMMUNICATION DEVICE (F&I) TETHERNET ACCESS POINT] 7) 2 E
685-7-11 |UNINTERRUPTIBLE POWER SUPPLY [F&I) (LINE INTERACTIVE] A T - 7 o
708-7-11 _|SINGLE POST 5IGN (F&I GROUND WOUNT) (UP TO 12 SF) 25 7 T g
70G-3-201 |SIGN PANEL (F&i OVERHEAD HOUNT) (UP TO 12 SF) EA 7 7 8
70G-5-21 _|INTERNALLY [LIUMINATED SIGN (&1 OVERHEAD NOUNT) (UP 10 12 SF) A z H a
700-5-22 |INTERNALLY ILLUMINATED SIGN (F&I OVERHEAD HOUNT] (12 TO 18 SFJ A F3 z 3
717-71-160 [THEAMOPLAST IC._PAVEMENT MARKINGS [STANDARD] (WHITE) (WESSAGE OR SYMBOL) A H F g
711-71-170 [THERMOPLASTIC PAVEMENT MARKINGS (STANDARD) (WHITE) (ZRROW) A 1 1 s
71114123 |THERMOPLASTIC PAVEMENT MARKINGS (PREFORMED) (WHITE] (SOLID] (12" FOR CROSSWALK] LF 799 - 799 H
711-14-125 |THERMOPLASTIC PAVEMENT MARKINGS (PREFORMED) (WHITE) (SOLID) (24" FOR CROSSWALK] LF : £84 584 u
7i1-17 THERMOPLASTIC (REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS] SF 300 300 =
715-1-12 |LIGHT NG CONDUCTORS (Féi) {INSULATED] (NO. £-8) LF 2982 2582 S
715-4-13 |LIGHT POLE COMPLETE (F&i STANDARD POLE STANDARD FOUNDATION) (40~ MOUNTING HEIGHT) EA 3 3 =
715-4-31 |LIGHT POLE COMPLETE (F&l UTTLITY CONFLICT POLE) (INDEX 17515/715-003 FOUNDATION} (30 MOUNTING HEIGAT] EA 7 1 g
715-4-70 _|tIGH] POLE COMPLETE (REMOVE POLE AND FOUNDATION) EA 2 2 5
715-5-37 (IUMINAIRE & BRACKET ARM (F&I NEW LUMINAIRE AND ARM ON NEW/EX1STING POLE) [GALVANIZED STEEL] B4 2 4 2
715-500-1 |POLE CABLE DISTRIBUTION SYSTEW (F&I) (CONVENT IONAL) EA 4 4 :
3
o
&
&
a
E
i 5
[=}
- . &
g
i
2
=z
b
w
s
w
- S
REVISIONS -
DATE DESCRIPTION DATE DESCRIPTION KIMLEY-HORN AND ASSOCIATES, INC. ST, JOHNS COUNTY ; SI';;EOET'
CERTIFICATE OF AUTHORIZATION HO. 696 .
MICHELLE 5. WECCA, PE. ROAD COUNTY. PROJECT. TABULATION OF QUANTITIES
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GENERAL NOTES

18.

9.

20.

21,

22.
23.

24,

ST.-JOHNS COUNYY SHALL BE INFORMED ANY TIME THE CONTRACTOR IS ON THE JOB SITE PERFORMING CONSTRUCTION
SHOULD 5T, JOHNS COUNTY WISH TO HAVE AN INSPECTOR ON THE SITE. CONTACT TRAFFIC OPERATIONS AT (304) 209-0170,

THE CONTRACTOR SHALL NOTIFY ST. JOHNS COUNTY TRAFFIC OPERATIONS AT LEAST 24 HOURS IN ADVANCE OF INSTALLING
GROUND RODS, INSTALLING UNDERGROUND CONDUIT, SETTING POLES, INSTALLING SIGNAL HEAD ASSEMBLIES, OR CUTTING
Loors.

NO POLYCARBONATE HOUSING OR MOUNTING HARDWARE SHALL BE PERMITTED.
ALL SIGNAL HEADS SHALL BE BLACK ALUMINUM. -

AT THE TIME QF FINAL PROJECT INSPECTION, THE CONTRACTOR SHALL FURNISH TWO COMPLETE SETS OF SIGNED AND
SEALED "AS-BUILT PLANS AND COMPLETE DOQCUMENTATION OF ANY EQUIPMENT AND OR HARDWARE USED FOR CONSTRUCTION.

ALL CONDUIT SHALL BE 2-INCH.MINIMUM, EXCEPT ELECTRICAL POWER SERVICE DUCT.

THE CONTRACTOR SHALL VERIFY COLOR CODES FOR SIGNAL CABLE WITH ST. JOHNS COUNTY TRAFFIC DPERATIONS PRIOR TO
ORDERING CABLE.

ST. JOHNS COUNTY RETAINS THE RIGHT TO EITHER ACCEPT OR REFUSE REMOVED EQUIPMENT. IF ST. JOHNS COUNTY ELECTS
TO REFUSE REMOVED EQUIPMENT, THE CONTRACTOR WILL BE RESPONSIBLE FOR ALL WORK AND COSTS ASSOCIATED. WITH
THE REMOVAL AND DISPOSAL OF EQUIPMENT. ALL REMOVED EQUIPMENT THAT 1S BEING TURNED OVER TD S5T. JOHNS COUNTY
SHALL BE DELIVERED TO A DESIGNATED LOCATION SET BY ST. JOMNS COUNTY.

ONE SPARE CONDUIT SHALL BE STUBBED AND CAPPED IN EACH OF THE PULL BOXES THAT HAS CONDINT TO.THE CABINET.

EXISTING SIGNALIZATION SHALL REMAIN IN PLACE TO THE EXTENT POSSIBLE AND.SHALL BE USED FOR MAINTENANCE OF
zﬁAﬁSéchﬁTgﬁggégED ANY MAINTENANCE OF THE EXISTING SIGNALS (UNTIL REMOVED) SHALL REMAIN THE RESPONSIBILITY

LANE CLOSURES WILL NOT BE PERMITTED ON WEEKENDS OR HOLIDAYS, NOR WILL THEY BE PERMITTED DURING THE HOURS
g‘;T{J’gEA'!;EL% goﬂ%f;!‘_dmﬂ. JOHNS COUNTY AND/OR FDOT TRAFFIC OPERATIONS MAY ADJUST THESE TIMES TO REFLECT

WHEN A LANE CLOSURE IS USED AN OFF-DUTY LAW ENFORCEMENT OFFICER SHALL DIRECT TRAFFIC.AT THE CONTRACTORS
EXPENSE. OFF-DUTY LAW ENFORCEMENT OFFICERS CAN BE OBTAINED FROM THE OFFICE OF THE ST. JOHNS L'OUNTY SHERIFF
BY CONTACTING COMMUNICATIONS AT (904) 810-6671. -

TWO MANUAL PUSHBUTTON CORDS, TWO KEYS FOR THE CABINET AND TWQ KEYS FOR THE POLICE PANEL DOOR SHALL BE
FURNISHED.

UNLESS SPECIFIED OTHERWISE, ALL PULL BOX COVERS TO FURNISHED AND INSTALLED SHALL BE NON-METALLIC AND SHALL
INCLUDE THE RECESSED LOGO "TRAFFIC SIGNALS". ALL FIBER OPTIC PULL BOXES SHALL BE OVERSIZED TO: 3 FOOT BY 2.5
FOOT BY 2 FOOT DEEP.

DETECTION, SIGNAL CABLE, INTERCONRECT, AND ELECTRICAL SERVICE WIRE SHALL BE RUN IN SEPARATE CONDWIT AND PULL
BOXES.

28.

29,

35.

36,

* 37.
38.

THE CONTRACTOR SHALL MAINTAIN THE ACTUATED OPERATION OF THE SIGNALIZED INTERSECTION THROUGHOUT THE LIFE OF
THE CONTRACT. PLANNED DETECTION DISRUPTIONS ARE NOT ALLOWED. ANY UNPLANNED DISRUPTION TG THE VEHICULAR
DETECTION SYSTEM AT SIGNALIZED INTERSECTIONS SHALL BE RE-ACTUATED WITHIN 24 HOURS. THIS WILL BE AT THE
CONTRACTOR EXPENSE.

ST, JOHNS COUNTY TRAFFIC OPERATIONS WILL APPROVE: ANY POWER SERVICE LONNECTIONS PRIOR TO INSTALLATIQN AND
CONNECTION. JF A SERVICE PROCESSING FEE IS5 REQUIRED THE FEE SHALL BE INCLUDED AS PART OF P.
ELECTRICAL POWER SERVICE ASSEMBLY BY THE CONTRACTOR AND SHALL BE RESPONSIBLE FOR THE BALANCE OF THE FEE.

IF A POWER METER 1S REQUIRED THE METER BASE SHALL BE INSTALLED PER FDOT STANDARD PLANS INDEX 639-002
FIGURE B OR FIGURE D AND MEET THE FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE COMSTRUCTION 639 NOT
ATTACHED TO THE SIGNAL POLES OR CABINET, THE CONTRACTOR SHALL ALSO USE AND INSTALL ANY EQUIPMENT THAT MEETS
THE LOCAL UTILITIES REQUIREMENTS,

ALL FIELD WIRING SHALL BE NEATLY BUNDLED AND CLEARLY IDENTIFIED WITH PERMANENTLY LEGIBLE, WEATHERPROOF TAGS
THAT ARE SECURELY ATTACHED TO EACH CABLE. THE TAGGING SYSTEM PROPOSED SHALL BE SUBMITTED FOR APPROVAL BY
ST JOHNS COUNTY TRAFFIC GPERATIONS. ll

ANY EQUIPMENT USED FOR CONSTRUCTION SHALL BE SUSMITTED TO ST. JOMNS COUNTY TRAFFIC OPERATIONS AND THE
ENGINEER OF RECORD FOR APPROVAL PRIOR TG ORDERING.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR HAND EXCAVATING TO A DEPTH OF 5 FEET EACH FOLE LOCATION TO EXPGSE
EXISTING UNDERGROUND UTILITIES AND FOR COORDINATING WITH ALL UTILITY COMPANIES PRIOR TO ORDERING THE 5

DRAWING FOR THE MAST ARMS, THE CONTRACTOR SHOULD ANTICIPATE UP TG THREE EXCAVATIONS PER LOCATION THAT MAY

BE REGUIRED. THE COST FOR HAND EXCAVATING AND TEMPORARILY BACKFILLING THE PROPOSED FOUNDATION LOCATIONS
{PRIOR TO FOUNDATION CONSTRUCTION) SHALL BE INCLUDED N THE PRICE FOR THE MAST ARMS. ’

THE CONTRACTOR SHALL CONTACT LOCAL UTILITY COMPANIES T0O DETERMINE THE LOCATION OF UNDERGROUND UTILITIES.

THE CONTRACTOR INSTALLING MAST ARMS SHALL NOT DRILL OR OTHERWISE MODIFY MAST ARM BASES OR MATCHING PLATES

IN ORDER TO "MAKE IT FIT" WITHOUT THE ENGINEER OF RECORD, FDOT (IF A STATE ROADWAY), ST, JOHNS COUNTY, AND THE
MANUFACTURE'S APPROVAL IN WRITING. EACH RESERVE THE RIGHT TO DENY THE MODIFICATION FOR ANY REASON. IT 15 THE
cgﬂf@g?;&ﬂ;sﬂﬁsnoms:smn T0 ENSURE THE DRILLED SHAFT FOUNDATION. THE MAST ARM AND THE MAST ARM BASE ARE
8

ALL SIGNAL AND PEDESTRIAN INDICATIONS SHALL HAVE L.E.D. DISPLAYS. PEDESTRIAN INDICATIONS SHALL HAVE A COUNT
DOWN TIMER.

+ 25,

26.

27.

30.
- 3L

32

33

34,

39.

40.

41

42.
43.

44,
45,

46.

47.

A GREEN COLORED NO. 6 AWG INSULATED STRANDED COPPER WIRE SHALL BE CONNECTED BETWEEN EACH OF THE
INTERSECTION METAL MAST ARM AND PEDESTRIAN POLE GROUND ROD CONNECTION POINTS AND THEN TO THE CONTROLLER
GROUND BUS. THIS WIRE SHALL BE PULLED IN THE SAME_CONDUIT AS THE SIGNAL CABLE.

EACH POLE AND MAST ARM SHALL BE IDENTIFIED WITH A PERMANENT 1-INCH HIGH ENGRAVED OR IMPRESSED MARK WHICH
CONTAINS ALL REQUIRED IDENTIFICATION INFORMATIQN.

ONCE THE SIGNAL HEADS ARE INSTALLED, THE CONTRACTOR SHALL BAG EACH HEAD. THE PROPOSED BAGGING MATERIAL
SHALL BE DURABLE AND DESIGNED FOR LONG-TERM APPLICATION. NO PLASTIC GARBAGE BAGS OR TAPE SHALL BE USED.

THE CONTRACTOR SHALL ENSURE ALL EQUIPMENT INSTALLED IS COMPATIBLE WITH 5T, JOHNS COUNTY'S EXISTING EQUIPMENT
AND SOFTWARE PER SITE.

A NO. 14 AWG INSULATED STRANDED COPPER WIRE SHALL BE PULLED IN THE SAME CONDUIT AS THE FIBER OPTIC CABLE.
PULL BOX TO PULL BOX AND NOT INTO THE CABINET.

THE TRAFFIC SIGNAL HEADS SHALL BE MOUNTED VERTICAL

THE CONTRACTOR SHALL USE A FLORI!sA REGISTERED AND FDOT PREQUALIFIED GEOTECHNICAL ENGINEERING FIRM FOR
TESTING AND QA/QC INCLUDING BUT NOT LIMITED TO DRILLED SHAFT INSPECTION WITH CROSS SONIC LOGGING. COMCRETE
SLUMP AND TEMPERATURE.

THE CONTRACTOR SHALL NOTIFY THE ENGINEER OF QUALITY CONTROL TESTING LOCATIONS AND TIMES AT LEAST ONE
BUSINESS DAY PRIOR. THE CONTRACTOR SHALL PROVIDE THE ENGINEER AND FDOT A COPY OF TEST RESULTS AND REPORTS
WITHIN ONE BUSINESS DAY OF RECEIPT.

THE CONTRACTOR SHALL HAVE A FDOT CERTIFIED TEMPORARY TRAFFIC CONTROL SPECIALIST DURING MOT SETUP,
BREAKDOWN AND DAILY MAINTENANCE. THE CONTRACTOR SHALL KOTIFY THE ENGINEER AND FDOT OF ANY REQUIRED LANE
CLOSURES AY LEAST ONE WEEK PRIOR.

THE CONTRACTOR SHALL PROVIDE A STAGING AREA FOR ALL MATERIALS. NO MATERIALS OR EQUIPMENT SHALL BE STORED
WITHIN THE RIGHT-OF-WAY.

ALL EXCAVATORS ARE REQUIRED TO CONTACT THE SUNSHINE STATE ONE CALL OF FLORIDA, PHONE NUMBER I (300) 432-4770
OR-811 A MINIMUM OF TWO WORKING DAYS (EXCLUDING WEEKENDS) IN ADVANCE OF COMMENCEMENT OF EXCAVATION TO
ENSURE FACILITIES ARE LOCATED ACCURATELY,

CONDUCT ALL LOCATIONS AND EXCAVATIONS IN ACCORDANCE WITH THE FLORIDA STATUTE 556 DOF THE UNDERGROUND
FACILITIES DAMAGE PREVENTION & SAFETY ALT AND ALL LOCAL CITY AND COUNTY ORDINANCES THAT MAY APPLY,

ALL AREAS OF DISTURBED EXISTING OR PROPDSED CITY, COUNTY, GR STATE RIGHT-OF-WAY SHALL BE SODDED.

THE ENGINEER OF RECORD SHALL BE GIVEN FORTY-EIGHT HOURS (48 HOURS) NOTICE OF ALL MEETINGS AND OR TESTING
MEASURES RELATED TU SAID PROJECT.

EXISTING UTILITIES SHOWN ARE LOCATED ACCORDING TO THE INFORMATION AVAILABLE TO THE ENGINEER AT THE TIME AND
HAVE NOT BEEN INDEPENDENTLY VERIFIED BY THE OWNER OR ENGINEER. IRANTEE IS NOT MADE THAT ALL EXISTING
UNDERGROUND UTILITIES ARE SHOWN OR THAT THE LOCATIDN OF THOSE SHDWN' ARE ENTIRELY ACCURATE. FINDING THE
ACTUAL LOCATION OF ANY EXISTING UTILITIES 1S THE CONTRACTOR'S RESPONSIBILITY AND SHALL BE DONE BEFORE HE/SHE
COMMENCES ANY WORK IN THE VICINITY. FURTHERMORE, THE CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY AND AtL
DAMAGES DUE T0 THE CONTRAGTOR'S FAILURE TO EXACTLY LOCATE AND PRESERVE ANY AND ALL UNDERGROUND UTILITIES.
THE OWNER OR ENGINEER WILL ASSUME NO LIABILITY FOR ANY DAMAGES SUSTAINED OR COST INCURRED BECAUSE OF THE
gisgATIDNS IN THE VICINITY OF EXISTING UTILITIES OR STRUCTURES, NOR FOR TEMPORARY BRACING AND SHORING OF
THE CONTRACTOR 1S RESPONSIBLE FOR ANY DAMAGE TO EXISTING UTILITIES, SURVEY MONUMENTS, MARKERS, CORNERS, AND
Ei;sg;{gg ;g;?’#g%swgé;HE AREA. ANY DAMAGE SHALL BE REPLACED/REPAIRED BY THE CONTRACTOR AT WO ADDITIONAL

THE CONTRACTOR SHALL BE RESPONSIBLE FOR TRAFFIC SIGNAL HEAD ALIGNMENT AND LOCATION FOR INTERIM MOT AND
FINAL INSPECTIONS. ST. JOHNS COUNTY NOR FOOT SHALL BE CHARGED TO ADJUST THE HEADS AS REQUIRED.

REMbVAL OF PAVEMENT HMARKINGS SHALL NOT SIGNIFICANTLY ALTER THE PAVEMENT TEXTURE,

THE CONTRACTOR SHALL HAVE A CERTIFIED IMSA ROADWAY LIGHTING TECHNICIAN AND TRAFFIC SIGNAL CONSTRUCTION
TECHNICIAN ON SITE OVERSEEING THE SIGNAL INSTALLATION,

THE CONTRACTOR SHALL SCHEDULE AN INSPECTION WITH FDOT AT 90% COMPLETION OF CONSTRUCTION.

ALL ASSOCIATED EQUIPMENT SHALL BE COMPATIBLE WITH THE 5T, JOHNS COUNTY TRAFFIC MANAGEMENT CENTER'S
TRAFFICWARE ATMS.NOW CENTRAL SOFTWARE.

THE CONTRACTOR SHALL KEEP ONE CROSSWALK OPEN IN EACH DIRECTION, AT ALL TIMES, IN GRDER TO MAINTAIN
PEDESTRIAN ACCESS. o i

PRIOR TO PERFORMING WORK WITHIN THE US 1 (3R 5) RIGHT-GF-VIAY, THE CONTRACTOR SHALL NOTIFY FDOT EMPLOYEE
CHRISTOPHER POGUE AT (904) B25-5086

THE OFFICIAL RECORD OF THIS SHEET [S THE ELECTRONIC FILE DIGITALLY SIGNED AND SEALED UNDER RULE 61G15-23.804, F.A.C.
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PAY ITEM NOTES L3 ;

PAY ITEM 641-2-70:
SHALL INCLUDE THE COST TO RESTORE THE DAMAGED SIDEWALK FROM THE REMGVAL OF EXISTING CONCRETE STRAIN POLES.

PAY ITEMS 660-4-11 AND 660-4-12
CAMERAS V1 AND V5 SHALL BE GRIDSMART SMARTHMOUNT KIT W/CAMERA (GS-3-SHK), CAMERAS V2 AND V6 SHALL BE
GRH,J_SHART ADVANCED CAMERA FIBER (G5-3-SMA-F). CONTACT CUBIC AT 904-613-9331 TO ARRANGE FOR ORDER AND
INSTALLATION.

PAY iTEM 670-5-111:
SHALL BE TRAFFICWARE  GROUP WIRED CABINET ASSEMBLY T5-2 SIZE+6 CABINET WITH TRAFFICWARE GROUP TS-2 TYPE 2
MODEL 981-A1160 CONTROLLER WITH ETHERNET.

THE EXISTING CONCRETE BASE SHALL BE REUSED. THE EXISTING CONDUITS FOR ELECTRIC, 12 MM FIBER OPTIC CABLE,

LOOP DETECTION, AND FIRE STATION PREEMPTION SHALL BE RETAINED. THERE IS NO AVAILABLE SLACK W THE EXISTING 12

MMFO OR PREEMPTION. THE LOOP DETECTION WILL NOT BE WIRED TO THE NEW CONTROLLER BUT WILL BE LEFT INTACT FOR —~

FUTURE ACCESSIBILITY. NEW CONDUITS FOR SIGNAL CABLE, LIGHTING, AND VIDEO DETECTION SHALL BE DRILLED INTO OPEN “ .
SPACE IN EXISTING CONCRETE BASE. .

PAY ITEM 684-I-1:
SHALL BE ITS EXPRESS 8040 SWITCH.

PAY ITEM 684-6-1
SHALL BE UB]’OUJTI NETWORKS NANO STATION M MODEL NSM5.

PAY ITEM 5B5-1-11:
SHALL BE TEMPLE MODEL FXM 2000. 5YSTEM SHALL BE INSTALLED AND HOUSED [N A SEPARATE CABINET FROM THE
TRAFFIC CONTROLLER CABINET ASSEMBLY.

DIRECTIONAL BORE NOTES

1. WHEN PERFORMING A HORIZONTAL DIRECTIONAL DRILLING (HDD) OPERATION, THE UTILITY/AGENCY OWNER (UAD) SHALL
RESTRICT THE BORED DIAMETER T0 THE MAXIMUM DIAMETER ALLOWED FOR THE DIAMETER OF THE UTILITY BEING
INSTALLED. THE UTILITY DIAMETER 1S THE CASING DIAMETER WHEN CASING 1S LUSED. FOR UTILITY DIAMETERS LESS THAN
EIGHT (8) INCHES, THE MAXIMUM BORED DIAMETER IS EQUAL TO THE UTILITY DIAMETER PLUS FOUR (4) INCHES, FOR UTJLITY
DIAMETERS OF EIGHT (8) INCHES TO TWENTY-FOUR (24) INCHES, THE MAXIMUM BORED DIAMETER IS EQUAL TO ONE AND ONE
HALF (1.5) TIMES THE UTILITY DIAMETER. FOR UTILITY DIAMETERS GREATER THAN TWENTY-FOUR (24) INCHES, THE MAXIMUM
BORED DIAMETER IS EQUAL TO THE UTILITY DIAMETER PLUS ONE (1) FOOY. WHERE A UTILITY HAS RESTRAINED JOINTS THE
MAXIMUM BORED DIAMETER SHALL BE THE MANUFACTURER'S RECOMMENDED DIAMETER. ADDITIONALLY, THE UAD SHOULD
MAINTAIN A CLEARANCE, FROM ANY EXISTING VITRIFIED CLAY SANITARY PIPE LINE OR EXISTING GAS LINES, OF AT LEAST
THREE AND ONE HALF (3.5) TIMES THE BORED DIAMETER.

2. WHEN BORING UNDER ROADWAY PAVEMENT, THE UAD SHALL MAINTAIN A BORE DEPTH OF AT LEAST TEN (10) TIMES THE
BDRED DIAMETER OR 30 INCHES, WHICHEVER IS GREATER, AS MEASURED FROM TOP OF PAVEMENT TO THE TOP OF THE
IE UAD MAY REDUCE THIS DEPTH BY DETERMINJ’NG THE WATER TABLE ANTICIPATED AT TIME OF INSTALLATION OR A
CONFIN'ING LAYER. THE CONFINING LAYER IS A TWO {2) FEET THICK LAYER OF EARTH THAT RESISTS THIRTY (30) BLOWS PER
FOOT OF A STANDARD PENETRATION TEST. IF EITHER OF THESE IS DETERMINED, THE BORE DEPTH MAY BE REDULED TD
TWO (2) FEET BELOW THE TOP OF THE CONFINING [AYER TO THE TOP OF THE BORE, OR TWO (2) FEET -BELOW THE TOP OF
THE WATER TABLE TO THE TOP OF THE BORE. ADDITIONALLY, THE UAQ SHOULD MAINTAIN A CLEARANCE, FROM ANY EXISTING
Iélrmg#gg CLAY SANITARY PIPE LINE (R EXISTING GAS LINES, DF AT LEAST THREE AND ONE HALF (3.5) TIMES THE BORED -

3. THE UAQ SHALL ALSO DO ALL OF THE FOLLOWING: '
1) DETERMINE ORIENTATION AND TRACKING OF THE DRILL BIT.
2) uru.m.= RELIEF HOLES AS NECESSARY TO RELIEVE EXCESS PRESSURE DOWN HOLE. .
PREVENT HEAVING DURING PULL BACK.
4) KEEP THE DRILL PIPE IN THE BORE HOLE UNTIL THE FINAL PRODUCT IS PULLED INTO PLACE.
5) WHEN BORING LLNDER ROADWAY PAVEMENT, INSTALL THE PRODUCT INTO A BORE HOLE WITHIN THE SAME DAY THAT THE
-BORE 1S COM, X
PRE-BERI LETED. PROJECT CONTROL

STATION OFFSET DESCRIPTION NOTES
UTILITY NOTES 737400.00 60.00° IT__|SET MAG. NAIL & DISK LB 6979
737+00.00 0.00 RT___|SET MAG. NAIL & DISK LB 6979 N _2005777.03, E 553869.74

1. THE LOCATION(S) OF THE UTILITIES SHOWN IN THE PLANS (INCLUDING THOSE DESIGNATED Vv, Vh, AND Vvh) ARE BASED ON
LIMITED INVESTIGATION TECHMIOUES AND SHOULD BE CONSIDERED APPROXIMATE ONLY, THE VERIFIED LGCATIONS/ 737400.00 60.00' RT |SET i/2" I W/CAP LEGS7S
ELEVATIONS APPLY ONLY AT THE POINTS SHOWN. INTERPOLATIONS BETWEEN THESE POINTS HAVE NOT BEEN VERIFIED. 741+00.00 60.00" LT |SET 1/2" IP W/CAP LB6979

. - 741400.00 0.00' RT_|SET MAG. NAIL & DISK LB 6979 N 2006176.97, £ 553862.38

2. ALL FPL OVERHEAD ELECTRICAL FACILITIES TO REMAIN ENERGIZED AND IN PLACE. TABLE A MINIMUM CLEARANCE DISTANCES 97 £ 3538

js_z.gglsrﬁzz"m, Sugparr é:gso; USHA RULE 29 CFR PART 1926 (AS THEY PERTAIN TO CRANE/DERRICK opsRAnorusgoANn/aﬂ 741+00.00 60.00' RT _|SET MAG. NAIL & DISK LB 6979
AN PECIFIED IN 29 CFR 1910.333(CX3) FOR WORK IN PROXIMITY TO POWER LINES NOT COVERED BY - ]
T CC, MUST BE WAINTAINED. THE CONTRACTOR SHALL COORDINATE WiTH FPL AND ENGINEER OF RECORD TO CONFIRM oAy i THIS TABLE HAS BEEN SDDED T0 THE PLANS FROM THE ORIGINAL SURVEY

RN CLEARRHCE DT NS PR oy emEas ELECTRIC FACILITIES, AMBRICAN VERTICAL DATUM DF 1085 (NAVD 68)

3. UTILITY AGENCY OWNERS PER DIG TICKET:
FPL ELECTRIC (800) 468-8243
CENTURYLINK (352) 303-2430
TECOGAS (813) 228-1351 -
AT6T COM (561) 997-0240 :
AT oie COUNTY WATER & SEwER (904) 2692701
UNITY FIBER (904) 718-8152

REVISIONS
DATE DESCRIFTION BATE DESCRIFTION = KIMLEY-HORN AND ASSOCIATES, INC. ST JOHNS COUNTY S’LZET
CERTIFICATE 07 AUTHORIZATION N0, 696 -
HICHELE 8. Wecta, p.e FGAD COUNTY. PROJECT GENERAL NOTES
12740 GRAN BAY PARKWAY wss'r surrE 2350 LEWIS POINT RD/ _
JACKSONVILLE, FLORIDA 33258 us1 ST. JOHNS ST. AUGUSTINE S DR T-5

Jack Hulsberg 572772021 3A41:52 PH KDJAX_TPTONO4592020_US 1 and Lewis Point Abdd_I IANDODOD0GOD0G s gnaiswgrntsga] dgn

THE QFFICIAL RECORD QF THIS SHEET 5 THE ELECTRONIC FILE DIGITALLY SIGNED AND SEALED UNDER RULE 61G15-23.004, F.A.C.
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Lewis Point St. Augustine S us 1| s«
ROAD = 4= DRIVE 3EA
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@ 1 EA

1 EA 1 EA 2 EA 2E4

e
STREET NAME SIGNS ON MAST ARMS 1, 2, AND 4 SHALL BE FREE SWINGING 1 EA
INTERNALLY ILLUMINATED WITH TV/0-POINT ATTACHMENTS. STREET NAME SIGN 1EA

Q@S —

POLE LOCATION=

STA 738+H02.7 1
645 LT

§30-2-

| _630-2-

635-2-

546-1-

1
643-21-10

660-4-127

665-1-11"

682-1-133

684-6-11

ON POLE 3 SHALL BE FREE SWINGING CLAMP-ON CANTILEVER MOUNTED. SEE T

GUIDE SIGN WORKSHEETS FOR DETAILS.

LEFT TURN
YIELDON
FLASHING
‘mmc ONLY
FTp-65-13 R3-5R
4 EA I EA
o321 ] [Foe3-zo7]

[l
|

HE

3-SECT. 1-WAY  d-SECT.. 1-WaY
9 a5 445

SIGNAL HEADS SHALL HAVE BACKPLATES
WITH RETROREFLECTIVE BORDERS

1

’ EXISTING AW
—

avod INIOd SiMIT

it

3 RUNS: SIGNAL,
LIGHTING. SPARE

OE-+»--

Qe

REMOVAL ITEMS

€32.7.6 I 1o overeit
641-2-60 |1€Ea 69.60 (T
641-2-70 | 4 £A 630-2-71 |35LF. _ .-
670-5-600 635,2-91 _[26A
646- 11T _|7EA

""""" 648<21-15"| 1 €A
WIRELESS (TO WEST) f ~ B65-1-11 | 2 Ea
. ..:';-.-.......--;" ' 684-6-11 | 1 €A

d
DUE TO PROXIMITY OF
MAST ARM TO EXI‘}_SF_TING

3 MAY NEED TO BE
=7 INSTALLED ON UPRIGHT

DURING EXISTING
SllDGNAL REMOVAL

630-2-12
4, RUNS; DETECTION, SIGNAL,
o, LIGHTING, SPARE

630-2-1

| L R
FHE =
]
PED. SIGNAL PED. SIGNAL = 62 PN =
counT-DOWN CounT-DoWH DEnr ) EXISTING RIW
1-SECT..-1-%ay 1-SECT., 2-WAY FTP-635-06 POLE LOCATION=
5 a5 1 oas M@ ) 0 Crteege | | STA 739438.04 FPL TO DEENERGIZE OR
T0 8E INCLUDED - n,.| 7247 AT ADJUST OVERHEAD
[ EN | [e551-12] IN THE €0ST GF POLE LOCATION= : < 1 UTILITY LINE TO
PAY TEM 665-1-11 STA 737498.12 reil 632-7-1 B3 : §30-2-11 |10 LA, ACHIEVE REOUIRED
7231 RT 1264 | 633-2-32 S i :cg l 635-2-17 |'3 Eal> CLEARANCES
649-21-21 164 | _633-3-14 | | of } B46-1-11 |tea
1ea | _633-3-76_| . |t 36 11 | $49-21-15_| 1 &4
sea| 635-2-11 \ o =2 ] §60-a-12__| 2 &4
PROPOSED POWER fFPL) 1EA| 635.2-12 . ] m% ‘; l 665-1-11 | 2 €A
2. i5tF | 639-2-1 . l
A P 1ea | 660-4-11 \ v - HotF
539-1-122 | 145 E: e i A RUNS: DETELTION,
641-2-12 | 1£4 145 | 670-5-111 . X7/ H SIGNAL, LIGHTING, SPARE
1Ea |_684-1-1 : MY |
1€ |_685-1-11 Ny . 1 B EJ) INTERSECTION NUMBER 78M117
REVISIONS,
DATE DESCRIPTION GATE DESCRIFTION KiMLEY-HORN AND ASSOCIATES, INC. §T. JOHNS COUNTY SZZET
CERTIFICATE OF AUTHORIZATION NO. 696 v .
X HICHELLE B, MECCA, PLE. ROAD COUNTY FROJECT SIGNALIZATION PLAN
12740 GRAN BAY BARKWAY WEST, SUITE 2350 LEWIS POINT RD/
JACKSONVILLE, FLORIDA 32258~ usi ST. JOHNS  |er s auGusTINE 5 DR T-6

JaceHulsberg

5/27/2021

ALS5 PR

XASAX_TPTONDIA652620_US 1 and Lewis Forni Aoad_IIR:

Signaissplansg0l dgn
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SIGNALIZATION NOTES:

i

MAJOR STREET 1S US 1 (45 MPH).

MINOR STREETS ARE LEWIS POINT ROAD (30 MPH)

AND 5T. AUGUSTINE SOUTH DRIVE (25 MPH).

MOVEMENTS 1, 3, 4. 5, 7, AND 8 RED.

FLASHING OPERATION: MOVEMENTS 2 AND 6 YELLOW,

5.0.P. 10 WiTH CONCURRENT PEDESTRIAN PHASE P2, P4, PG, AND P&.
P.0.P. FOR FIRE STATION PREEMPTION ON MOVEMENTS 3 AND 8.
EXISTING CONTROLLER CABINET BASE TO BE REUSED TO ACCOMMODATE

EXISTING FIBER AND PREEMPTION CONNECTIONS. CONTRACTOR SHALL
PHASE CONSTRUCTION ACCORDINGLY TO MAINTAIN SIGNAL FUNCTIONALITY

AT ALL TIMES DR UTILIZE TRAFFIC CONTROL OFFICER. EXISTING RAW

PRIOR TO ORDERING MAST ARMS.

S.0.P. 10

CONTRACTOR SHALL FIELD VERIFY MAST ARM LOCATION ELEVATIONS

PRIOR TO INSTALLATION OF MAST ARMS, CONTRACTOR SHALL COORDINATE a1 1H0t
WITH APPROPRIATE UTILITIES WITH RESPECT TO MAINTAINING
MINTMUM CLEARANCE BETWEEN ENERGIZED CONDUCTORS AND POLES.

2+ NHn|
1SNA

SPECIAL P.O.P,

(A 3 = )

oS

l » FROM NORMAL_| g TO NORMAL
LROT VORMAL

GPERATION —.lf DPERATION

L

OWELL

o1

v
7= LN

Y
g
f— 2
& ]

S——
-—

+®

i\

12

S0

— T

1z

... -30

I 10

¢ 6 30
y Feet
PAY ITEN_|GESCATPTION T QUANTITY
759-'-7‘ SINGLE POST SIGN (F&T GROUND HOUNTY (P TQ §2 5F) . AS H -
711-11=150 [THERMOPLASTIC PAYEMEMT MABKINGS 15TAMDAR01 {WHITE) (MESSAGE OR SYMBOL) EA
7I1-11-176  |THERMGPLASTIC PAVEMENT MARKINGS {STANDARD] (WHITE) (ARROW) £4 1
ZrI-14-123 THERMOPLASTIC PAVEMENT MARKINGS ‘Pﬁffﬂ""fﬂl WHITE) (SO11D) {12 FOR CROSSWALK) LF 289
717-14-125 (THERMOPLASTIC PAVEMENT MARKINGS. {PREFORMED} (WHITE) fsollD! (2‘1’ FOR CROSSWALKT LE £84
711-12 (THERMOPLASTIC, REMOVE EXISTING THERMOPEASTIC PAVEMEHT MARKINGS SF B0

|
l

o4 UINTOd SIM3T

m }_
(3 . N S N -y
i ﬁf '?I’S" I i } l I*’}__/ oy
02 03 o 12 WHITE _V ' 24 WHITE _/ 8 _[__.__.____._....__,...._.._I_
g PREFORMED H i -
= PREFORMED TP ': ! 4 < B2
. pigm | — — —
CONTROLLER TIMINGS VIDEO DETECTION ZONES . 17 WAITE o j/’ I_ < T
: PREFORMED 1 — —
1
TIMING FUNCTION DELAY . \ I
MOVEMENT NOMBER |1 |2 |3 12 |5 |6 |7 |8 perecror | PET- size | MO0 | piue —_ : \-“ WHITE PREFORMED (TYP) ! I_ N —
ZONE LANES . smm R
HINIMUM GREEN |4 (18 |4 |6 |4 |18 [4 |6 (5EC) | : H
= [ EXTENSION 3.002.5[3.0]3.0[3.0]2.5[3.03.5 ZONE I | 6'x 30° 1 5 Hl%rrwwmf PREFGRMED ; 1
— _ ML R —
g MAXIMUM GREEN 3 |25 |70 |20 {45 |20 |70 |20 |25 v ZONE 4 | 6'x 30° [ o fo== | L& ] | P
g| Maxmumoreen 2 [ |- [- EEEE ZONE 4R | 6'x 30' 1 1o 8 0T : 739 e : e 740
| YELLOW CLEARANCE|4.8]4.8|2.4]3.7]4.8]4.5]3.7]3.4 ZONE 7 | 6'x 30° ] 0 2 el S e PR ) \ 1 M e
2 ALL RED 2.0[2.0]2.8{2.8]2.0]2.0]2.8[2.8] v2 ZONE 2 | 6'x 6° 3 0 ar : g ‘ ‘\@ SURVEY US 1 (SR 5) -{—
Z[ PeoEsTRIAN WALk |- |7 7 |- |7 |- 17 ZONE 3 | 6'x 30° 1 [ - . H—
PED. CLEARANCE |- (31 |- [30 |- |28 [- |32 vs ZONE 5 | 6'x _30° 1 5 ! : i US 1 (SR 5)
RECALL - sl - Jmin]- T ZONE B | 6'x 30° 1 0 — I' : 24" WHITE PREFORMED (TYP)—1 - N
ZONE 8R| 6'x 30' i 10 1 = !
V6 ZONE 6 | 6'x 6' 2 o [ - )
T ' ! 1 . CE a— B —
DENOTES VEHICLE DETECTION ZONE =i [ . |
i N 24" WHITE I
1 .
DELAY TIME IS IMITIAL AND MAY — —— S vro PREFORMED e e s e e e
REQUIRE FIELD ADJUSTHENT AS ! |/ 12" WHITE PREFORMED e : . Pappray
PRE-EMPTION TIMINGS DIRECTED BY PROJECT ENGINEER, i
MINIMUM GREEN BEFGRE PRE-EMPTION | 5 PAVEMENT MARKING NOTES: I l . l |
YELLOW CLEARANCE 4.8 3
AL RED CLEARANCE F) 1. REMOVE ALL EXISTING 12* CROSSWALK STRIPES,
MINTMUM DWELL 20 2. INSTALL NEW 12" EDGE STRIPES FDR HIGH EMPHASIS
YELLOW CLEARANCE 3.4 CROSSWALKS DIRECTLY OVER REMOVED CROSSWALK STRIPES. - s
ALL RED CLEARANCE 2.8
— PAVEMENT MARKING DETAIL
REVISIONS
HORN AN, . INC.
DATE DESCRIPTION DATE DESCRIFTION KIMLEY-HO! B ASSOCIATES. INC. 8T, JOHNS COUNTY S’KIEOET
CERTIFICATE OF AUTHORIZATION NO. 696 -
RICHELLE B HECCa, PE. ROAD COUNTY FROTECT SIGNALIZATION PLAN
12740 GRAN BAY PARKWAY WEST, SUITE 2350 LEWIS POINT RD/ -
JACKSONVILLE, FLORIDA 32258 us1 ST. JOHNS ST. AUGUSTINE 5 DR -7

Jak.Hulsoerg

572772021

4136 PH RNIAX_TPTONO44592020_US 1 and Lewls FOIN Road_11ANODDODDO00GONEI3 115 \pIons o2 agn

THE OFFICIAL RECORD OF THIS SHEET IS THE ELECTRONIC FILE DIGITALLY SIGNEC AND SEALED UNDER RULE 61G15-23.004, F.AC.



UPRIGHT
e ;
ACHED TG Ui
= TEAMINAL
WITH Vi HEX-HEAR SCREWS COMPARTHENT
CABLE T0 ——
SIGNAL
HEADS

DRILL AND TAP HANDHOLE FRAME -1
INSTALL ¥ HEX HEAD { 13HC}
GROUNDING LUG (GREEN)

No. 6 STRANDED COPPER

{BARE) TO GROUND. ROD o SIGNAL CAGLE FROH

CONTROLLER CABINET

5 AWG COPPER WIRE

rGREE.M INSULATED) GROUND
CONNECTING ALL POLES WITH

CABINET GROUND RODS

WIRING DETAILS
NT.S.

¥ Dra. STAWLESS STEEL

%" HoLE
HEX HEAD SCREWS (TY7}

o YP.)

(= 1] GAUGE TERMINAL
TERMINAL COMPARTMENT FRAME

il
HANDHOLE

NEDPRENE GASKET
BEWHIND COVER

TERMINAL COMPARTMENT

FRAME AND COVER DETAIL
NT.5.

NOTE; HANDHOLE COVER AND COVER CLIPS SHOWN IN INDEX 17745 ARE
MOT REQUIRED DN FOLES WHERE TERMINAL COMPARTMENY IS SPECIFIED.

HANDHOLE FRAME —\ r—i'—l

UPRIGHT WALL

PARTIAL PENETRATION WELD:

[——CPARTIAL PENETRATION WELD

Jl i

TERMINAL COMPARTMENT FRAME
e (TP —f—

.

SECTION "A-A"
NT.S. ’

MAST ARM SDETAILS
sacl A pelils

———— e |- = e e NOTES: -

COMPARTHENT COVER

I _PED DETECTOR. PED SIGN, AND PED
SIGNAL SHALL BE ORIENTATED FACING THE
CROSSWALK THEY SERVICE,

WHEN TWO PED SIGNALS ARE MOUNTED
THE PED SIGHS

SHaLL S WEEDED 70
MOUNT AT THE SAME HEIGH!
3, aJHE BASE AID POLE-SHALL BOTH BE

MINUH. THE POLE SHALL HAVE A
BRLI'SHED FINISH.

PEDESTRIAN HEAD ASSEMSL
{INTERNATIONAL SYMBOLS)

SUP FITTER, TRI-STUD
FOR i-WAY OR
A1D-3E MODIFIED 2-WAY SIGNAL
ol
H
3
& INSIDE DIAMETER
PEDESTAL: 2 =
SETSCREW BASE ; % |
TERHINAL BLOCK " 3
-
x $
[ Stoewa
T

20 HIN.)
GROUND ROD

PEDESTRIAN SIGNAL PEDESTAL DETAIL
NT.S.

Eor
E0R

MINIHUR DEFTH AS A

3 HIN UNDER UNPAVED GROUND AND
PAVEMENT GTHER THAN ROADYIAY PAVENENT

FOOT UTILITY ACCIII!OBATTON MA.NLML
NOTE: DISTANCE GETWEEN EXISTING
ROADWAY PAVEMENT AND TOP OF

\— TOP OF BORE
BORE SHALL NOT BE LESS THAN 48
INCHES.

DIRECTIONAL BORE PROFILE

— £ONOUIT

/— GROVNDING BUSHING

SERVICE ENTRANCE
ELEOw

- SERVICE DISCONNELT

MOLDED BUSHING

]
[

T
i

LIGHTNING
ARRESTER
SEE WOTE 1

CONGUIT STRAP

v
(-
7

36 AWG INSULATED COPPER

GROUND WIRE IN 5 RIGID

GALVANIZED STEEL CONDUIT,
fTYPICAL

COROUIT.
(RIGID, GALV.)
SIZE 1 % NIN.

GRADE

Min,

\ GROUNDING

ELECTRODE

FROK

SERVICE
ELECTRIC POWER SERVICE DETAIL:

UNDERGROUND FEED

(METER USED)
. NT.S.

REVISIONS g -
MLEY-HORN ATES, INC. .
DATE PESCAIPTION DATE DESERIFTION KIMLEY-HORN AND ASSOCIATES, INC. ST JOHNS COUNTY sr:f’gr
j CERTIFICATE CF AUTHORIZATION 40, 695 No.
I EHE/%EN%EHEOCESS nP; S ROAD COUNTY PROJECT MI S CELLAJVE 0 US DETAILS
) ‘| 12740 GRAN BAY PARKWAY WEST, SUITE 2350 LEWIS POINT RD/ T-8
u . g -
JACKSONVILLE, FLORIDA 32258 51 ST. JOHNS ST. AUGUSTINE § DR
Jack.Hulsberg 572242021 34157 PR KNJAX_TPTNOA4692020_US 1 and tew!s Point Road_ 1 IRNOOOOOGDDOGON SIpnaIshs5dt 590 dgn

F.A.C.

THE OFFICIAL RECORD OF THIS SHEET IS THE ELECTRONIC FILE DIGITALLY SIGNED AND SEALED UNDER RULE 61G15-23.004,



* SEE LIGHTING SPECIAL DETAILS SHEET FOR UTILITY CONFLICT POLE DETAILS AND DAVIT ARM

DETAILS FOR MAST ARM MOUNTED LUMINAIRES

SUMMARY OF LIGHTING QUANTITIES -

BloaiE N6, §2, CKT. SIGNAL

'-‘.:(B)—'-~~~-.-.-_DE-_L7 by

POLE DATA ~ \ i I
FOSE |crmcurt| starion | FOLE | MOUNTING | AmM IES FILE paY ITEM & [ 1‘ e e tﬁo
0 | ex-c_|737+75.00 | 62.50 AT | 40" 15' | ATBL_E_XXXKX_Rd| 715-4-13 3 | e e PP Feet
51 | S1GNAL | 737+98.12 | 72.37 RT | 40" 12° | ATBL_E_XXXXX_R4| 71553 . < l } _#6 AWG (GKT, EX-A)
52 | sicuaL [ 738+02.77 | 6¢.59 17 | a0- 12' | ATBL_£_XXXXX_R4| 715-5-3. 3 \ | | 1= #6 AWG (GRDY
31A | EX-A | 738+28.50 | 104.50 LT| 30 15" | ATBL_D_xXxxX_R3| 715-4-3 .
OA_| ex-c_|739+26.47 | 91.76 AT | 40’ 15' |ATBL_E_XXXXX_R4) 715-4-13 & |
53| SIGNAL | 739+38.04 | 72,47 AT | 40’ 12" | ATBL_E_¥XXXX_R4| 715-5-3 g
54 | SIGNAL | 735+45.20 | 65.60 LT | 40" 12 | ATBt_£_xxxxx_R4| 715-5-3 )
31 | Ex-A | 738182.50 | 66.50 LT | 40" 15 |ATBL_E XXXXX_R4| 715-4-13 e P | ] T B T i A L SR
poel,

7" Tos8E REMOVED -
SPLICE PROPOSED CIRCUITRY

INTO EXIST. LIGHTING SYSTEM
........ {818 .

1 - #8 AWG {GRD.)

PAY TOTAL| .70 dl
ITEM * DESCRIPTION unit| THIS | == / : ? \COLE 20 30 CET ExoA_
NO. SHEET| — — [ i = — o St Al PEIV A
530-2-11 |CONDUIT [F&T] (DPEN TRENCH] LF 52 e [ 1y B e \E=
630-2-12 _|CONDUIT (F&I) (DIRECTIONAL BORE] F 280 , - vy CON\EE
535-2- PULL & SPLICE BOX (F&I) (13"x24" COVER SIZE) FA' & Lo _ [ 1 } f— — 2 - #O_AWG (CKT. EX<AL____
715-1- GHTING_CONDUCTORS (F&1) [INSULATED) (NO. 8-8) F_| 2982 | = ; : (R R 1~ #6_AWG (GRD.)
715-4:1 GHT POLE COMPLETE (F&I STD POLE STO FOUNDATION) (40" NHJ A - P e
715.4-3 GHT_POLE COMPLETE (F&I UTILITY CONFLICT POLE)] (30° MHJ A [ brogp
715-4-7 GHT PO COMPLETE {REMOVE POLE AND FOUNDATION) EA i . : | i l_
715-5-3 UMINAIRE & BRACKET ARM (F&I NEW LUMINAIRE AND ARM ON NEW POLE) (GALV STEEL) EA ; : L i H | H
715-500-1 _|POLE CABLE DISTRIGUTION (F&T) {CONVENT IONAL) EA P v ) | } ' :
— = g VEY US 1 (SR 5) i {: - ]
T — = ™ B SURVEY US 1 (SR 5 1
- CONVENTIONAL - oo - \ 739 0! ! : Ry 740
- [ -
LIGHTING DESIGN CRITERIA L : 5 T =t . t L ; i
AVERAGE INITIAL INTENSITY 3.0 FOOT CANDLES d ! I . -~ iy 0y
UNIFORMITY RATIO AVG./MIN. 4:1 OR LESS 2 - #6 AWG {CKT. SIGNAL) : : . : N 2% #6 AWG (CKT. SIGNAL)
UNIFORMITY RATIO MAX./MIN. 10:1 OR LESS 1 - #6 AWG (GRD.) | | . i 1 - #6 AWG (GRD.)
DESIGN WIND SPEED 140 MPH 3 H . i —— —_—
\ 2 - #6 AWG {CKT. EX-C. Py 12 I '
VERTICAL LIGHTING CRITERIA 1 e e oRp e (he 1 T | Us 1 (SR 5]
e — L d . -
FOR CROSSWALKS AN . §
AVERAGE INITIAL INTENSITY 2.3 FOOT CANDLES® 1 |'|v 1 . - |
*WHERE NEW INTERSECTION PHOTOMETRIC CRITERIA CANNOT BE MET, it | . 1
RETROFIT CRITERIA IS USED AS THE BASIS OF DESIGN i ! : . i
. R PR {. 1 T,
LEGEND ! Ny 9“”“3,,:,.,,. _____
Nl
SYMBOL . DESCRIPTION
MANUFACTURER: AMERICAN ELECTRIC' LIGHTING, MODEL: AUTOBAHN, 177 340
oo PHOTOMETRIC CURVE: ATBL_D_XXXXX_R3 OR ATBL_D_XXXXX_R4 (SEE  — —
POLE DATA TABLE FOR LOCATIONS) WAS USED AS THE BASIS OF DESIGN. _+sv - thassu? ; R e N A T T R 2 - =
WIRED FOR 4BOV SINGLE PHASE OPERATION. L Y POLE NO. S3, CKT. SIGNAL EXISTING R/W
. | 3% \\ w2 STA. 739+38.04, 7247 RT
MANUFACTURER: AMERICAN ELECTRIC LIGHTING, MODEL: AUTOBAHN,  POLE NO. 51 CKT. Si6waif = "~ =< - \ =X '
PHOTOMETRIC CURVE: ATBL_D_XXXXX_R4 WAS USED AS THE BASIS OF STA 737488.12, 72.37 RT | -)%’v Su.
- DESIGN. WIRED FOR 120V SINGLE PHASE DPERATION. LUMINAIRE AND i | =T
BRACKET ARH MOUNTED ON MAST ARM. SPLICE PROPOSED CIRCUITRY l: @
- INTO EXIST. LIGHTING 5YSTEM B 1 g %
oM EXISTING LIGHT POLE TO BE REMOVED ' f, =~ STA. 73942647, 91.76 RT
EXISTING LIGHT POLE Ve <=
TO BE REMOVED o i m=z 2 - #6 AWG (CKT. EX-C)
O PROPOSED LOCATION OF 13 X 24" LIGHTING PULL BOX Y, m

2" DIRECTIONAL BORED CONDUIT

2* OPEM TRENCHED CONDUIT

{1 RUN @ 115}
2 - #6 AWG (CKT: SIGNAL)

. 2 . i:-: x 1 - #6 AWG (GRD.)
REVISIONS
DATE DESCRIPTION DATE DESCRIPTION KIMLEY-HORN AND ASSOCIATES. INC. ST JOHNS COUNTY - 5’:’5:7
: CERTIFICATE OF AUTHORIZATION NO. 696 : s .
JORDAY E. LEEP. P.E. ROAD COUNTY PROJECT ' LIGHTING PLAN .
1797 Al STREET ST E 200 LEWIS POINT RO/ : T-9
SARASOTA, FLORIDA 34336 - us1 ST. JOHNS | oo™ \IGUSTINE 5 DR ‘
“JackHuisberg

ht

S22 2621

34158 FH XAJAX_TPT

THE OFFICIAL RECORD OF THIS SHEET IS THE ELECTRONIC FILE DIGITALLY SIGNED AND SEALED UNDER RULE 61G15-23.004, F.A.C.
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THE OFFICIAL RECORD OF THIS SHEET IS THE ELECTRONIC FILE DIGITALLY SIGNED AND SEALED UNDER RULE §1G15-23.004, F.A.C.

=Il
AFIM MADE FROU 1° 0D, 188" WALL 'ﬂl ’
E i
T L
! .
, An
E T\
MAST AR
é rsiyrined . (SIGNAL WEADS AND SIGNS SHOWN Foe
3 ARE TYPICAL. SEE APPROPRIATE PLAN E
4 SNEET FOR CONFICURATION.,)
1 ALY ALLMPAI ANCHOR . .
(SEE DETAIL A & DETAL B) [
TST467LG. FLRLY =8
(GALVANIZED ANCHOR BOLYS
(YIELD S TRENGTH 55 K51 _L
oeTALY
— FOGTING, HERF GRENG -
RIOD, AN PUC CONDUT . PAVEMENT
UTILITY CONFLICT POLE ASSEMBLY UTILITY CONFLICT POLE ARM :
— —
LUMINAIRE DAVIT ARM DETAIL
NS,
08 cLPRON
EXTRUSIONS (S063-T8 ALLOY)
mns o B e
pa3ss YP- T o MR OF orAR
s POLE 5 8"
4 v LD. ES SPUIT 1A x 21400,
\CKWASHERS 53 eoLTs <" ODxIIB WAL
R f,ﬁ"’”";”“": _ ] CALANZED BOLT :‘ﬂ;@_ ;?fm
(oS TE AN SECTIONBS (ohiL 1 MM FAE PLES LLAANRE AT Alt
e T AR BRACKET
15701 BORT CROLE e
) DIAPOLE TOP:
AT y ' HAST AU FoRE AAST AM POLE
W vraass
HEXNUTS 20144 TG, ALLMDLA
{4) 12" L. SS SPLT - -
o1 o i, LDLRNASHERS v
BOTIOM BOLT CRCLE I0P BOLTCIRCLE e e i
i ATTACHMENT DETAIL FABRICATION DETA.
UTILITY CONFLICT POLE DETAILS - . DAVIT ARM BRACKET DETAIL
NES
.
MAST ARM MOUNTED LUMINAIRE DETAILS
REVISIONS
DATE DESCRIPTION DATE DESCRIPTION KIMLEY-HORN AND ASSOCIATES, INC. ST, JOHNS COUNTT S'LEDET
CERTIFICATE OF AUTHORIZATION NO. 885 .
oman £ LE€r, e T5A5 CoumTY PROIECT LIGHTING SPECIAL DETAILS
1777 MAIN STREET, SUITE 200 LEWIS POINT RD/ T-10
SARASOTA, FLORIDA 34236 us 1 ST. JOHNS et AUGUSTINE S DR

Jack Hulsberg - 572772021 34159 PR KNJAX_TPTOGIAC92020_US 1 ond Lewis PO Road_1IR~D0000000D0TgNIing~tnpitDl.ogn



ARM NO. 2 - DOUBLE ARM POLE ORIENTATION
TO BE MEASURED IN A COUNTER CLOCKWISE

DIRECTION FROM ROADWAY ARM NO. 1.

SPECIAL INSTRUCTICONS -
L —
= _ T - (’F
| pep. pep.  |nanproie )
n0.| BUTTON | SiGNALS |LOCATION ARM NO. 1 - SINGLE ARM POLE OR
LONGEST ARM FOR DOUBLE ARM POLE.
| LY | 5,
l A ] l A} |
) ¢ 8 s
I a I H3 | 2 | I
siov o [ sigNne [ -
T@ | | (T
w4 o w3 w1 ' ARM
! L ! MOUNTING
. : N I HEIGHT
¢ f—— f ; i (ARM M.H.)
FOTAL ARM LENGTH TOP OF FOUNDATION ELEVATION
;
* DENOTES NUMBER OF SECTIONS IN SIGNAL HEAD ASSEMBLY
. SIGNAL DATA SIGN DATA
DISTANCE FROM FOLE / HEIGHT AND-WIDIH OF
ID|SHEET|  LOCATION | Toror |amr| CRONN [sigue e f beos, DISTANCE FROM POLE Tora | ARM | SEEE stGN PAINT
NO.| NO. ,BY STATION |ecevarton| wo, | ELEV., | VA rm‘ YN 1 | 2 - 3 * 4 * 5 - & - 7 eingTH| M H | DOAL ARNs A RET B Hz | w2 c H3 | w3 COLOR
7| T-6 |737+98.12 0.8 | 1| 0.1 {v | v | & |52.0]3|64.0|3]|76.5]|< 78.0]21.0 12.0| 2.6 5.0 | 48.0 | 3.0 | 2.5 | 72.5 | 3.0 | 2.5 [cavavizeo
72.37" AT E I I I O Y I B P O O O I D
Z | T-6 |738+02.77 300 | 1| 37.4 | v | ¥ | & | 6.0 [w|250|cc|20.5|v|34.0| 3| 39.5|v]45.0]3]|56.0]¢|60.0|22.5 " | 8.0 |2.0]9.0|17.0] 3.0)2.5]| 52.0| 3.0 | 2.5 |eavanizeo
52.55° LT - - — 1 1 1 T T -
3 | T-6 |739+45.20 30.4 | 1| 25.7 | v | v | N |27.5|wc|42.0|3]33.0|3]|62.504 70.0|21.0 0* | 2.0 |5.0| 38.0| 3.0 2.5| 58.5| 3.0 | 2.5 |oavavizes
59,60 LT EX I O O O I A O I O O B O O O
4 | T-6 [739¢38.04 307 | 1| 313 |V | ¥ | & |35.0(3|40.0|V]|45.5}3|57.5}1v]|57.0|3]|68.0]4 70.0]22.0 9.5 |2.0|5.0 é4.0|3.0[2.5 GALVANIZED
72.47" AT 21 1 1 1 1 11 1T 1+ 11 1 T 1T T 1T T T/
*INDICATES CLAMP ON CANTILEVER MOUNT TO UPRIGHT
WC = WIRELESS COMMUNICATION ETHERNET ACCESS POINT DEVICE
CC = ITS CLOSED-CIRCUIT TELEVISION (CCTV) CAMERA
V = VIDED DETECTION CAMERA
REVISIONS
KIMLEY-HORN AND ASSOCIATES, INC. . SHEET
DATE DESCRIFTION DATE DESCRIPTION ST. JOHNS COUNTY
CERTIFICATE OF AUTHORIZATION NO. 696 STANDARD MAST ARM NO.
- e e
12740 GRAN BAY PARKWAY WEST. SUITE- 2350 LEWIS POINT RD/ TABULATION T-11
3 JACKSONVILLE, FLORIDA 33258 us1 5T. JOHNS ST. AUGUSTINE S DR

JackHUTsOErg

572772021 34159 PH K JAL_TPT!

NDATERZT20_US 1 ond Lewrs Pornt Rood | IR~ODO000O0D0DNSIgnzl sms s gDl agn

§
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TABLE NOTES:

S STANDARD™MAST' ARM ASSEMBLTES DATA TABLE ~ = — -~ —— [~ Tppefale - |- Tt ottt o

STHU’L;TURE DESIGNATION FIRST ARM SECOND ARM uF " POLE Dg{,ﬁ’;—fp
NUMBERS || | | e | e | PRE L | R, iD

1 A78/H-PG/S* Arard ‘ - - - - - PE/S* 25 21 D5/20/5

2 A5D/S-P4/S* A50/5 - .. - - - P4/5 5.5 22.5 D5/16/4.5

3 A70/S-P5/5% AT0/S - - - - - P5/5* 25 21 DS/1675

4 Arb/s-pys' A70/5 - - - - - P5/S* 25 22 0s/1875

1. IF AM ENTRY APPEARS IN COLUMNS "FAA", A SHORTER ARM IS REQUIRED. THIS IS OBTAINED
BY REMOVING LENGTH FROM THE ARM TIP AND THE ARM LENGTH SHORTENED FROM “FA" TO
TO "FAA". "SAA" SIMILAR.

v

2. IF AN ENTRY APPEARS IN COLUMNS "UAA", A SPECIAL POLE IS REQUIRED, THIS IS OBTAINED -
BY ADDING OR REMOVING LENGTH TO/FROM THE POLE TIP AND THE POLE HEIGHT
15 CHANGED FROM “UA® TO “UAA".

* REFER TO LIGHTING SPECIAL"DETAILS FOR DAVIT LUMINAIRE ATTACHMENT DETAILS

GENERAL NOTES:

I.

WORK THIS SHEET WITH THE SIGNAL DESIGNER'S "MAST ARM TABULATION". SEE "MAST ARM
TABULATION" FOR SPECIAL INSTRUCTIONS THAT INCLUDE NON-STANDARD HANDHOLE LOCATION,
PAINT COLOR, TERMINAL COMPARTMENT REQUIREMENT, AND PEDESTRIAN FEATURES.

WORK WITH FDOT FY 2018-19 DES[‘ESN STANDARDS INDEX 649-030 AND 649-03],

CONTRACTOR MUST VERIFY THAT S0IL CONDITIONS MEET THE MINIMUM SPECIFICATIONS LISTED
ON THIS SHEET (FOUNDATION NOTE 2). IF THE SOIL CONDITIONS ARE LOWER THAN THOSE SHOWN,
A SPECIAL FOUNDATION MAY BE REGINRED.

THE CONTRACTOR SHOULD ANTICIPATE GROUNDWATER 2.5 FEET BELOW EXISTING GRADE.
SEE GEOTECHNICAL REPORT FOR ADDITIONAL INFORMATION. :

DESIGN WIND SPEED = 150MPH - 5T. JOHNS COUNTY

FOUNDATION NOTES:

1.-

2.

GEOTECHNICAL INFORMATION PROVIDED BY MESKEL & ASSOCIATES ENGINEERING, DATED JUNE 22, 2018,
MAE PROJECT NO. 0013-004B.

THE FOUNDATIONS FOR THE MAST ARM ASSEMBLIES ARE BASED ON THE FOLLOWING SOIL CRITERIA .

POLES 1 THRV 4:

CLASSIFICATION= COHESIONLESS (FINE SAND)
FRICTION ANGLE= 28 DEGREES (28°) )

UNIT WEIGHT= 47 LBS. / CU. FT. (ASSUMED SATURATED)
N-5PT #=17.4

REVISIONS

DATE

DESCRIPTION

DATE.

DESCRIPTION

KIMLEY-HORN AND ASSOCIATES, INC,

CERTIFICATE OF AUTHORIZATION NO. 635
JOSEPH A ROBERTS JR, P.E.

P.E, Ll
189 SOUTH ORAN:

ICENSE NO, 78547

ORLANDD, FLORIDA 32301

854;
IGE AVENUE. SUITE 1600

ST. JOHNS COUNTY

STANDARD MAST ARM

(o

Tau s

SHEET

NO.

T-12

ROAD COUNTY PROJECT
LEWIS POINT RD/ ASSEMBLIES DATA TABLE
us1 ST. JOHNS 5T. AUGUSTINE S DR
berg 512772021 34200 PH KNJAX_TPTQ\044692020_US 1 and Lewis Point Rodd_1 TROODOUDDUUDDN SIrUct\B IAISCSITHASIST 01 590

vy

W

THE OFFICIAL RECORD OF THIS SHEET IS THE ELECTRONIC FILE OIGITALLY SIGNED AND SEALED UNDER RULE 61GI5-23.004, F.A.C.



SPECTAL MAST ARM ASSEMBLIES DATA TABLE

NUMBER OF | STRUCTURE FIRST ARM FIRST ARM EXTENSION SECOND ARM SECOND ARM EXTENSION POLE .
LOCATIONS FACT|FBEin)[FCLIIIFDIIn)|FECF £ JJFF{InI|FG( in)|FA{ n)|SA(FE)[SB{inI[SC{In)|SDT in)|SE(f )[SF{in)]SG{ in][SHL InJ|UAT Tt JUB(F£ ) JUCT In)|UDT inJIUET inl| GFtd=g) [ UG(FE]
1 1 - - - - . - - - - . - - - - - . 25 21 - - - - .
1 2 - - - - - - - - . . - - - - . - | 255|225 - - - - -
1 3 - . - - . - - . . . - R - - - - 25 21 . . - . .
1 4 - - - - - - - - - - - - - . - - 25 22 - - - . -
SPECIAL MAST ARM ASSEMELIES DATA TABLE (CONT.)
STRUCTURE FIRST ARM CONNECTION {in) First Arm Camber Angle = 2 Degrees SECOND ARM CONNECTION (in) Second Arm Camber Angle = 2 Degrees
#Boits| HT Fl 73 L[ Fo_| _FP FR F5_| FT_|#Boits| AT SISk SL SN 50 SP_| SR | 55 5T
f B B _ _ _ R . _ . . . . R N . . . N . . . .
. 2 - - - - - - - - - - - - - - - . - . - - . B
3 - - - - - - - - - - - - - - - - - - - - - -
4 - - - - - - - - . . - . - - - - - - - - - -
SPECIAL MAST ARM ASSEMBLIES DATA TABLE (CONT.) NOTES:
STRUCTURE POLE BASE CONNECTION (In}) SHAFT AND REINF, LUMINAIRE AND LUMINAIRE CONNECTION 1. WORK WITH INDEX 645-031.
- 2. DESIGN WIND =
NUMSER  |sBoles| BA | B8 | 6 | 8F [Daifiloalrt)] RA | RE | A [Rblinl|LAfrLBiF I LCiin)|LOf in)] LE [LF{TEILGl InI] LAt Tn)[L1{in][LRE Tn )] iideg) £516 SPEED = 150 MPH
! B i i . _ B i i j . o | ses| - j B . B i i . B B FOUNDATION NOTES:
1. SEE SHEET T-12
2 . - - - - . - - . - . 40 . - - - - - - - . -
*REFER TO LIGHTING SPECIAL DETAILS FOR
3 . N N . . . . . . . . | 3.5 - - . R . . R . - - DAVIT LUMINAIRE ATTACHMENT DETAILS
4 - - - - - - - - - - - 39.5 - | - - - - - R - -
3] -
REVISIONS
DATE DESCRIPLION DATE DESCRIFTION. KIMLEY-HORN AND ASSOCIATES, INC. ST. JOHNS COUNTY SHEET
CERTIFICATE OF AUTHORIZATION NO. 636 SPECIAL MAST ARM NO.
Joffgﬂu% ﬁdﬂsﬂEff,ES 7-";'_,;-‘7"5- . ROAD COUNTY PROJECT
- 189 SOUTH DRANGE AVENUE, SUITE 1000 LEWIS POINT RD/ ASSEMBLIES DATA TABLES 7-13
CRLANDO. FLORIDA 32801 us 1 ST, JOHNS ST. AUGUSTINE S DR

TocrihiTsoerg

572772621

34201 PR

[RYTE

OND44592020_US | and Lewis Poml Roas_JIRNCODODDGOCOON SIMuet\GIMISCSIr Mastarmo2.dgn
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POLE 2 - STATION 738+02.77 OFFSET 64.59' LT

POLE 3 - STATION 739+45.20 OFFSET 69.60' LT

PSR L)

SR

! 4 [

\

]3»1.5' PE BURIED FIBER OPTIC
{T0 REMAIN)

\ - N o ]
GEevsssncemens OQFroemanaanos R LIS 171 A Fil3 &
e L T PROPOSED FOUNDATION fro Acvai) fe’e!:
13 kv OE P by
' iy - yd
: / T R T T W (P ORISR T et S LELEY SERPERTE. A, P -
2 PVC BURIED SIGNAL (TO BE RELOCATED) / & v T - <
— WIRED BULL BOX NOT IN USE | -/ \ e Pe
(o .BE’ REMOVED) } X ~ e
. 3/4° % hqgcr BURéED TELEPHONE - -
0 BY AT&T) - ~
........ BN (1 LT R R R ~ : -
o7 SRR FT(BF P ~
e
PROPOSED FOUNDATION — ey~ | [ | o7 =g — e m T N ST NIRRT TN TG ooy,
—————— e e — — — ] LHZJPMRBURIEDTELEPHONE
EXISTING SPAN WIR ~(T0 R
GHEE e P11 SR 1 I 5 P
1] W AHEF 3 - (l 277 12-1.5" PE BURIED FIBER QPTIC I:l
’ H (TO REMAIN)
s i i e e e e s S e TN e e e I - // V ./
: : | 7 ~ & PVC WATER MAIN (TO BE RELOCATED BY SJC
LA L e = — “{ ~ )
| K s = 2" DIRECT BUR] "f{ EPHONE (LOCATE AND PROTE
_____________.._______._,_.___Hmw___..a_.,i_/ | ISTANCE
7 | 1 FROM CENTER > DIRECT BURIED T GNE (TO BE RELOCATED BY AT&T)
/ | ' ' UTILITIES IN CONFLICT RO S roseD | DEPTH
; , ! | o ‘ FOUNDAT 1ON ___\__\-2¥ DirecT suRiED LEPHONE [TQ BE RELOCATED 8Y AT&T)
O STANCE i IJ EXISTING 5PAN WIRE | /4" DIRECT BURIED TELEPHONE -7 2.5 6" PVC WATER MAIN (LOCATE AND PROTECT) - |
UTILITY FROM CENTER | peor [ /_ i . 374~ DIRECT BURIED TELEPHONE 0 2.2 -
OF PROPOSED : | © 3/4- DIRECT BURIED TELEPHONE i 7.7
FOUNDAT 10N ] i | w 1/2% DIRECT BURIED TELEPHONE .0 3.4 o~ TS
2~ PVC BURIED 51GNAL 1.8 2.9 I ! 1 : 6~ PVC WATER MAIN N] 4.6 S ]

POLE 1 - STATION 737+98.12 OFFSET 72.37' RT

POLE 4 - STATION 739+38.04 OFFSET 72.47° RT

PROPOSED FOUNDATION

IO PYC WATER MAIN (TO REMAIN)

100 PAIR BURIED TELEPHONE
(TQ BE RELOCATED BY AT&T)

DI STANCE
. FROM CENTER
urrLiry of pRoPOSED | DEPTH |
FOUNDAT 10N
T0° PV WATERMAIN - .| — . 3.0, K]
25 PAIR BURIED TELEPHONE - .6
J-4* PVC BURIED TELEPHONE DULT : -
T00_PAIR BURIED TELEPHONE : "

. (T 0. BE RELOCATED Br AT&T)

{TO BE RELOCATED BY AT&T)
4-4" PVC BURIED TELEPHONE DUCT

!
25 PAIR BURIED TELEPHONE E
!
I
i

EXISTING SPAN WIRE \j

TS

1
i
N LT

~
N A e 5tF -

i
{

-

beon.
1

i »

//‘\ - 6_2

e oTy
--------------- ord -
e dT‘\f‘wﬁ S P .p,r‘-g 444444 sz IRy A
: wearv I
e -

" 2 PVC BURIED SIGNAL
(TO BE RELOCATED)

PROPQSED FOUNDATION

REVISIONS

DATE DESCRIPTION DATE

DESCRIPTION

EPAIR BURIED TELEPHONE (TG REMAIN}

) FACH CENTER
ity oF proposep | PEPTH
...... . FOUNDAT JON
TOE L bz 6* PVC WAIER MAIN 3.3 2.0
. 2° PVC BURIED SIGNAL 0. 2.4
l 50 PAIR BURIFD TELEPHONE 4. 2.3
KIMLEY-HORN AND ASSOCIATES, INC. ST JOHNS COUNTY sz{IEoET
CERTIFICATE OF AUTHORIZATION ND. 696 .
e uge o, 5336, FoAD COURTY. PROJEET UTILITY LOCATION PLAN
12740 Gras, Bar ARGwAY WEST. SIITE 2350 . " | LEwis POINT RD/ .
JACKSONVILLE, FLORIDA 32258 us 1 ST, JOHNS  |or ™ AUGUSTINE S OR| T-14

Tack Halsberg
i

52772021

342.02 PN

RCIAT_TFT

ONDAEB2030_U5 1 and Lewrs Folnt Roo0_11RAWDOOCO000BDENS1gnals~plons g I-vwh Og
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516N NAME] Loers Pt [GTY] utiched STATION(S) 516K NANE] Lowis Pt JOTY] [niiaed STATION(S)
PANEL BORDER nong PANEL BORDER nons
WIDTH| g'-g* WIDTH| g.5* WIDTH| g0~ WIDTH| 0.5°
HEIGHT| z'-0" |RADII| 15" HEIGHT| '~ [RaDIT] 15°
LEGEND] wntte |COLOR| whitl LEGEND] whrta |COLOR] woits Q'—0"
COLOR | Green . COLOR | Groam = —
SYMBOL{S) |ANGLE| X Y | WwiD| HT ) o SYMBOL(S) |ANGLE] X Y | Wib| HT 2 P .
AR_Tyoe O a0 396 2 ) 9 s L s P t 10"EM AR_Type O 270 | E4.4 F] B ] s 10"EM Le P . - t 10"EM
[=] [=]
: ewis Point [ p| 0 wis Point Ik
™ B7EM | e ROAD =» N
sy [ [l e T ey BORDER bgH 5 brad A e e BORDER g 555 bexd
R=1.5" " R=15" ' )
TH=0.5" TH=0.5"
NO. OF LIGHT FIXTURES]  [FIXTURE SPACIHG] [proramernre cuave] [warT| [vorrace | No. OF LIGHT FIXTURES]  [FIXTURE SPACING] [proTomerrIC curve | [warT] [voirace]
T N N I N RN N N L N L B 0 N R W Y Y S 72200 N O PT-T T ] T T T T T [ T 1T 71
SpaCE] TP TET{RE| I 49 & 1 [ pe] 9] & [ ws] 52 70| m22] | | | | | | | | SpaCE| T 87| BB Wi[TER| wE| W | 98 [ #o] B w6 52| 7o 2d] | | | | | [ [ ]
copr | [ RT oT AT o] il N I N N Y R N A O N AN copy | [ R[] G AT ® - [ T T T T 17 T 3 T T T 1T 7
space| Bs| sej s wfesfmslma] [ ) | [ U 11 1 1 [ [ | [ T 1 space| We[ 3] s m| ofwe[ =] | [ [ [T 1 [ 1T [ 1T [ T T T 7
corv 1 1 T [T 7 T [ T T 7 T T T T T T T [T T T 7 coev 1 L T T T T T ¥ T T T- T T T 17 T T T T 1T T 7
seace] 1 U 1 T + [ T 1 1 1 1 1 T T 1T 7T T T [T 17 seace] | T T T [ [~ T 1T 1T T T [ T 1T [T T 1T 1T 1T F
cov T T 1 T T T [ T T [T 7 T T T T T T 7T T T ] coey T T T I T T T ¥V T T F T T T T T T T T T T 7
seacel |1 [ 1T v | [ 11T 1 T 1 Vv T [ T {1 T 7 seace] |1 T T [ [ [T T 1T T 1 11+ [ § 1T T 1T 173
coev T T T T [ T T [ 7T T 7T 1 T T 7T T T T T 1T T 17 coey 1T [ T [ T T T T T T T 7T T 71 T T T T T T3
seacel 1 [ [ 1 1 1 [ [ [ 1T { T T 1 Vv T [ (T 1 T 7 seace] 1 1 T T [ [ 1 [ 1 T T [ [ T 1T 1 T T [ T
o I T T T T T T T T T T T T T T Weew T T T T T T T [ [ . T [ [T T LT [ T T 1
7133 N N N S S I S 55 O O O s S B
[S164 WanE] st aug 5 [OTY] Vuvsenedl STATION(S) [GI16N NANE[ st avg 5 [OTY] ainane] STATIONTS)
PANEL BORDER ong PANEL BORDER none
WIDTH| o' WIDTH| os* WIDTH| 9'-o* WIDTH| 0.5"
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NOTE:

LOCATION PLAN

APPROXIMATE LOCATION OF STANDARD PENETRATION
TEST BORING

PLAN AS SHOWN IS FRELIMINARY FOR REFRESENTATION
OF BORING LOCATION ONLY AND MAY KOT BE
INDICATIVE OF FINAL CONTRACT PLANS.

BORING Ne.
LATITUDE:
LONGITUDE
ELEVATION:
DATE DRILLED: 6/7/2018
DRILLER:: PR.YOUNG

o N

25%

B-1

DEPTH (fest)

20—

2% —

30 —

25

Feet

29°515.49°N
B1719°21.06%

W

Topsoll (67}
Limarock {10} .

Lipht groy to ilght brownlsh groy
Fina SAND, poorly groded. (SP)

Light to dark gray flne SAKD,
trace shity pooarly grodad. (SP)

Graylsh brown flne SAND, poorly
groded. (SF)

Dark graylsh brown fino SAND,
trace slit, poorly groded. (SPH

Vary dork brown flns SAND with
slit, poorly groded. (SP=Su)

Dork brown fing SAND, troce slity
trace organic fines, peorly groded.
tSP}

B-2
29'51°5.08°N

a81M9°22.52"w

6/7/2018
PR.YOUNG

TopsoM (6%}

Dark graylsh brown fine SAKD with
slity HMtie grovel trock fragments),
poorly groded. (SP-~SH)

Light gray fine SAND, troce siily
poorly groded. (SFP)

Light browntsh gray flae SAND,
poorly groded. (SF)

’

Vary dark brown fine SAND wilh
siity few organle fines, poorly
groded. (SP-541

Dark brown flng SAND, trace siity
poorly graded. (SP)

BT @ 25°

|
DEPTH (fest)

— 20

— 25

1

.

LEGEND

X ropsou,

SAND
SAND WITH SiLT
LIMEROCK.

(SP}  UNIFIED SOIL CLASSIFICATION SYSTEM

SYUBOL

ENCOUNTERED GROUNDWATER LEVEL
MEASURED AT TINE OF ORILLING
NATURAL MOISTURE CONTENT (4}
FINES PASSING No. 200 SIEVE (4}

STANDARD FENETRATION RESISTANCE N
BLOWS PER FOOT

W%  EQUIVALENT STANDARD PENETRATION
RESISTANCE VALUE CONVERTED FROM
STATIC HAND CONE PENETROMETER READINGS

BT BORING TERMINATION DEPTH

HA BORING ADVANCED WITH HAND-HELD BUCKET
| AUGER DUE TD POSSIDLE UNDERGROUND UTILITIES.
INDICATES B0 HAWMER BLOWS DROVE SPLIT
SPOON SAWPLER 5.5 INCHES.

STANDARD PENETRATION TEST DATA

SPODX INSIDE DiA.
SPOOK OUTSIDE DIA.
AVG. HAMMER DROP
HAMUMER WEIGHT

GRANULAR WATERIALS

50/5.5°

1378 I§.
2 N
30 M.
140 LB5.

RELATIVE
DEXSITY

VERY LOOSE

SPT
{BLOWS/FT.)
LESS THAK 3

3-8

a-24

24-40

GREATER THAN 40
SILTS AND CLAYS

LOOSE

MEDIUM DENSE
DENSE

VERY DENSE

sPT
CONSISTENCTY (BLOWS/FT.)

LESS THAN |
=3
3-6

VERY SOFT
SOFT
FIRW

STIFF -
wv

IFi 6-12
ERY STIFF
H,

2-24
1ARD GREATER THAR 24
ENVIRONMENTAL CLASSIFICATION:

SUBSTRUCTURE:
CONCRETE: SLIGHTLY AGGRESSIVE
STEEL: SLIGHTLY AGGRESSIVE

RIG TYPE: CHE 458
HAWMER TYPE: AUTGWATIC HAMMER

NOTES:

1 LAYER DOUNDARIES ARE APPROXIMATE AND
REPRESENT SOIL LAYERS AT EACM TEST HOLE
LOCATION ONLY. SUBSURFACE VARIATIONS
BETWEEN BORINGS SHOULD BE ANTICIPAYTED.

2 LATITUDE AND LONGITUDE WERE CBTAINED
USING HAND-HELD GPS DEVICE (GARMIN GPSMAP 78!
AT THE TIME, OF DRILLING AND ARE CONSIDERED
APPROXIMATE.
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