RESOLUTIONNO. 2021- 7

A RESOLUTION BY THE BOARD OF COUNTY COMMISSIONERS OF ST.| JOHNS COUNTY, FLORIDA,
AUTHORIZING THE COUNTY ADMINISTRATOR, OR DESIGNEE, TO AWARD BID NO. 21-05 AND TO
EXECUTE AGREEMENTS WITH ATLANTIC PIPE SERVICES LLC, FLOTECH ENVIRONMENTAL LLC,
GRANITE INLINER LLC, GULF COAST UNDERGROUND LLC, INSITUFORM TECHNOLOGIES LLC, RIC-
MAN CONSTRUCTION FLORIDA INC., UTILITY TECHNICIANS INC., AND VORTEX SERVICES LLC FOR
COUNTYWIDE PIPE AND MANHOLE LINING RENEWAL & REHABILITATION SERVICES.

RECITALS !

. WHEREAS, the County desires to enter into contracts with Atlantic Pipe Sexl'vices LLC, FloTech Environmental
LLC, Granite Inliner LLC, Gulf Coast Underground LLC, Insituform Technologies LLC,!Ric-Man Construction Florida Inc.,
Utility Technicians Inc., and Vortex Services LLC to provide services for Countywide Pipe and Manhole Lining Renewal &
Rehabilitation Services for St. Johns County in accordance with Bid No. 21-05; and

WHEREAS, the scope of the services will be to provxde any and all labor, materials, equlpment and supervision requnred
in order to install cured-m—place pipe (CIPP) lining and pipe sliplining and manhole rehablhtatlon for storm drain pipe of
various shapes and sizes and sanitary wastewater infrastructure assets of various shapes and sizes on an as-needed basis through
issuance of task orders for each project., in St. Johns County, Florida, in accordance with Bld No. 21-05; and

WHEREAS, through the County’s formal Bid process, Atlantic Pipe Serv:ces LLC, FloTech Environmental
LLC, Granite Inliner LLC, Gulf Coast Underground LLC, Insituform Technologies LLC Ric-Man Construction Florida Inc.,
Utility Technicians Inc., and Vortex Services LLC were selected as the lowest, responsive, responsible bidders to enter into
contracts with the County to perform the work referenced above; and I

. r
WHEREAS, the County has reviewed the terms, provisions, conditionsl and requirements of the proposed
contracts {attached hereto, and incorporated herein) and finds that entering into contracts to complete the work serves a public
purpose; and

WHEREAS, the contracts will be in substantial conformance with the attached draft contract.

NOW, THEREFORE BE.IT RESOLVED BY THE BOARD OF COUNTY COMMISSIONERS OF ST.
JOHNS COUNTY, FLORIDA, as follows: ;

Section 1. The above Recitals are incorporated by reference into the bodyof this Resolution and such Recitals
are adopted as finds of fact, ) |

Sectipn 2. The County Administrator, or designee, is hereby authorized to award Bid No. 21-05 to Atlantic Pipe
Services LLC, FloTech Environmental LLC, Granite Inliner LLC, Gulf Coast Undergtound LLC, Insituform Technologies
LLC, Ric-Man Construction Florida Inc., Utility Technicians Inc., and Vortex Services LLC as the lowest, responsive,
responsible bidders. ! ‘

Section 3. Upon approval by the Board of County Commissioners, the County Administrator, or designee, is
further authorized to execute agreements in substantially the same form and format as the attached draft on behalf of the County
to provide the scope of services as specifically provided in Bid No: 21-05. [

Section 4. To the extent that there are typographical and/or administrative errors that do not change the tone,

tenor, or concept of this Resolution, then this Resolution may be revised without subsequent approval by the Board of County
Commissioners.

PASSED AND ADOPTED by the Beard of County Commissioners of St Johns County, Florida, this /{#hday

of &bﬂga%( , 2021.
BOARD OF C UN OMMISSIONERS OF

ST. JOHNS ¢ TY,

emlah R. Wker Chair
ATTEST: Brandoy J. Patty,

Clerk of tRe Clrcu Court & Comptroller A
7ﬂ ‘ RENDITION DATE ,‘iﬁ%_/

Deputy Clerk




CONTINUING CONSTRUCTION CONTRACT AGREEMENT
BETWEEN COUNTY AND CONTRACTOR

(2012 EDITION)
MASTER CONTRACT #: I
This Contract Agreement (“Agreement”) is made and entered into as of this | day of , 2021,
by and between ST. JOHNS COUNTY, FL (“County”), a political subdivision of the State of Florida, whose principal
offices are located at 500 San Sebastian View, St. Augustine, Florida, 32084, and l (“Contractor”),
a company authorized to do business in the State of Florida, with offices located at
Phone: ; Fax: ; Email: ' ___; under seal for BID NO: 21-05;

COUNTYWIDE PIPE AND MANHOLE LINING, RENEWAL, & REHABILITATION SERVICES. In
consideration of the mutual promises and covenants contained herein, the parties hereby agree as follows.

ARTICLE I - THE CONTRACT AND THE CONTRACT DOCUMENTS
1.1 The Contract and Contract Documents |

1.1.1  The Contract between the County and the Contractor, of which this Agreement is a part, shall con51st of the Contract
Documents. |

1.1.2  The Contract Documents shall consist of: (1) this Agreement together with all exhibits, attachments, and duly
executed amendments; (2) all Bid No: 21-05 documents together with all addenda thereto; (3) all Specifications;
and (4) all duly executed Amendments, Task Orders, Change Orders and Field Orders issued after the Effective
Date of the Contract. Documents not enumerated in this Article are not Contract Documents and do not form part
of the Contract. » \

1.2 Contract Term and Extension

1.2.1  Unless terminated or extended in accordance with other provisions contained herein, the initial term of the Contract
shall begin on the date of signature by the County (“Effective Date™), and shall remain in effect for a period of one
(1) calendar year.

1.2.2 The term of the Contract may be renewed for up to four (4) additional o"ne (1) year periods, contingent upon
satisfactory performance by the Contractor, mutual written agreement by both parties, and the availability of funds.
While the Contract may be renewed as provided herein, it is expressly noted |that the County is under no obligation
to renew or extend the Contract. It is further expressly noted that the option of renewing the Contract is exercisable
only by the County, and only upon the County’s determination that the Contractor has satisfactorily performed
under the terms of the Contract. The County reserves the right to further extend the Contract, as necessary, to
complete any ongoing projects, or as best serves the needs of the County. |

1.3 Entire Agreement

1.3.1 The Contract, together with the Contractor’s Public Construction Bond(s)- (as applicable), and Certificates of
Insurance constitutes the entire agreement between the County and the Contractor with reference to Bid No: 21-05;
Countywide Pipe and Manhole Lining, Renewal, & Rehabilitation Services. Specifically, but without limitation,
the Contract supersedes any Bid Document not listed among the Contract Documents described herein and all prior
written and/or oral communications, representations and negotiations, if an)) between County and Contractor.

1.4 No Privity with Others !

1.4.1 Nothing contained in the Contract shall create, or be interpreted to create pritllity or any other contractual agreement
between County and any person or entity other than the Contractor. !

1.5 Intent and Interpretation

1.5.1 The intent of the Contract is to require complete, correct and timely executlon of the Work. Any work that may be
required, implied, or inferred by the Contract Documents, or any one or more of them, as necessary to produce the
‘intended result shall be provided by the Contractor for the Project Price as prov:ded by Task Order.
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1.5.3

1.5.4

1.5.5

1.5.6

1.5.7

1.5.8

1.5.9

The Contract is intended to be an integral whole and shall be interpreted as internally consistent. What is required
by any one Contract Document shall be considered as required by the Contract.

When a word, term or phrase is used in the Contract, it shall be interpreted or construed, first, as defined herein;
second, if not defined, according to its generally accepted meaning in the construction industry; and third, if there
is no generally accepted meaning in the construction industry, according to its common and customary usage.

The words “include,” “includes” or “including,” as used in the Contract, shall be deemed to be followed by the
phrase “without limitation.”

The specification herein of any act, failure, refusal, omission, event, occurfence, or condition as constituting a
material breach of the Contract shall not imply that any other, non-specxﬁeduact failure, refusal, omission, event,
occurrence, or condition shall be deemed not to constitute a material breach of the Contract.

Words or terms used as nouns in the Contract shall be inclusive of their smgular and plural forms, unless the context
of their usage clearly requires a contrary meaning. i

The headings, titles and captions contained herein are inserted for convenienf:e only and in no way are intended to
interpret, define, or limit the scope, extent, or intent of the Contract or any provision thereof.

The Contractor shall have a continuing duty to read, carefully study and com;i)are each of the Contract Documents,
the Shop Drawings and the Product Data and shall give written notice to the County of any inconsistency, ambiguity,
error or omission which the Contractor may discover with respect to these documents before proceeding with the
affected Work. The issuance or the express or implied approval by the County of the Contract Documents, Shop
Drawings, or Product Data shall not relieve Contractor of the continuing duty set forth in this paragraph. The County
has requested that the Project Manager only oversee preparation of documents for the Work, including the Drawings
and Specifications for the Work, which are accurate, adequate, consistent, coordinated, and sufficient for
construction. HOWEVER, THE COUNTY MAKES NO REPRESENTA'TION OR WARRANTY OF ANY
NATURE WHATSOEVER TO THE CONTRACTOR CONCERNING SUCH DOCUMENTS. By the execution
hereof, the Contractor acknowledges and represents that it has received, re;vwwed and carefully examined such
documents, has found them to be complete, accurate, adequate, consxstent coordinated and sufficient for
construction. The Contractor further acknowledges that it has not, does not, and shall not rely upon any
representation or warranties by the County concerning such documents as no such representation or warranties have
been or are hereby made.

As between numbers and scaled measurements on the Drawings and in the;Design, the numbers shall govern; as
between larger scale and smaller scale drawings, the larger scale shall govern.

1.5.10 Neither the organization of any of the Contract Documents into divisions, siections, paragraphs, articles, (or other

1.6
1.6.1

categories), nor the organization or arrangement of the Design, shall control the Contractor in dividing the Work or
in establishing the extent or Scope of Work to be performed by Subcontractors.

Ownership of Contract Documents

The Contract Documents, and each of them, shall remain the property of the County. The Contractor shall have the
right to keep one record set of the Contract Documents upon completion of the Work; provided, however, that in
no event shall the Contractor use, or permit to be used, any or all of such Contract Documents on other projects
without County’s prior written authorization, |

ARTICLE I1 - THE WORK

2.1
2.2

|
The Contractor shall perform all of the Work required, implied, or reasonably inferable from the Contract.

The term “Work” shall mean whatever is done by or required of the Contractor to perform and complete its duties
under the Contract, including the following: construction of the whole or a designated part of a project as set forth
each Task Order; furnishing of any required Surety Bonds and insurance; and the provisien or furnishing of labor,
supervision, services, materials, supplies, equipment, fixtures, appliances, facilities, tools, transportation, storage,
power, permits and licenses requxred of the Contractor, fuel, heat, light, coolmg and all other utilities as required by
the Contract. The Work to be performed by the Contractor on each prolecbl shall be specifically described in, and
authorized by Task Order issued by the County. Each Task Order issued by the County under the Contract shall



ARTICLE III1 - PROJECT TIME

3.1
3.1.1

3.2
321

33
3.3.1

further specify the amount of time permitted for completion of the Work (“Project Time”) and the amount to be
paid as compensation for completion of Work (“Project Price”).

Time and Liquidated Damages

The Contractor shall commence the Work for each project upon receipt of a Notice to Proceed, or as stated on the
fully executed Task Order, issued by the County, and shall reach Substantial and Final Completion of all Work as
specified by Task Order. l

For each project, the number of calendar days from the date on which the Work is perrmtted to proceed through the
date set forth in the Task Order for Final Completion shall constitute the ”Prolect Time.”

For each project, the Contractor shall pay the County the sum based on thle FDOT Table provided in the Bid
Document for each and every calendar day of unexcused delay in achieving ‘Substantial Completion of the Work
beyond the date specified by Task Order for Substantial Completion of the Work. Any sums due and payable
hereunder by the Contractor shall be payable, not as a penalty, but as liquidated damages representing an estimate
of delay damages likely to be sustained by the County, estimated at or before the time of issuing the Task Order.
When the County reasonably believes that Substantial Completion shall be i'nexcusably delayed the County shall
be entitled, but not required, to withhold from any amounts otherwise due the Contractor an amount then believed
by the County to be adequate to recover liquidated damages applicable to such delays. If and when the Contractor
overcomes the delay in achieving Substantial Completion, or any part thereof for which the County has withheld
payment, the County shall promptly release to the Contractor those funds w1thhe1d but no longer applicable, as

liquidated damages.
|
Substantial Completion

“Substantial Completion” shall mean that stage in the progress1on of the Work when the Work is sufficiently
complete as provided by Task Order that the County can enjoy beneficial use or occupancy of the Work and can
utilize the Work for its intended purpose. i

Time is of the Essence

All limitations of time set forth in the Contract Documents are of the essence of this Contract.

[

ARTICLE IV — PROJECT PRICE |

41
4.1.1

The Project Price

The County shall pay, and the Contractor shall accept, as full and complete payment for all Work required by each
Task Order, the amount specified and authorized by each Task Order upon co'mpletwn of the Work for each project.
The amount set forth in each Task Order shall not exceed two hundred thousand dollars ($200,000), without prior
written authorization by the Board of County Commissioners.

ARTICLE V -PAYMENT OF THE PROJECT PRICE |

5.1
5.1.1

52
5.2.1
52.2

Schedule of Values |

Upon request by the County, the Contractor shall submit a Schedule of Values allocating the Project Price to the
various portions of the Work included in the Task Order for each project. The Contractor’s Schedule of Values shall
be prepared in such form, with such detail, and supported by such data as the County may require, in order to
substantiate its accuracy. The Contractor shall not imbalance its Schedule' of Values, nor artificially inflate any
element thereof, The violation of this provision by the Contractor shall constitute a material breach of the Contract.
The Schedule of Values shall be used only as a basis for the Contractor’ s! Requests for Payment and shall only
constitute such basis after it has been agreed upon in writing by the County. ‘

Payment Procedure i
The County shall pay the Project Price to the Contractor as provided below.|

Progress Payments - Based upon the Contractor’s Requests for Payment submitted to the County and upon
Certificates for Payment subsequently issued to the County by the Project Manager the County shall make progress
payments to the Contractor on account of the Project Price. Retainage in the amount of five percent (5%) will be

3
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524

52.5

5.2.6

5.3
53.1

withheld from each progress payment until County has issued Final Acceptance of the Work. .Progre'ss payments
for each project shall be provided by Task Order.

On or before the fifteenth (15th) day of each month after commencement of the Work for each project, the
Contractor shall submit an Application for Payment for the period ending the thirtieth (30th) day of the previous
month to the Project Manager in such form and manner, and with such supportmg data and content, as the Project
Manager may require. Therein, the Contractor may request payment for ninety-five percent {95%) of that portion
of the Project Price properly incorporated in the Work less the total amount of! 'prev1ous payments received from the
County. -

Such Application for Payment shall be signed by the Contractor and shall const1tute the Contractor’s representation
that the Work has progressed to the level for which payment is requested, that the Work has been properly installed
or performed in full accordance with the Contract Documents, and that the Contractor knows of no reason why
payment should not be made as requested. Thereafter, the Project Manager (and Engineer if applicable) shall review
the Application for Payment and may also review the Work at the project 51te or elsewhere to determine whether
the quantity and quality of the Work is as represented in the Application for Payment and is as required by the
Contract Documents. The Project Manager shall determine and certify to the County the amount properly owing to
the Contractor. The County shall make partial payments on accounts of the| Project Price within thirty (30) days
following the Project Manager’s receipt of each Application for Payment. The amount of each partial payment shall
be the amount certified for payment by the Project Manager less such amounts, if any, otherwise owing by the
Contractor to the County or which the County shall have the right to wﬂhhold as authorized by the Contract. The
PrOJect Manager’s certification of the Contractor’s Application for Payment shall not preclude the County from the
exercise of any of its rights as set forth in Paragraph 5.3 herein below.

The Contractor warrants that title to all Work covered by an Application shall pass to the County no later than time
of payment. The Contractor further warrants that upon submittal of an Applic'ation for Payment, all Work for which
payments have been received from the County shall be free and clear of Ii'ens, claims, security interest or other
encumbrances in favor of the Contractor or any other person or entity whatS(I)ever

The Contractor shall promptly pay each Subcontractor out of the amount pald to the Contractor on account of such
Subcontractor’s Work, the amount to which such Subcontractor is entltled In the event the County becomes
informed that the Contractor has not paid a Subcontractor as herein prov1ded the County shall have the right, but
not the duty or obligation, to issue future checks in payment to the Contractor of amounts otherwise due hereunder
naming the Contractor and such Subcontractor as joint payees. Such jeinticheck procedure, if employed by the
County, shall create no rights in favor of any person or entity beyond the right of the named payees to payment of
the check and shall not be deemed to commit the County to repeat the procedure in the future.

No progress paymient, nor any use or occupancy of any project by the County, shall be interpreted to constitute an
acceptance of any Work not in strict accordance with the Contract Documens.

Withheld Payment

County may decline to make payment, may withhold funds and, if necessaryl, may demand the return of some or all
of the amounts previously paid to the Contractor, to protect the County from loss because of:

(1) defective Work not remedied by the Contractor and, in the opinion of the County, not likely to be remedied by
the Contractor;

(2) claims of third parties against the County or the County’s property;

(3) failure by the Contractor to pay Subcontractors or others in a prompt anr;i proper fashion;

(4) evidence that the balance of the Work cannot be completed in accordance with the Task Order for unpaid
balance of the Project Price;

(5) evidence that the Work shall not be completed in the time required for Substantial or Final Completion of the
Work;

(6) repeated failure (two or more tlmes) to carry out the Work as specified by Task Order;

(7) damage to the County or a third party to whom the County is, or may be liable;

(8) failure by the Contractor to timely pay, any, and all, applicable taxes, fees (including permit or use fees), costs,
or expenses, associated with the Project. ;
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54.1

5.5
55.1

5.6
5.6.1

5.6.1.1

5.6.2

In the event that the County makes written demand upon the Contractor for amounts previously paid by the County
as contemplated in this Subparagraph 5.3.1, the Contractor shall promptly comply with such demand.

Unexcused Failure to Pay

If within ten (10) days after the date established by Task Order for payment|to the Contractor by the County, the
County, without cause or basis hereunder, fails to pay the Contractor any amount due and payable to the Contractor,
then the Contractor may after seven (7) additional days, written notice to the County and the Project Manager, and
without prejudice to any other available rights or remedies it may have, stop the Work until payment of those
amounts due from the County have been received. Any payment not made within ten (10) days after the date due
shall bear interest at the rate of twelve percent (12%) per annum. |

Substantial Completion

When the Contractor believes the Work required by Task Order for each project is Substantially Complete, the
Contractor shall submit to the Project Manager a list of items to be completed or corrected. When the Project
Manager on the basis of an inspection determines that the Work is in fact Substantially Complete, the Project
Manager shall prepare a Certificate of Substantial Completion which shall establish the date of Substantial

" Completion of the Work, shall state the responsibilities of the County and the Contractor for project security,

maintenance, heat, utilities, damage to the Work, and insurance, and shall ﬁxi the time within which the Contractor
shall complete the items listed therein. Guarantees required by the Contract Documents shall commence on the
date of Substantial Completion of the Work. The Certificate of Substantial Complet1on shall be submitted to the
County and the Contractor for their written acceptance of the respon51b111t1es!ass1gned to them in such certificate.

Until Final Completion and acceptance of the Work by the County, the County shall pay the Contractor an amount
equal to ninety-five percent (95%) of the Project Price. Five Percent (5%) of the Project Price shall be retained until
Final Completlon acceptance of the Work by the County and Final Payment'to the Contractor.

Final Completion and Final Payment |
When all the Work required by Task Order for each project is finally comp!lete and the Contractor is ready for a
Final Inspection, it shall notify the County and the Project Manager there'of in writing. Thereupon, the Project
Manager shall make Final Inspection of the Work and, if the Work is complete in full accordance with the project
Task Order and the Task Order has been fully performed, the Project Manager shall promptly issue a Final
Certificate for Payment for the project and if required to repeat its Final Inspectlon of the Work, the Contractor shall
bear the cost of such repetition of the Work, the Contractor shall bear the cost of such repeat Final Inspection(s)
which cost may be deducted by the County and all other Authorities having jurisdiction under Florida Laws or
regulations,

If the Contractor fails to achieve Final Completion within the time fixed in the: Certificate of Substantial Completion,
the Contractor shall pay the County liquidated damages at the sum shown in'Paragraph 3.1.2, per day for each and
every calendar day of unexcused delay in achieving Final Completion beyond the date set forth for Final Completion
of the Work. Any sums due and payable hereunder by the Contractor shall be payable, not as penalty, but as
liquidated damages representing an estimate of delay damages likely to be sustamed by the County, estimated at or
before the time of issuance of the Task Order. When the County reasonably beheves that Final Completion shall be
inexcusably delayed, the County shall be entitled, but not required, to w1thhold from any amounts otherwise due
the Contractor an amount then believed by the County to be adequate to recover liquidated damages applicable to
such delays. If and when the Contractor overcomes the delay in achieving Final Completion, or any part thereof,
for which the County has withheld payment, the County shall promptly release to the Contractor those funds
withheld, but no longer applicable, as 11qu1dated damages.

The Centractor shall not be entitled to Final Payment unless and until it subn"lits to the Project Manager its affidavit
that all payrolls, invoices for materials and equipment, and other liabilities connected with the Work on each project
for which the County, or the County’s property might be responsible, have’been fully paid or otherwise satisfied;
releases and waivers of claims and lien from all Subcontractors of the Contractor and of any and all other parties
required by the County; consent of Surety, if any, to Final Payment. If any third party fails or refuses to provide a
release of claim or waiver of a lien as required by County the Contractor shall furnish a bond satisfactory to the
County to discharge any such lien or indemnify the County from liability. ‘




5.6.3

5.64.

The County shall make Final Payment of all sums, due the Contractor within thirty (30) days of the Project
Manager’s execution of a Final Certificate for Payment.

Acceptance of Final Payment shall constitute a waiver of all claims against the County by the Contractor except for
those claims previously made in writing against the County by the Contractor, pending at the time of Final Payment,
and identified in writing by the Contractor as unsettled at the time of its request for Final Payment.

ARTICLE VI - THE COUNTY

6.1
6.1.1

6.1.2

6.2
6.2.1

6.3
6.3.1

Information, Services and Things Required from County |

The County shall furnish to the Contractor, at the time of issuing each Task Order any and all written and tangible
material in its possession concerning conditions below ground at the site of the project. Such written and tangible
material is furnished to the Contractor only in order to make complete disclosure of such material and for no other
purpose. By furnishing such material, the County does not represent, warrant, or guarantee its accuracy either in
whole, in part, implicitly, or at all, and shall have no liability therefore. The County shall also furnish surveys, legal
limitations and utility locations (if known), and a legal description of the pro_lect site. Copies may be provided
instead of originals.

Excluding permits and fees normally the responsibility of the Contractor, tHe County shall obtain all approvals,
easements, and the like required for construction.

The County shall furnish the Contractor, free of charge, three (3) copies of the Contract Documents for execution
of the Work. The Contractor shall be charged, and shall pay the actual cost‘of reproduction per additional set of
Contract Documents which it may require.

Right to Stop Work

If the Contractor persistently fails or refuses to perform Work in accordance with any Task Order, the County may
order the Contractor to stop the Work, or any described portion thereof, until the cause for stoppage has been
corrected, no longer exists, or the County orders that Work be resumed., In such event, the Contractor shall
immediately obey such order. Further, the Contractor shall not be paid for, 1 nor make any claim for payment for,
any Work done in connection with the Project, during the period of Work stoppage

County’s Right to Perform Work |

If the Contractor’s Work is stopped by the County under Paragraph 6. 2 and the Contractor fails within seven (7)
days of such stoppage to provide adequate assurance to the County that the cause of such stoppage shall be
eliminated or corrected, the County may, without prejudice to any other nghts or remedies the County may have
against the Contractor, proceed to carry out the subject Work. !

In such a situation, an appropriate Change Order shall be issued by the County deducting from the Project Price the
cost of correcting the subject deficiencies, and compensation for the Coun;cy s additional services and expenses
necessitated thereby, if any. If the unpaid portion of the Project Price is msufﬁcnent to cover the amount due the

County, the Contractor shall pay the difference to the County. ,
'I

ARTICLE VII - THE CONTRACTOR |

7.1

72
73

74.

The Contractor is again reminded of its continuing duty set forth in Subparagraph 1.5.7. The Contractor shall
perform no part of the Work at any time without adequate Contract Documents or, as appropriate, approved Shop
Drawings, Product Data or Samples for such portion of the Work. If the Contractor performs any of the Work where
Contractor knows or should know such Work involves a recognized error, inconsistency or omission in the Contract
Documents without such notice to the Project Manager and the County, the Contractor shall bear responsibility for
such performance and shall bear the cost of correction.

The Contractor shall perform the Work for each project strictly in accordancle with the Contract Documents.

The Contractor shall supervise and direct the Work for each project usingrthe Contractor’s best skill, effort and
attention. The Contractor shall be responsible to the County for any and all acts or omissions of the Contractor, its
employees and other engaged in the Work on behalf of the Contractor.

Warranty !
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76 -
7.6.1

7.6.2

7.7

7.8

79
7.9.1

7.10
7.10.1

The Contractor warrants to the County that all labor furnished to progress the Work under the Contract shall be
competent to perform the tasks undertaken, that the product of such labor shall meet or exceed acceptable industry
standards, that materials and equipment furnished shall be of good quality, frec from faults and defects and in strict
conformance with the Contract. This.warranty shall survive termination of the |Contmct and shall not be affected by
Final Payment for any project hereunder. All Work not conforming to these requirements may be considered

defective.

Contractor shall obtain and pay for all permits, fees and licenses necessary and ordinary for the Work. The
Contractor shall comply with all lawful requirements applicable to the Work and shall give and maintain any and
all notices required by apphcable law pertaining to the Work. :

Supervision ’
The Contractor shall employ and maintain at each project site only competent superv1sory personnel. Absent written
instruction from the Contractor to the contrary, the superintendent shall be deemed the Contractor's authorized
representative at the site and shall be authorized to receive and accept any and all communications from the County
or Assignees. '

Key supervisory personnel assigned by the Contractor to projects under the Contract are as follows:

Name Function

|
| :

So long as the individuals named above remain actively employed or retained by the Contractor, they shall perform

the functions indicated next to their names unless the County agrees to the contrary in writing. In the event one or

more individuals not listed above subsequently assume one or more of those functions listed above, the Contractor

shall be bound by the provisions of this Subparagraph 7.6.2 as though such in'dividuals have been listed above.

The Contracter, prior to commencing the Work for each project, shall submlt to the Project Manager for his
information, the Contractor’s schedule for completing the Work. The Contractor’s schedule shall be revised no less
frequently than monthly (unless the parties otherwise agree in writing) and shall be revised to reflect conditions
encountered from time to time and shall be related to each entire project. Each sum revision shall be furnished to
the Project Manager. Failure by the Contractor to strictly comply with the prov151ons of this Paragraph 7.7 shall
constitute a material breach of the Contract.

The Contractor shall continuously maintain at the project site, for the benef?t of the Project Manager, one record
copy of the Contract and the project Task Order marked to record on a current basis changes, selections and
modifications made during construction. Additionally, the Contractor shall mamtam at the project site for the Project
Manager the approved Product Data, Samples and other similar required submtttals For each project, upon Final
Completion of the Work, such record documents shall be delivered to the County

Product Data and Samples !

Product Data, Samples and other submittals from the Contractor do not c(:mstitute Contract Documents. Their
purpose is merely to demonstrate the manner in which the Contractor intends to implement the Work for each
project in conformance with the information received from the Contract Dolcuments. All Product Data, Samples
and other submittals shall belong to the County and shall be delivered, or returned to County, as appltcable, prior
to Submittals shall belong to County and shall be delivered, or returned to County, as appltcable, prior to Substantial
Completion. |

Cleaning the Site and the Project !

The Contractor shall keep each project site reasonably clean during performance of the Work. Upon Final
Completion of the Work, the Contractor shall clean the site and the project and remove all waste, together with all
of the Contractor’s property there from.




7.11
7.11.1

7.12
7.12.1

7.12.2

7.13
7.13.1

7.13.2

7.13.3

7.13.4

7.13.5

Access to Work

The County and the Project Manager shall have access to the Work at all times from commencement of the Work
through Final Completion. The Contractor shall take whatever steps necessary to provide access when requested.

Indemnity

To the fullest extent permitted by law, for each project, the Contractor shLlll indemnify and hold harmless the
County, its officers and employees from, and against, any, and all, administxfative/legal/equitable liability, claims,
damages, losses and expenses, including attorneys” fees, arising out of or resulting from performance of the Work
noted in the Contract Documents, that are referenced and considered a part of the Contract. It is specifically noted
that such liability, claims, damages, loss or expense includes any of those refe'fenced instances attributable to bodily
injury, sickness, disease, or death, or to injury te, or destruction of, personal alnd/or real property, including the loss
of use resulting there from or incident to, connected with, associated with or growing out of direct and/or indirect
negligent or intentional acts or omissions by the Contractor, a Subcontractor, or anyone directly, or indirectly
employed by them, or anyone for whose acts the Contractor or Subcontractor may be liable, regardless of whether
or not such liability, claim, damage, loss or expense is caused in part by a party indemnified hereunder.

In claims against any person or entity indemnified under this Paragraph 7.12 by an employee of the Contractor, a
Subcontractor, any one directly or indirectly employed by them or anyone for whose acts they may be liable, the
indemnification obligation under this Paragraph 7.12 shall not be limited by a limitation on amount or type of
damages, compensation or benefits payable by or for the Contractor or a Subcontractor under workers’
compensation acts, disability, benefits acts or other employee benefit acts. |

Contractor Safety and Health Requirements l

The Contractor shall be responsible for supervising all safety precautions, incfluding initiating and maintaining such
programs in connection with performance of the Contract and for adequate maintenance of traffic.

The Contractor shall designate a member of the on-site construction team for each Project, whose duty shall be the
prevention of accidents. Unless notified otherwise in writing by the Contractor to the County (and the Engineer if
applicable), this person shall be the Contractor’s Superintendent.

OSHA Requirements i

The Contractor warrants that the product, products, or services supplied to ’St. Johns County shall conform in all
respects to the standards set forth in the Occupational Safety and Health Act (OSHA) of 1970 as amended and the .
failure to comply will be considered a breach of contract. St. Johns County shall be held harmless against any unsafe
conditions and contractor employee incidents. |

Compliance with Occupational Safety and Health Act: i

Contractor certifies that all material, equipment, services, etc., furnished in this bid meets all OSHA requirements
for the applicable Sectors. Bidder further certifies that, if he is the successful bidder, and the material, equipment,
service, etc., delivered or provided is subsequently found to be deficient in ax|1y OSHA requirement in effect on date
of delivery or service fulfillment date, all costs necessary to bring the material, equipment, service, ete., into
compliance with the aforementioned requirements shall be borne by the bidder. All Personal Protective Equipment
used by the contractor and their employees shall be ANSI certified and meet; OSHA standards,

Training and Education: |

Contractors will ensure that Contractor employees are trained appropriately, for their work tasking. The minimum
requirements are found in Federal and State Regulations. Examples of this Taining are (but not limited to):

* Lockout Tagout

+ Fall Protection

» Electrical Safety and the National Electrical Code (NEC)
* . Confined Space Entry

* Hot Work



7.13.6

7.13.7

7.13.8

»  Specific Chemical Hazards
« Excavations and Trenching
»  Heavy Equipment Operation

Special emphasis should be given towards training and compliance with the Construction industry’s “Focus Four”
established by OSHA as an outreach program to the construction industry and its workers. Training, education, and
awareness should be provided in the areas of: 1) Fall Hazards, 2) Caught-ln| and Between Hazards, 3) Struck-By
Hazards, and 4) Electrocution Hazards.

Fire Extinguishers (For Fire Extinguisher Servnces)

" Pursuant to Florida State Statute Chapter 633 Section 304 and NFPA 1| Florida Fire Prevention Code, fire

extinguisher services shall be performed by a contractor who is llcensed/permltted by the State Fire Marshal.

Toxic Substances/Federal Hazard Communication “Right To Know and Undlerstand” Regulations

The Federal “Right to Know and Understand” Regulation (also known as tne Hazard Communication / Globally
Harmonized System of Classification and Labeling of Chemicals (GHS) implemented by OSHA requires employers
to inform their employees of any toxic substances to which they may be explosed in the workplace, and to provide
training in safe chemical storage, labeling, handling practices and emergencj procedures.

Accordingly, the Contractor(s) performing under this contract shall be requirled to provide two (2) complete sets of
Safety Data Sheets (SDS) to each of the departments utilizing the awarded jproducts. This information should be
provided at the time when the initial delivery is made, on a department-by-department basis. If performing work on
site, it is preferred that each contractor bring their hazardous communication: program and SDS in a binder labeled
with the contractor's name and identified as a Hazardous Communication/GHS Program. Upon leaving the jobsite
and the removal of all hazardous materials, contractors shall take their information with them. The transport, use,
and disposal of toxic substances must be conducted in accordance with DEP/EPA regulations.

Upon request, contractors working at St. Johns County facilities or jobsites will be given access to the written
Hazardous Communication Program and informed where to locate SDS. |

Temporary Traffic Control (TT C)/Maintenance of Traffic (MOT)

|

The Contractor must comply with the Florida Department of Transportatiorll’s (DOT) Temporary Traffic Control
(TTC) and the Manual on Uniform Traffic Control Devices (MUTCD) in the planning, development, design,
implementation, operation, enforcement and inspection of work zone related transportation management and
temporary traffic control on streets and highways within the State Highway System right-of-way. Training in the
Advanced, Intermediate, and Flagger categories must be completed by the;' Contractor for their employees when
performing right-of~way work while under contract with St. Johns County. Cbntractor employees must wear a Class
Il (daytime), Class I11 (night/limited visibility) high-visibility safety vest or equwa]ent high-visibility apparel while

performing any work that places them in the right-of-way. f
|

ARTICLE VIII - CONTRACT ADMINISTRATION |

8.1
8.1.1

8.1.2
8.1.3

Project Manager ,

The Project Manager, unless otherwise directed by the County shall perform those duties and discharge those
responsibilities allocated to the Project Manager as set forth in the Contract The Project Manager shall be the
County's representative for the entire Term of the Contract. The Project Manager shall be authorized to act on behalf
of the County only to the extent provided in the Contract. |

The County and the Contractor shall communicate with each other in the ﬁrslt instance through the Project Manager.
The Project Manager shall be the initial interpreter of the requirements of the drawings and specifications and the

judge of the performance thereunder by the Contractor.’ The Project Manager shall render written or graphic
{
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8.14

8.1.5

8.1.9

8.2
8.2.1

8.2.2

823

8.24

interpretations as necessary for the proper execution or progress of the Work with reasonable promptness on request
of the Contractor.

The Project Manager shall review the Contractor’s Applications for Payment and shall certify to the County for
payment to the Contractor, those amounts then due to the Contractor as provided in the Contract Documents.

The Project Manager shall have authority to reject Work, which is defective or: does not conform to the requirements
of the Contract Documents. If the Project Manager deems it necessary or advisable, the Project Manager shall have
authority to require additional inspection or testing of the Work for compliance with Contract requirements at
Contractor’s expense.

. R .
The Project Manager shall review and approve, or take other appropriate action as necessary, concerning the
Contractor’s submittals including Product Data and Samples. Such review, approval or other action shall be for the
sole purpose of determining conformance with the design concept and information given through the Contract
Documents.

The Projecf Manager shall prepare Change Orders for processing by the Purchasing Department and may authorize
minor changes in the Work by Field Order as provided elsewhere herein. |

The Project Manager shall, upon written request from the Contractor, conduct inspections to determine the date of
Substantial Completion and the date of Final Completion, shall receive and forward to the County for the County’s
review and records, written warranties and related documents required byl the Contract and shall issue a Final
Certificate for Payment upon compliance with the requirements of the Contract Documents.

The Project Manager’s decision in matters relating to visual quality shall be| final if consistent with the applicable
provisions of the Contract Documents.

Claims by the Contractor

All Contractor claims shall be initiated by written notice and claim to the Project Manager. Such written notice and
c1a1ms must be furnished within seven (7) days after occurrence of the event, or the first appearance of the condition,
' giving rise to the claim. |

Pending final resolution of any claim of the Contractor, the Contractor shalll diligently proceed with performance
of the Work and the County shall continue to make payments to the Contractor in accordance with each Task Order.
The resolution of any claim under this Paragraph 8.2 shall be reflected by a Change Order executed by the Project
Manager and the Contractor. |

Claims for Concealed and Unknown Conditions. Should concealed and urflknown conditions encountered in the
performance of the Work (a) below the surface of the ground or (b) in an existing structure be at variance with the'
conditions indicated by Task Order, or should unknown conditions of an Usual nature differing materially from
those ordinarily encountered in the area and generally recognized as 1nherent in Work of the character provided for
in the Task Order, be encountered, wherein the Contract Documents or Standard Construction industry practlces
have not placed the responsibility of discovering such concealed and unknown conditions upon the Contractor prior
to the Contractor submitting his Pricing Proposal for the Work, the Pro_;ect Price shall be equitably adjusted by
Change Order upon the written notice and claim by either party made within seven (7) days after the first'observance
of the condition. As a condition precedent to the County having any 11ab111ty to the Contractor for concealed or
unknown conditions, the Contractor must give the Project Manager written notlce of, and an opportunity to observe,
the condition prior to disturbing it. The failure by the Contractor to make the written notice and claim as provided
in this Subparagraph shall constitute a waiver by the Contractor of any claim arising out of or relating to such
concealed or unknown condition. !

Claims for Additional Costs. If the Contractor wishes to make a claim foxl' an increase in the Project Price, as a
condition precedent to any liability of the County therefore, the Contractor shall give the Project Manager written
notice of such claim within seven (7) days after the occurrence of the event, or the first appearance of the condition,
giving arise to such claim. Such notice shall be given by the Contractor before proceeding to execute any additional
or changed Work. The failure by the Contractor to give such notice prior 10 executing the Work shall constitute a
waiver of any claim for additional compensation.

10



82.4.1

8.2.5

8.2.5.1

83
83.1

-~

In connection with any claim by the Contractor against the County for compensation in excess of the Project Price,
any liability of the County for the Contractor’s costs shall be strictly 11m1ted to direct costs incurred by the

Contractor and shall in no event include indirect costs or consequential damages of the Contractor.
|
The County shall not be liable to the Contractor for claims of third parties, including Subcontractors, unless and

until liability of the Contractor has been established therefore in a court of competent jurisdiction.

Claims for Additional Time. If the Contractor is delayed in progressing any Work which at the time of the delay is
then critical or which during the delay becomes critical, as the sole result of any act or neglect to act by the County
or someone acting on the County’s behalf, or by changes ordered in the Wlork unusual delay in transportation,

unusually adverse weather conditions not reasonably anticipated, fire or any causes beyond the Contractor’s control,

then the date for achieving Substantial Completion of the Work shall be extended upon the written notice and claim
of the Contractor to the Project Manager, for such reasonable time as the Prolect Manager may determine.

Any notice and claims for an extension of time by the Contractor shall be made not more than seven (7) days after
the occurrence of the event or the first appearance of the condition giving the |nse to the claim and shall set forth in
detail the Contractor’s basis for requiring additional time in which to comple’te the project. In the event the delay
to the Contractor is a continuing one, only one notice and claim for additilonal time shall be necessary. If the
Contractor fails to make such claim for an extension of time as provided herein, then such claim shall be waived.
This paragraph shall not be deemed to waive any damages for delay that are c!overed by insurance.

Delays and Extensions of Time. An extension of Project Time shall not be g1ven due to weather conditions unless
such weather conditions are more severe than average and have caused a delay In requesting an extension of time
for weather conditions, Contractor shall present complete records and such requests shall document how weather
conditions delayed progress of the Work. |

Field Orders

For each Project, the Project Manager shall have authority to order minor ehanges in the Work not involving a
change in the Project Price or in Project Time and not inconsistent with the mtent of the Contract. Such changes
shall be effected by Field Order and shall be binding upon the Contractor. Thé Contractor shall carry out such Field
Orders promptly. |

ARTICLE IX - SUBCONTRACTORS |

9.1
9.1.1
+9.2
9.2.1

9.2.2

Definition !

A Subcontractor is an entity, which has a direct Contract with the Contractor ito perform a portion of the Work.
Award of Subcontracts

Prior to commencing the Work for each project, the Contractor shall furnish the Project Manager, in writing, the
names of persons or entities proposed by the Contractor to act as a Subcontractor on the project. The Project
Manager shall reply within seven (7) business days to the Contractor, in writing, stating any objections the Project
Manager may have to such proposed Subcontractor. The Contractor shalll not enter into a Subcontract with a
proposed Subcontractor with reference to whom the Project Manager has made a timely objection,

All subcontracts shall afford the Contractor rights against the Subcontractor, which correspond to those rights
N\

afforded to the County by Subparagraph 12.2.1 below, |
!

ARTICLE X — CHANGES IN THE WORK |

10.1
10.1.1

10.1.2

10.2

Changes Permitted

Changes in the Work within the general scope of each Task Order, consisting of additions, deletions, revisions, or
any combination thereof, may be ordered without invalidating the Contract by properly executed Change or Field
Order.

Changes in the Work for each project shall be performed under apphcable provisions of the Contract and the
Contractor shall proceed promptly with such changes. !

Change Order Defined

11



10.2.1

10.3
10.3.1

10.3.2

1033

104
10.4.1

10.5
10.5.1

10.6
10.6.1

ARTICLE XI - UNCOVERING AND CORRECTING WORK

111
11.1.1

The term “Change Order” shall mean a written order to the Contractor executed by the County Administrator, or
authorized designee, issued after execution of the Contract, authorizing and dlrecttng a change in the Work or an
adjustment in the Project Price or the Project Time, or any combination thereof. Only a duly executed Change
Order may change the Scope of Work, Project Price and/er the Project Time.

Changes in the Project Price |

Any change in the Project Price resulting from a Change Order shall be d"etermined as follows: (a) by mutual
agreement between the County and the Contractor as evidenced by (1) the phange in the Project Price being set
forth in the Change Order, (2) such change in the Project Price,-together with any conditions or requirements related
thereto, being initialed by both parties and (3) the Contractor’s execution of the Change Order, or (b) if no mutual

agreement occurs between the County and the Contractor, then, as provided i m Subparagraph 10.3.2 below.

If no mutual agreement occurs between the County and the Contractor as contemplated in Subparagraph 10.3.1
above, the change in the Prolect Price, if any, shall than be determined by the Project Manager on the basis of the
reasonable expenditures or savmgs of those performing, deleting or rev1smgI the Work attributable to the change,
including, in the case of an increase or decrease in the Project Price, a reasonable allowance for direct project site

overhead and profit. In such case, the Contractor shall present, in such form| and with such content as the County
or the Project Manager requires, an itemized accounting of such expenditutes or savings shall be limited to the
following: reasonable costs of materials, supplies, or equipment including dellvery costs, reasonable costs of labor,
including social security, old age and unemployment insurance, fringe benefits required by a pre-existing agreement
or by custom, and workers’ compensation insurance, reasonable costs of premiums for all Bonds and insurance,
permit fees, and sales, use or other taxes related to the Work and paid by the Contractor, and reasonable costs of
directly attributable to the change. In no event shall any expenditure or savmgs associated with the Contractor’s
home office or other non-project site overhead expenses be included in any change in the Project Price. Pending
final determination of reasonable expenditures or savings to the County, payments on account shall be made to the
Contractor on the County’s Certificate of Payment. !

If Unit Prices are provided in a Task Order, and if the quantities contemplate'd are so changed by proposed Change
Order that application of such Unit Prices to the quantities of Work proposed shall cause substantial inequity to the
County or to the Contractor, then the applicable Unit Prices shall be equitable adjusted.

Minor Changes

!
The Project Manager shall have authority to order minor changes in the Work for each project not involving a
change in the Project Price or an extension of the Project Time and not inconsistent with the intent of the Contract.

Such minor changes shall be made by written Field Order, and shall be bmdm'g upon the County and the Contractor,

The Contractor shall promptly carry out such written Field Orders.

Effect of Executed Change Order

For each project, the execution of any Change Order by the Contractor shall constitute conclusive evidence of the
Contractor’s agreement to the ordered changes in the Work, the Contract Doeuments as thus amended, the Project
Price and the Project Time. The Contractor, by executing a Change Order, waives and forever releases any claim
against the County for additional time or compensation for matters relating to or arising out of or resulting from the
Work included within or affected by the executed Change Order. i

Notice to Surety; Consent '
|

The Contractor shall notify and obtain the timely consent and approval of thé Contractor’s surety with reference to
all Change Orders if such notice, consent or approval is required by theiContractor s surety or by law. The
Contractor’s warranty to the County that the surety has been notified of and consents to, such Change Order and
the surety shall be conclusively deemed to have been notified of such Change }Order and to have expressly consented
thereto.

|
Uncovering Work :

If any of the Work for a project is covered contrary to the Project Manager’s request or to any provision of the
Contract Documents, it shall, if required by the Project Manager, be uncovered for the Project Manager’s inspection

f 12
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11.1.2

11.2
11.2.1

11.2.2

11.2.3

11.3
11.3.1

and shall be properly replaced at the Contractor’s expense without change to the Project Time as provided in the
Task Order.

If any of the Work for a project is covered in a manner not described in Subparagraph 11.1.1 above, it shall, if
required by the by the Project Manager or County, be uncovered for the Project Manager’s inspection. If such Work
conforms strictly to the Contract Documents, costs of uncovering and proper replacement shall by Change Order
be charged to the County. If such Work does not strictly conform to the Contract Documents, the Contractor shall
pay the costs of uncovering and proper replacement.

Correcting Work !

The Contractor shall immediately proceed to correct Work rejected by the Project Manager as defective or failing
to conform to the Contract Documents. The Contractor shall pay all costs ancli expenses associated with correcting
such rejected Work, including any additional testing and inspections, and reimbursement to the County for the

Project Manager’s services and expenses made necessary thereby. ;

For each project, if within one (1) year after Substantial Completion of the Work, any of the Work is found to be
defective or not in accordance with the Contract Documents, the Contractor shall correct the Work within seven (7)
days at the Contractor’s expense upon receipt of written notice from the Coun%y This obligation shall survive Final
Payment by the County and termination of the Contract, With respect to Wor E( first performed and completed after
Substantial Completion of the project, this one (1) year obligation to specifically correct defective and
nonconforming Work shall be extended by the period of time which elapses, ‘between Substantial Completion and
completion of the subject Work.

Nothing contained in this Paragraph 11.2 shall establish any period of limitation with respect to other obligations,
which the Contractor has under the Contract. Establishment of the one (1) year time period in Subparagraph 11.2.2
relates only to the duty of the Contractor to specifically correct Work for each project, and has no relationship to
the time which the obligation to comply with the Contract Documents may be sought to be enforced.

County May Accept Defective or Nonconforming Work

If the County chooses to accept any defective or nonconforming Work, the County may do so. In such events, the
Project Price shall be reduced by the greater of (a) the reasonable cost of removmg and correcting the defective or
nonconforming Work, and (b) the difference between the fair market value of the project had it not been constructed
in such manner as to include defective or nonconforming Work. If the ren:1ammg portion of the unpaid Project
Price, if any, is insufficient to compensate the County for its acceptance or defective or nonconforming Work, the
Contractor shall, upon written demand from the County, pay the County such f'emaining compensation for accepting

defective or nonconforming Work.

ARTICLE XII - CONTRACT TERMINATION

12.1
12.1.1

12.1.2

12.2
12.2.1

Termination by the Contractor

For each project, if the Work is stopped for a period of ninety (90) days by an order of any court or as a result of an
act of the Government, through no fault of the Contractor or any person or entlty working directly or indirectly for
the Contractor, the Contractor may, upon ten (10) days written notice to the County, terminate performance under
the Contract and recover from the County payment for the actual reasonable expenditures of the Contractor (as
limited in Subparagraph 10.3.2 above) for all Work executed and for materials, equipment, tools, construction
equipment and machmery actually purchased or rented solely for the Work, less any salvage value of any such
items.

For each project, if the County shall persistently or repeatedly fail to perform any material obligation to the
Contractor for a period of fifteen (15) days after receiving written notice from the Contractor of its intent to
terminate if such failure is not substantially corrected within fifteen (15), days, the Contractor may terminate
performance under the Contract by written notice to the Project Manager. In such event, the Contractor shall be
entitled to recover from the County as though the County had terminated the Contractor’s performance under the

Contract for convenience pursuant to Subparagraph 12.2.1 hereunder.

Termination by the County

For Convenience
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12.2.1.1The County may terminate the Contract for convenience. In such instance, the County shall provide written notice
of such termination to the Contractor specifying when termination shall becothe effective.

12.2.1.2The Contractor shall incur no further obligations in connection with the Work and the Contractor shall stop Work
when such termination becomes effective. The Contractor shall also terminate! outstanding orders and subcontracts.
The Contractor shall settle liabilities and claims arising out of the termination of subcontracts and orders. The
County may direct the Contractor to assign the Contractor’s right, title and interest under terminated orders or
subcontracts to the County or its designee. i

12.2.1.3The Contractor shall transfer title and deliver to the County for such completed or partially completed Work and
materials, equipment, parts, fixtures, information and Contract rights as the Contractor has in either its possession
or control,

12.2.1.4 (a) The Contractor shall submit a termination claim to the Project Managef specifying the amounts due because
of the termination for convenience together with costs, pricing or other data required by the Project Manager.
If the Contractor fails to file a termination claim within one (1) year from the effective date of termination of
the Contract, the County shall pay the Contractor, an amount derived i wm accordance with subparagraph (c)
below.

(b) The County and the Contractor may agree to compensation, if any, due to the Contractor hereunder.

(c) Absent an agreement as to the amount due to the Contractor, the County shall pay the Contractor the following
amounts: ‘
|

(i) Project Prices for labor, materials, equipment, and other services accepted under the Contract;

(ii) Reasonable costs incurred in preparing to perform and in performmg a portion of the Work prior to
termination and not included in (i) or (ii), and in terminating the Contractor’s performance, plus a fair
and reasonable allowance for overhead and profit thereon (such profit shall not include anticipated
profit or consequential damages); provided, however, that if it appears that the Contractor would have
not profited or would have sustained a loss if the entire Contract had been completed, no profit shall be
allowed or included and the amount of compensation shall be reduced to reflect the anticipated rate of
loss, 1f any;

(iii) Reasonable costs of settling and paying claims arising out of the termmatlon of Subcontracts or orders
pursuant to Subparagraph 12.2.1.2 of this Paragraph. These costs shall not include amounts paid in
accordance with other provisions hereof.

The total sum to be paid the Contractor under this Subparagraph 12.2.1 shall not exceed the total Project
Price, as properly adjusted, reduced by the amount of payments otherwise made, and shall in no event
include duplication of payment.

12.2.2 For Cause

12.2.2.11f the Contractor persistently or repeatedly refuses or fails to perform the Work in a timely manner, supply enough
properly skilled Workers, supervisory personnel or proper equipment or materials to complete the Work, or fails to
make prompt payment to Subcontractors, or for materials or laber, or per51stent1y disregards laws, ordinances, rules,
regulations or orders of any public authority having jurisdiction, or otherwise substantially violates a matenal
provision of the Contract as determined by the County, then the County may, by written notice to the Contractor,
without prejudice to any other right or remedy, terminate the Contract and take possession of the project site and of
all materials, equipment, tools, construction equipment and machinery thereion owned by the Contractor and may
finish the Work by whatever methods it may deem expedient. In such case, the termination of the Contract is
effective as of the time that notice of termination is delivered to an authorized representative of the Contractor, or
as of the date and time, specified in the notice of termination {(whichever is aplpllcable) In such case, the Contractor
shall not be entitled to receive any further payment until the Work is completed.

12.2.2.21f the unpaid balance of the Project Price less any liquidated damages due under the Contract, exceeds the cost of
finishing the Work, including compensation for the Project Manager's adlditional services and expenses made
necessary thereby, such exceed the unpaid balance, the Contractor shall pay the difference to the County. This
obligation for payment shall survive the termination of the Contract.
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12.2.2.3In the event the Contract is terminated by the County for cause pursuant to Subparagraph 12.2.2 and it is
subsequently determined by a Court of competent jurisdiction that such termination was without cause, such
termination shall thereupon be deemed a Termination for Convenience [under Subparagraph 12.2.1 and the
provisions of Subparagraph 12.2,1 shall apply. ,

ARTICLE XIII - INSURANCE

13.1  Contractor’s Insurance

13.1.1 The Contractor shall not commence work under this Contract until he/she has obtained all insurance required under
this section and such insurance has been approved by the County. All msurance policies shall be issued by
companies authorized to do business under the laws of the State of Florida. The Contractor shall furnish proof of
Insurance to the County prior to the commencement of operations. The Clertlﬁcate(s) shall clearly indicate the
Contractor has obtained insurance of the type, amount, and classification as required by contract and that no material
change or cancellation of the insurance shall be effective without thirty (30) dlays prior written notice to the County.
Certificates shall specifically include the County as Additional Insured for all lines of coverage éxcept Workers’
Compensation and Professional Liability. A copy of the endorsement must a:ccompany the certificate. Compliance

with the foregoing requirements shall not relieve the Contractor of its liability and obligations under this Contract.

Certificate Holder Address: St. Johns County, a political subdivision of the State of Florida
500 San Sebastian View
' St. Augustine, FL 32084

13.1.1.1The Contractor shall maintain during the life of this Contract, Comprehensive General Liability Insurance with minimum
limits of $1,000,000 per occurrence, $2,000,000 aggregate to protect the Contractor from claims for damages for bodily
injury, including wrongfu! death, as weIl as from claims of property damages whlch may arise from any operations under
this Contract, whether such operatlons be by the Contractor or by anyone dxrectly employed by or contracting with the
Contractor.

13.1.1.2The Contractor shall maintain during the life of the contract, Professional Liability or Errors and Omissions Insurance
with minimum limits of $1,000,000, if applicable. '

|

13.1.1.3The Contractor shall maintain during the life of this Contract, ComprehensivLe Automobile Liability Insurance with
minimum limits of $2,000,000 combined single limit for bodily injury and property damage liability to. protect the
Contractor from claims for damages for bodily injury, including the ownership, use, or maintenance of owned and non-
owned automobiles, including rented/hired automobiles whether such operations be by the Contractor or by anyone
directly or indirectly employed by a Contractor. f

13.1.1.4The Contractor shall maintain Umbrella or Excess Liability Insurance covermg workers compensation, commercial
general liability and business auto liability with minimum limits of liability of $11 000,000.

13.1.1.5The Contractor shall maintain during the life of this Contract, adequate Workers’ Compensation Insurance in at least such
amounts as are required by the law for all of its per Florida Statute 440.02.

13.1.1.6In the event of unusual circumstances, the County Administrator, or his Ides:gnee may adjust these insurance
requirements. . |
|

13.1.1.7Contractor shall provide the County at least thirty (30) days prior notice of any cancellation of or modification to
any insurance coverage required under the Contract, !

13.1.1.81t is the responsibility of the Contractor to insure that all subcontractors comply with all insurance requirements
provided in the Contract.

~

13.1.1.91t is expressly noted that the insurance requirements contained herein are minimum requirements, subject to
modification by the County in response to high hazard operations.

ARTICLE XIV - EQUAL EMPLOYMENT OPPORTUNITY
14.1  Contractor’s Employment Opportunity

14.1.1 The Contractor and all Subcontractors shall not discriminate against any employee or applicant for employment
because of race, religion, color, sex, national origin or age.
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14.1.2

The Contractor shall take affirmative measures to insure that applicants are employed, and that employees are
treated during employment without regard to their race, religion, color, sex, national origin or age. Such action
shall include, but not be limited to, the following: employment, upgrading, demotion or transfer, recruitment or
recruitment advertisement, layoff or termination, rates of pay or other forms of compensation, and selection for
training, including apprenticeship. The Contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notices setting forth the policies of non-discrimination.

The Contractor and all Subcontractors shall, in all solicitations or advertisemel.nts for employees placed by them or
on their behalf, state that all qualified applicants shall receive consideration for employment without regard to race,
religion, color, sex, national origin or age. :

ARTICLE XV — APPRENTICESHIP LAW,REQUIREMENTS

15.1
15.1.1

15.1.2

15.1.3

15.1.4

15.1.5

15.1.6

15.1.7

Apprenticeship Law (Chapter 446, Florlda Statutes) i

i

In accordance with applicable Flonda law, the Contractor shall make a dlhgent effort to hire for performance of the
Contract a number of apprentices in each occupation which bears to the av'erage number of journeyman in that
occupation to be employed in the performance of the Contract, the ratio of at least one (1) apprentice or trainee to
every five (5) journeymen.

The Contractor shall, when feasible and except when the number of apprentices or trainees to be hired is fewer than
four (4), assure that twenty-five (25) percent of such apprentices or trainebs are in their first year of training.
Feasibility here involves a consideration of the availability of training oppolrtunities for first year apprentices or
trainees, the hazardous nature of the Work for beginning workers, and excessive unemployment of apprentices or
trainees in their second or subsequent years of training. '

The Contractor, during the performance of the Contract, shall make diligént efforts to employ the number of
apprentices or trainees necessary to meet requirements of Subparagraphs a. and b, However, on-the-job training
programs shall only be established in non-apprenticable trades or occupations to meet the requirements of this
section, !

|
The Contractor agrees to return records of employment, by trade, of the num;ber of apprentices or trainees by first
year of training, and the number of journeymen and the wages paid, and hours of work, of such persons on a form
as prescribed by the Bureau of Apprenticeship of the Division of Labor at three (3) month intervals. Submission of
duphcate copies of forms submitted to the United States Department of Labor shall be sufficient compliance with
the provisions of the section.

The Contractor agrees to supply the Bureau of Apprenticeship of the Division of Labor, at three (3) months intervals,
a statement describing steps taken toward making diligent effort and contalmng a breakdown by craft or hours
worked and wages paid for first year apprentices or trainees, other apprentices or trainees and journeymen.

The Contractor agrees to insert in any Subcontract under the Contract the requirements contained in this section.
“The term Contractor” as used in such clauses and any Subcontract shall mean the Subcontractor.

Anything herein to the Contrary notwithstanding, Contractor agrees to comply with all of the provisions of Florida
Statutes 446 and all regulations prescribed by the Bureau of Apprenticeship of the Division of Labor.

ARTICLE XVI - PUBLIC RECORDS '

16,1

16.1.1

16.1.2

Public Records (Chapter 119, Florida Statues)

The cost of reproduction, access to, disclosure, non-disclosure, or exemption of records, data, documents, and/or

materials, associated with this Agreement shall be subject to the applicable prov1510ns of the Florida Public Records

Law (Chapter 119, Florida Statutes), and other applicable State and Federal provisions. Access to such public

records, may not be blocked, thwarted, and/or hindered by placing the public records in the possession of a third
party, or an unaffiliated party.

In accordance with Florida law, to the extent that Contractor’s performance junder this Contract constitutes an act
on behalf of the County, Contractor shall comply with all requirements of Flonda s public records law. Specifically,
if Contractor is expressly authorized, and acts on behalf of the County under |thls Agreement, Contractor shall:
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16.1.3

16.1.4

(1) Keep and maintain public records that ordinarily and necessarily wouldibe required by the County in order to
perform the Services;

(2) Upon request from the County’s custodian of public records, provide tho County with a copy of the requested
records or allow the records to be inspected or copied within a reasonal?le time at a cost that does not exceed
the cost as provided in Chapter 119, Florida Statutes, or as otherwise pravided by law;

(3) Ensure that public records related to this Agreement that are exempt or, confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by applicable law for the duration of this
Agreement and following completion of this Agreement if the Contractor does not transfer the records to the
County; and

(4) Upon completion of this Agreement, transfer, at no cost, to the County all public records in possession of the
Contractor or keep and maintain public records required by the County t:o perform the Services.

If the Contractor transfers all public records to the County upon completion of this Agreement, the Contractor shall
destroy any duplicate public records that are exempt or confidential and exempt from public records disclosure
requirements. If the Contractor keeps and maintains public records uporll completion of this Agreement, the
Contractor shall meet all applicable requirements for retaining public records! All records stored electromcally must
be provided to the County, upon request from the County’s custodian of public records, in a format that is

-compatible with the County’s information technology systems.

Failure by the Contractor to comply with the requirements of this section shall be grounds for immediate, unilateral
termination of this Agreement by the County.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF
CHAPTER 119, FLORIDA STATUTES, TO ITS DUTY TO PROVIDE PUBLIC
RECORDS RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF
PUBLIC RECORDS AT: 500 San Sebastian View, St. Augustine, FL: 32084, (904) 209-0805,

publicrecords@sjcfl.us

ARTICLE XVII —- MISCELLANEOUS

17.1
17.1.1

17.2
17.2.1

173
17.3.1

Governing Law and Venue
The Contract shall be governed by the laws of the State of Florida. Venue for any administrative and/or 1ega1 action
ansmg under the Contract shall be St. Johns County, Florida.

Successors and Assigns . '

The County and Contractor bind themselves, their successors, assigns and legal representatives to the other party
hereto and to successors, assigns and legal representatives of such other party in respect to covenants, agreements
and obligations contained in the Contract. In light of the scope and rationale for the Contract, the Contractor shall
not assign the Contract without prior express written consent of the County. However, the County shall not
unreasonably deny such written consent, when the interests of the County are not negatively affected. Should the
Contractor assign this Contract without securing the prior express written consent of the County, then the County

may pursue any legal option available to the County, including, but not limit;ed to, termination of the Contract.

For each project, the Contractor shall furnish a separate Public Constructmn’ Bond to the County. Each Bond shall
set forth a penal sum in an amount not less than the Project Price. Each B'ond furnished by the Contractor shall
incorporate by reference the terms of the Contract as fully as though they were set forth verbatim in such Bonds.
Each Public Construction Bond shall provide that in the event the Project Price is adjusted by Change Order
executed by the Contractor, the Contractor shall obtain a an Amended Pubhc Construction Bond, or a New Public
Construction Bond which reflects the adjusted Project Price. Such Amended or New Public Construction Bond shall

be provided to the County within ten (10) days of the Change Order being approved to adjust the Project Price. The

Surety Bonds
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174.
174.1

174.2

174.3

17.5

17.6

17.7

17.8

17.9

17.10

17.11

 Engineer.

Public Construction Bond furnished by the Contractor shall be in form suitable to the County and shall be executed
by a Surety, or Sureties, reasonably suitable to the County.

Safety of Persons and Property

When existing utility lines shown on the Drawings are to be removed or relocated, the Contractor shall notify the
Engineer in ample time for taking measures for prevention of the interruption! of any required services prior to the
beginning of operations. In the event that the Contractor damages any existing utility lines not shown on the
Drawings, the location of which is not known to the Contractor, report thereof shall be made immediately to the
I

Locations of existing utility lines shown on the Drawings are based upon the best information available to the
Engineer, but shall not be considered exact either as to location or number of s'uch lines. )

Contractor shall protect utility lines constructed pursuant to terms of the Contract and those discovered or shown
on Drawings to be existing. Damage occurring to utility lines due to Contractor s operations shall be repaired at no
cost to the County.

Amendments ,

It is expressly understood that any change, amendment, modification, rev1s1on or extension of the Contract {other
than termination, as noted elsewhere in the Contract) shall be in writing, and shall be executed by duly authorized
representatives of both the County and the Contractor. :
Compliance with Local, State, and Federal Rules, Regulations, and Laws i
In performance of the Contract, both the County and the Contractor shall abtdc by, and comply with, all applicable

laws, rules, regulations, orders, and policies, of the Local, State, and Federal govemmcnts
|
Effect of Failure to Insist on Strict Compliance with Conditions '

The failure of either party hereto to insist upon strict performance of an3|r term, condition, provision, and/or
requirement of the Contract, shall not be construed as a waiver of such term, condition, provision, and/or
requirement on any subsequent occasion.

Severability

If any word, phrase, sentence, part, subsection, section, or other portion of thé Contract, or any application thereof,
to any person, or circumstance is declared void, unconstitutional, or invalid for any reason, then such word, phrase,
sentence, part, subsection, other portion, or the proscribed applicaticn thereof, shall be severable, and the remaining
portions of the Contact, and all applications thereof, not having been declared void, unconstitutional, er invalid shall
remain in full force, and effect.

Execution in Counterparts

The Contract may be executed in counterparts, each of which shall be dcemed to be an original, but all of which,
taken together, shall constitute one and the same agreement.

Authority to Execute |

Each party covenants to the other party hereto that it has the lawful authorlty to enter into the Contract and has
authorized the execution of the Contract by the party’s authorized representatlve

Notice Regarding Public Entity Crimes i

Section 287.133(3)(a), Florida Statutes requires the County to notify the Contracter of the provisions of Section
287.133(2)(a), Florida Statutes.

Section 287.133(2)(a), Florida Statutes prohibits a person or affiliate who has| been placed on the convicted vendor
list maintained by the Florida Department of Management Services, followmg a conviction from a public entity
crime from: |

(a) Contracting to provide goods or services to a public entity;

_ (b) Submitting a bid on a contract for construction or repair of a public building or public work;
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17.12.

17.13.

17.14.

(c) Submitting bids on leases of real property to a public entity;

(d) Being awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract with any
public entity in excess of $10,000.00.

The prohibitions listed above apply for a period of thirty-six (36) months from the date a person or affiliate is placed
on the convicted vendor list.

Termination Under Section 287.135, Florida Statutes

Notwithstanding any other provision in the Contract to the contrary, the County will have the option, in the exercise
of its sole discretion, to immediately terminate the Contract if the Contractor is found to have submitted a false
certification under Section 287.135(5), Florida Statutes, or has been placed on the Scrutinized Companies with
Activities in the Iran Petroleum Energy Sector List, as described in Section 2;87.135, Florida Statutes.

Royalties and Payments

The Contractor hereby certifies that to the best of the Contractor’s informzlition, neither the Contractor, nor any
process employed by the Contractor, infringes upon any trademark, patent, or other intellectual property rights of
another party. Moreover, the Contractor agrees to pay (where required and/or applicable) any, and all, applicable
royalties, and or license fees that are associated with any aspect of this Project.

Permits and Licenses.

To the extent required, the Contractor (at its sole expense) shall secure, o:btain, acquire, and maintain permits,
approvals, certificates, and/or licenses, in order to perform the Work referenced in the Contract, the Contractor shall
be responsible or securing, obtaining, acquiring and maintaining at the Contafctor’s sole expense, and cost, any, and
all, permits, licenses, certificates, and/or approvals required by Federal, State‘;, and/or Local law, rule, regulation, or
ordinance.

17.15. Completion of All.Required Forms

17.16,

17.17.

17.18.

Throughout the duration of the Contract, the Contractor has an on-going duty to timely complete all forms required
by Federal, State, or local law, rule, regulation, or ordinance, and where required, timely submit the required form
to the applicable entity/person. '

No Third Party Beneficiaries i

Both the County and the Contractor explicitly agree, and the Contract explicitly states that no third party beneficiary
status or interest is conferred to, or inferred to, any other person or entity. '

E-Verify

The Contractor agrees that it will enroll and participate in the federal; E-verify Program for Employment
Verification. The Contractor further agrees to comply with, and abide by, any, and all, applicable rules and
provisions associated with the federal E-verify Program for Employment Verification.

Survival.

It is explicitly noted that the following provisions identified by numbered caption and contained herein shall survive
any suspension, termination, cancellation, revocation, expiration and/or non-renewal of the Contract, and therefore
shall be both applicable and enforceable beyond any suspension, terminatio'n, cancellation, revocation, expiration
and/or non-renewal: (1) Article 1.5 (Intent and Interpretation); (2) Article il6 Ownership of Contract Documents;
(3) Article 7.4 (Warranty); (4) Article 7.12 (Indemnity); (5) Article 11 (Uncbvering and Correcting Work); and {(6)
Article 12.2.2 (Termination for Cause). i
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BID NO: 21-05; COUNTYWIDE PIPE AND MANHOLE LINING, RENEWAL & REHABILITATION SERVICES

MASTER CONTRACT #

IN WITNESS WHEREOF, the Board of County Commissioners of St. Johns County, Florida has made and executed this
Contract on behalf of the COUNTY and CONTRACTOR has hereunto set his/her hand the day and year above written.

ST. JOHNS COUNTY, FL: CONTRACTOR:

Leigh A. Daniels, CPPB

Printed Name of County Representative Company Name

Signature County Representative Signature of Contractor Representative
Purchasing Manager

Title of County Representative Printed Name & Title

Date of Execution _ Date of Execution

ATTEST:

ST. JOHNS COUNTY, FL
CLERK OF THE CIRCUIT COURT & COMPTROLLER

Deputy Clerk

Date {

LEGALLY SUFFICIENT:

Deputy County Attorney

Date of Execution
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BID NO: 21-05; COUNTYWIDE PIPE AND MANHOLE LINING, RENEWAL & REHABILITATION SERVICES
MASTER CONTRACT # ‘

EXHIBIT “A”
FEMA PUBLIC ASSISTANCE PROGRAM REQUIRED CONTRACT CLAUSES

1. Equal Employment Opportunity.
If this contract meets the definition of a “federally assisted construction contract” as provided in 41 C.F.R. § 60-

1.3, the following shall apply to the contractor’s performance under this contract:

a The contractor will not discriminate against any employee or applicant for employment because of race, color,
religion, sex, or national origin. The contractor will take affirmatlve action to ensure that applicants are employed,
and that employees are treated during employment without regard to their{race, color, religion, sex, or national
origin. Such action shall include, but not be limited to the following: Employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation;
and selection for training, including apprenticeship. The contractor agrees to post in conspicuous places, available
to employees and applicants for employment, notices to be provided settmg forth the provisions of this

nondiscrimination clause. |

b. The contractor will, in all solicitations or advertisements for employees pla'eed by or on behalf of the contractor,
state that all qualified apphcants will receive considerations for employment without regard to race, color,
religion, sex, or national origin,

¢ The contractor will send to each labor union or representative of workers with which he has a collective
bargaining agreement or other contraét or understanding, a notice to be provided advising the said labor union or
workers' representatives of the contractor's commitments under this sectlon and shall post copies of the notice
in conspicuous places available to employees and applicants for employment

d. The contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of the rules,

regulations, and relevant orders of the Secretary of Labor. !

e The contractor will furnish all information and reports required by Executive: Order 11246 of September 24, 1965,
and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit access to his
books, records, and accounts by the administering agency and the Secretary ef Labor for purposes of investigation
to ascertain compliance with such rules, regulations, and orders.

f Inthe event of the contractor's noncompliance with the nondiscrimination cIauses of this contract or with any of
the said rules, regulations, or orders, this contract may be canceled, termmalted or suspended in whole or in part
and the contractor may be declared ineligible for further Government contracts or federally assisted construction
contracts in accordance with procedures authorized in Executive Order 11246 of September 24, 1965, and such
other sanctions as may be imposed and remedies invoked as provided in Execut:ve Order 11246 of September
24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherw1se provided by law.

g The contractor will include the portion of the sentence immediately precedmg paragraph (2) and the provisions
of paragraphs (a) through (g) in every subcontract or purchase order unless exempted by rules, regulations, or
orders of the Secretary of Labor issued pursuant to section 204 of Executwe| Order 11246 of September 24, 1965,
so that such provisions will be binding upon each subcontractor or vendor. ! The contractor will take such action
with respect to any subcontract or purchase order as the administering agency may direct as a means of enforcing
such provisions, including sanctions for noncompliance: Provided, however, That in the event a contractor
becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such direction
by the administering agency the contractor may request the United States to enter into such litigation to protect

the interests of the United States.”
-

For the purposes of this section, “federally assisted construction contract” means any agreement or modification
thereof between any applicant and a person for construction work which is paid for in whole or in part with funds
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obtained from the Government or borrowed on the credit of the Government pursuant to any Federal program
involving a grant, contract, loan, insurance, or guarantee, or undertaken pursuant to any Federal program involving
such grant, contract, loan, insurance, or guarantee, or any application or modification thereof approved by the
Government for a grant, contract, loan, insurance, or guarantee under which the applicant itself participates in the
construction work.

For the purposes of this section, “construction work” means the construction, rehabilitation, alteration, conversion,
extension, demolition or repair of buildings, highways, or other changes or improvements to real property, including
facilities providing utility services. The term also includes the supervision, 1nspect10n, and other onsite functions
incidental to the actual construction. |

Compliance with the Copeland “Anti-Kickback” Aet. |

a

b.

Contractor. The contractor shall comply with 18 U.S.C. § 874, 40 U.S.C.|§ 3145, and the requirements of 29
C.F.R. pt. 3 as may be applicable, which are incorporated by reference into this contract.

Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clause above and such other
clauses as FEMA may by appropriate instructions require, and also a clause requiring subcontractors to include
these clauses in any lower tier subcontracts. The prime contractor shall be r!csponsible for the compliance by any
subcontractor or lower tier subcontractor with all of these contract clauses.

Breach. A breach of the contract clauses in subsections (a) and (b) above may be grounds for termination of the
contract, and for debarment as a contractor and subcontractor as provided in 29 C.F.R. § 5.12.

Contra;ct Work Hours and Safety Standards Act.

a

b.

|
This section applies to all contracts in excess of $100,000 thatiinvolve the employment of mechanics or laborers
as provided in 40 U.S.C. §3701.

As provided in 40 U.S.C. § 3702, the contractor shall compute the wages of every mechanic and laborer on the
basis of a standard work week of 40 hours, Work in excess of the standard work week is permissible provided
that the worker is compensated at a rate of not less than one and a half tlmes the basic rate of pay for all hours
worked in excess of 40 hours in the work week.

The requirements of 40 U.S.C. § 3704 shall apply to construction work and provide that no laborer or mechanic
must be required to work in surroundings or under working conditions| which are unsanitary, hazardous. or
dangerous. These requirements do not apply to the purchases of supplies or materials or articles' ordinarily
available on the open market, or contracts for transportation or transmissioni of intelligence.

No contractor or subcontractor contracting for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such labarer or mechanic in any workweek in
which he or she is employed on such work to work in excess of forty hours in such workweek unless such laborer
ormechanicreceives compensation at a rate not less than one and one-half tifmes the basic rate of pay for all hours
worked in excess of forty hours in such workweek. '

In the event of any violation of the clause set forth in paragraph (d) ofjthis section the contractor and any
subcontractor responsible therefor shall be liable for the unpaid wage's In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work done under contract for the District of
Columbia or a territory, to such District or to such territory), for l:qu:dated damages. Such liquidated damages
shall be computed with respect to each individual laborer or mechankl:, including watchmen and guards,
employed in violation of the clause set forth in paragraph (d) of this sectlorlx, in the sum of

$10 for each calendar day on which such individual was required or penmtted to work in excess of the standard
workweek of forty hours without payment of the overtime wages required l|)y the clause set forth in paragraph

(d) of this section.

The County shall upon its own action or upon written request of an authorized representative of the Department
of Labor withhold or cause to be withheld, from any moneys payable on account of work perfdrmed by the
contractor or subcontractor under any such contract or any other Federal contract with the same prime contractor,

22



4 Compliance with Clean Air Act,

a

b.

5. Compliance with Federal Water Pollution Control Act.

a

b.

or any other federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is
held by the same prime contractor, such sums as may be determined to be necessary to satisfy any liabilities of
such contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in
paragraph () of this section.

The contractor or subcontractor shall insert in any subcontracts the clauses "set forth in paragraph (¢) through (f)
of this section and also a clause requiring the subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for compliance \by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (c) through (f) of this section.

The contractor agrees to comply with all apphcable standards, orders or regulatmns issued pursuant to the Clean
Air Act, as amended, 42 U.S.C. § 7401 etseq. I

The contractor agrees to report each violation to the County and understands and agrees that the County will, in
turn, report each violation as required to assure notification to the state of Florida, Federal Emergency
Management Agency, and the appropriate Environmental Protection Agency Regional Office.

The contractor agrees to include these requirements in each subcontract exceeding
$100,000 financed in whole or in part with Federal assistance provided by FEMA.

The contractor agrees to comply with all applicable standards, orders or regulatlons issued pursuant to the Federal
Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq. .

The contractor agrees to report each violation to the County and understands and agrees that the County will, in
turn, report each violation as required to assure notification to the state of Florida, Federal Emergency
Management Agency, and the appropriate Environmental Protection Agency Regional Office.

The contractor agrees to include these requirements in each subcontract exceeding
$100,000 financed in whole or in part with Federal assistance provided by FEMA

6. Debarment and Suspension.

a

7. Byrd Anti-Lobbying Amendment.

This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C' F.R. pt. 3000. As such the contractor
is required to verify that none ofthe contractor, its principals (defined at2 C.F. R § 180.993), or its affiliates (defined
at2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R. § 180.940) or dlsquahﬁed (defined at 2 C.F.R. § 180.935).

The contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C and must mclude a
requirement to comply with these regulations in any lower tier covered transaction it enters into.

This certification is a material representation of fact relied upon by the County. If it is later determined that the
contractor did not comply with 2 C.F.R. pt. 180, subpart Cand 2 C.F.R. pt. 3000 subpart C, in addition to remedies
available to the state of Florida and the County, the Federal Government may pursue available remedies, including
but not limited to suspension and/or debarment. i

The bidder or proposer agrees to comply with the requirements of 2 C.F. R pt. 180, subpart C and 2 C.F.R. pt.
3000, subpart C while this offer is valid and throughout the penod of any contract that may arise from this offer.
The bidder or proposer further agrees to include a provision requiring such|comp11ance in its lower tier covered
transactions. |

Contractors who apply or bid for an award of $100,000 or more shall file the required certification. Each tier certifies
to the tier above that it will not and has not used Federal appropriated funds to pay any person or organization for
influencing or attempting to influence an officer or employee of any agency, amember of Congress, officer or
employee of Congress, or an employee of a member of Congress in connection ;with obtaining any Federal contract,
grant, or any other award covered by 31 U.S.C. § 1352. Each tier shall alsc disclose any lobbying with non-Federal
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funds that takes place in connection with obtaining any Federal award. Such disclosures are forwarded from tier to

tier up to the recipient.

APPENDIX A, 44 C.F.R.PART 18: CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements (To be submitted with each bid or offer

exceeding $100,000)

The undersigned [Contractor] certifies, to the best of his or her knowledge, that

1L

No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person
for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress in connectlon with the awarding of any
Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any
cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, ‘or cooperative agreement.

If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing
or attempting to influence an officer or employee of any agency, a Member|of Congress, an officer or employ ee
of Congress, or an employee of a Member of Congress in connection with [thls Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit Standard Form- LLL, “Disclosure Form to
Report Lobbying,” in accordance with its instructions.

The undersigned shall require that the language of this certification be included in the award documents for all
subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative
agreements) and that all subrecipients shall certify and disclose accordingly.

|
This certification is a material representation of fact upon which reliance w:as placed when this transaction was
made or entered into. Submission of this certification is a prerequisite for rrlrxaking or entering into this
transaction imposed by 31, U.S.C. § 1352 (as amended by the Lobbying Disclosure Act of 1995). Any person
who fails to file the required certification shall be subject to a civil penalty fof not less than $10,000 and not

more than $100,000 for each such failure.

|
The Contractor, , certifies or afﬁrtris the truthfulness and accuracy of

each statement of its certification and disclosure, if any. In addition, the Contractor understands and agrees that
the provisions of 31 U.S.C. § 3801 et seq., apply to this certification and dlsclosure, if any.

Signature of Contractor’s Authorized Official !

Name and Title of Contractor’s Authorized Official

Date i
{

8. Procurement of Recovered Materials.

a

In the performance of this contract, the Contractor shall make maximum use of products containing recovered
materials that are EPA- designated items unless the product cannot be acquired—

i Competitively within a timeframe providing for compliance with the contract performance schedule;
[

L Meeting contract performance requirements; or

E Atareasonable price.
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10.

11.

12.

DHS Seal, Logo, and Flags.

The contractor shall not use the DHS seal(s), logos, crests, or reproductions of flags or likenesses of DHS agency

officials without specific FEMA pre-approval.

Compliance with Federal Law, Regulations, and Executive Orders.

This is an acknowledgement that FEMA financial assistance will be used to funid the contract only. The contractor
will comply will all applicable federal law, regulations, executiveorders, FEMAT policies, procedures, and

directives.

No Obligation by Federal Government.

The Federal Government is not a party to this contract and is not subject to any

Fraud and False or Fraudulent or Related Acts.

The contractor acknowledges that-31 U.S.C. Chap. 38 (Administrative Remedic

applies to the contractor’s actions pertaining to this contract.

obligations or liabilities to the non-
Federal entity, contractor, or any other party pertaining to any matter resulting from the contract.

s for False Claims and Statements)
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BID NO: 21-05; COUNTYWIDE PIPE AND MANHOLE LINING, RENEWAL & REHABILITATION SERVICES
MASTER CONTRACT #

EXHIBIT “B”
CDBG SUPPLEMENTAL CONDITIONS FOR CONSTRUCTION CONTRACTS

1. Equal Employment Opportunity

a. The contractor agrees to comply with the requirements of Chapter 760, Florida Statutes, and with Title VI of the
Civil Rights Act of 1964 as amended, Title VIII of the Civil Rights Act of 1968 as amended, Section 104(b) and
Section 109 of Title I of the Housing and Community Development Act of 1974 as amended, Section 504 of the
Rehabilitation Act of 1973, the Americans with Disabilities Act of 1990, the Age Discrimination Act of 1975,
Executive Order 11063, and Executive Order 11246 as amended.

b. Ifthis contract is in excess of $10,000 and meets the definition of a “federaIly assisted construction contract” as
provided in 41 C.F.R. § 60-1.3, the following shall apply to the contractor’ g performance under this contract:

i The contractor will not discriminate against any employee or applicant for employment because of race,
color, religion, sex, or national origin. The contractor will take afﬁrmlative action to ensure that applicants
are employed, and that employees are treated during employment without regard to their race, color, religion,
sex, or national origin. Such action shall include, but not be limjted to the following: Employment,
upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay
or other forms of compensation; and selection for training, including apprenticeship. The contractor agrees
to post in conspicuous places, available to employees and appIic:Imts for employment, notices to be
provided setting forth the provisions of this non-discrimination clause.

L  The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the
contractor, state that all qualified applicants will receive considerations for employment without regard to
race, color, religion, sex, or national origin.

E  The contractor will not discharge or inh any other manner dlscnmmate against any employee or applicant

for employment because such employee or apphcant has 1nqu1red about, discussed, or disclosed the
compensation of the employee or applicant or another employee or apﬁhcant This provision shall not apply
to instances in which an employee who has access to the compensation information of other employees or
applicants as part of such employee’s essential job functions disclo:ses the compensation of such other
employees or applicants to individuals who do not otherwise have access to such information, unless such
disclosure is in response to a formal complaint or charge, in furtherdnce of an investigation, proceeding,
hearing, or action, including an investigation conducted by the elmployer, or is consistent with the
contractor’s legal duty to furnish information.

iv.  The contractor will send to each labor union or representative of workers with which he has a collective
bargaining agreement or other contract or understanding, anotice t0|be provided advising the said labor
union or workers' representatives of the contractor's commitments under this section, and shall post copies
of the notice in conspicuous places available to employees and appliclants for employment.

V.  The contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of
the rules, regulations, and relevant orders of the Secretary of Labor.

vi  The contractor will furnish all information and reports required by Executive Order 11246 of September
24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will
permit access to his books, records, and accounts by the administering agency and the Secretary of Labor
for purposes of investigation to ascertain compliance with such rules, regulations, and orders. -

8

In the event of the contractor's noncompliance with the nondiscrimination clauses of this contract or with
any of the said rules, regulations, or orders, this contract may be calnceled, terminated, or suspended in
whole or in part and the contractor may be declared ineligible for further Government contracts or federally
assisjed construction contracts in accordance with procedures autherized in Executive Order 11246 of
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4. Contract Work Hours and Safety Standards Act.

September 24, 1965, and such other sanctions as may be imposed and remedies invoked as provided in
Executive Order 11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor,
or as otherwise provided by law. '

i

The contractor will include the portion of the sentence immediately preceding paragraph (a) and the
provisions of paragraphs (a) through (h) in every subcontract or purchase order unless exempted by rules,
regulations, or orders of the Secretary of Labor issued pursuant to section 204 of Executive Order 11246
of September 24, 1965, so that such provisions will be binding upo'n each subcontractor or vendor. The
contractor will take such action with respect to any subcontract or|purchase order as the administering
agency may direct as a means of enforcing such provisions, including sanctions for noncompliance:
Provided, however, that in the event a contractor becomes involved in, or is threatened with, litigation with
asubcontractor or vendor as aresult of such direction by the administering agency the contractor may request
the United States to enter into such litigation to protect the interests of the United States.

J

For the purposes of this section, “federally assisted construction contract” means any agreement or modification
thereof between. any applicant and a person for construction work which is paid for in whole or in part with funds
obtained from the Government or borrowed on the credit of the Government pursuant to any Federal program
involving a grant, contract, loan, insurance, or guarantee, or undertaken pursuant to any Federal program involving
such grant, contract, loan, insurance, or guarantee, or any application or modification thereof approved by the
Government for a grant, contract, loan, insurance, or guarantee under which the applicant itself participates in the

I

construction work. i

For the purposes of this section, “construction work” means the construction, rehabilitation, alteration, conversion,
extension, demolition or repair of buildings, highways, or other changes or improvements to real property, including
facilities providing utility services, The term also includes the supervision, inspection, and other onsite functions

incidental to the actual construction.

Davis Bacon Aect.
a. This section applies to all construction contracts in excess 0£$2,000.

b. In accordance with the requirements of the Davis Bacon Act (40 U.S.C. §§ 3141-3144 and 3146-3148) as
supplemented by Department of Labor regulations at 29 C.F.R. Part 5 (LaboI Standards Provisions Applicable to
Contracts Covering Federally Financed and Assisted Construction), the contractor shall pay wages to laborers
and mechanics at a rate not less than the prevailing wages specified inla wage determination made by the
Secretary of Labor. In addition, the contractor shall pay wages not less than once a week.

¢. Award of this contract to the contractor is conditioned upon the contractor’s acceptance of the current prevailing
wage determination issued by the Department of Labor as provided in the solicitation for this contract.

Copeland Anti-Kickback Act. ‘
a. This section applies to all contracts and subcontracts in excess of $2,000 for construction or repair.

b. Contractor. The contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the requirements of 29
C.F.R. Part 3 as may be applicable, which are incorporated by reference|into this contract. Specifically, the
contractor is:prohibited from inducing, by any means, any person employed in the construction, completion, or
repair of public work, to give up any. part of the compensation to which he or she is otherwise entitled.

¢ Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clause above and also a clause
requiring the subcontractors to include these clauses in any lower tier subtontracts. The prime contractor shall
be responsible for the compliance by any subcontractor or lower tier subcontractor with all of these contract
clauses.

d. Breach. A breach of the contract clauses above may be grounds for termination of the contract, and for debarment
as a contractor and subcontractor as provided in 29 C.F.R. § 5.12.
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6. Compliance with Federal Water Pollution Control Act.

This section applies to all contracts in excess of $100,000 that involve the employment of mechanics or laborers
as provided in 40 U.S.C. §3701.

As provided in 40 U.S.C. § 3702, and as supplemented by Department of Labor regulations (29 C.F.R. Part 5), the
contractor shall compute the wages of every mechanic and laborer on the basis of a standard work week of 40
hours. Work in excess of the standard work week is permissible provided|that the worker is compensated at a
rate of not less than one and a half times the basic rate of pay for all hours worked in excess of 40 hours in the
work week,

The requirements of 40 U.S.C. § 3704, as supplemented by 29 C.F.R. Part 5, shall apply to construction work and
provide that no laborer or mechanic must be required to work in. surroundmgs or under working conditions which
are unsanitary, hazardous or dangerous. These requirements do not apply to ;he purchases of supplies or materials

or articles ordinarily available on the open market, or contracts for transportation or transmission of intelligence.
|

No contractor or subcontractor contracting for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in
which he or she is employed on such work to work in excess of forty hours in such workweek unless such laborer
ormechanic receives compensation at a rate not less than one and one-half t&nes the basic rate of pay for all hours

worked in excess of forty hours in such workweek. i

In the event of any violation of the clause set forth in paragraph (d) ofithis section the contractor and any
subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work done under contract for the District of
Columbia or a territory, to such District or to such territory), for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or mechanic, including watchmen and guards,
employed in violation of the clause set forth in paragraph (d) of this section, in the sum of

$10 for each calendar day on which such individual was required or permltted to work in excess of the standard
workweek of forty hours without payment of the overtime wages required by the clause set forth in paragraph

(d) of this section.

The County shall upon its own action or upon written request of an authorized representative of the Department
of Labor withhold or cause to be withheld, from any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any other Federal contract with the same prime contractor,
or any other federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is
held by the same prime contractor, such sums as may be determined to be necessary to satisfy any liabilities of
such contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in
paragraph (e) of this section.

The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraph (c) through (f)
of this section and also a clause requiring the subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for compliance |by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (c) through (f) of thisisection.

Compliance With Clean Air Act. ' i

a

b.

The contractor agrees to comply with all applicable standards, orders or regulatlons issued pursuant to the Clean
Alr Act, as amended, 42 U.S.C. § 7401 etseq. |

|
The contractor agrees to report each violation to the County and understandls and agrees that the County will, in
turn, report each violation as required to assure notification to the state of Florida, Federal Emergency
Management Agency, and the appropriate Environmental Protection Agency Regional Office,

The contractor agrees to include these requirements in each subcontract exceeding $100,000 financed in whole
or in part with Federal assistance provided through Community Development Block Grant Disaster Recovery
funds.
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a.

b.

The contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to the Federal
Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq.

The contracter agrees to report each violation to the County and understands and agrees that the County will, in
turn, report each violation as required to assure notification to the state of Florida, Federal Emergency
Management Agency, and the appropriate Environmental Protection Agency Regional Office.

The contractor agrees to include these requirements in each subcontract exceedmg $100,000 financed in whole
or in part with Federal assistance provided through Community Development Block Grant Disaster Recovery
funds.

7. Debarment and Suspensmn

a.

Byrd Anti-Lobbying Amendment

This contract is a covered transaction for purposes of 2 C.F.R. Part 180 and 2 C.F.R. Part 3000. As such the

~ contractor is required to verify that none of the contractor, itsprincipals (deﬁned at2 C.F.R. § 180.995), or its

affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at2 C.F.R. § 180 940) or disqualified (defined at 2
C.F.R. § 180.935). |

The contractor must comply with 2 C.F.R. Part 180, Subpart C and 2 C.}|7.R. Part 3000, Subpart C and must
include a requirement to comply with these regulations in any lower tier coyered transaction it enters into.

i

This certification is a material representation of fact relied upon by the County. If it is later determined that the
contractor did not comply with 2 C.F.R. Part 180, Subpart C and 2 C.F.R, Part 3000, Subpart C, in addition to
remedies available to the state of Florida and the County, the Federal Govemment may pursue available remedies,
including but not limited to suspension and/or debarment.

The bidder or proposer agrees to comply with the requirements of 2 C.F.R. Part 180, Subpart C and 2 C.F.R. Part
3000, Subpart C while this offer is valid and throughout the period of any contract that may arise from this offer.
The bidder or proposer further agrees to include a provision requiring such|compliance in its lower tier covered
transactions.

Contractors who apply or bid for an award of $100,000 or more shall file the required certification. Each tier certifies
to the tier above that it will not and has not used Federal appropriated funds to pay any person or organization for
influencing or attempting to influence an officer or employee of any agency, a member of Congress, officer or
employee of Congress, or an employee of a member of Congress in connection with obtaining any Federal contract,
grant, or any other award covered by 31 U.S.C. § 1352. Each tier shall also disclose any lobbying with non-Federal
funds that takes place in connection with obtaining any Federal award. Such disclosures are forwarded from tier to
tier up to the recipient. ‘

- APPENDIX A, 44 C.F.R. PART 18: CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements (To be siubmit‘ted with each bid or offer
exceeding $100,000) :

The undersigned [Contractor] certifies, to the best of his or her knowledge, that:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person

2

for influencing or attempting to influence an officer or employee of an ager]\cy, a Member of Congress, an officer
or employee of Congress, oran employee of a Member of Congress in connectlon with the awarding of any
Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any
cooperative agreement, and the extension, continuation, renewal, arnendment or modification of any Federal
contract, grant, loan, or cooperative agreement.

If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or
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attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with |this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit Standard Form- LLL, “Disclosure Form to
Report Lobbying,” in accordance with its instructions.

3. The undersigned shall require that the language of this certification be included in the award documents for all
subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative
agreements) and that all subrecipients shall certify and disclose accordingly.

v

This certification is a material representation of fact upon which reliance was placed when this transaction was made
or entered info. Submission of this certification is a prerequisite for making or e;ntering into this transaction imposed
by 31 U.S.C. § 1352 (as amended by the Lobbying Disclosure Act of 1995). An'y person who fails to file the required
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such
failure.

N

The Contractor, , certifies or affirms the truthfulness and accuracy of each
statement of its certification and disclosure, if any. In addition, the Contractor unherstands and agrees that the
provisions of 31 U.S.C. § 3801 et seq., apply to this certification and disclosure) if any.

Signature of Contractor’s Authorized Official Name and Title of

Contractor’s Authorized Official Date

9. Procurement of Recovered Materials.

a. In the performance of this contract, the contractor shall comply with Sectfon 6002 of the Solid Waste Disposal
Act, as amended by the Resource Recovery Act. The contractor shall make maximum use of products containing
recovered materials that are EPA- designated items, as set forth in40 C.F.R. Part 247 , Subpart B, unless the product
cannot be acquired—

i Competitively within a timeframe providing for compliance with the colhtract performance schedule;

i Meeting contract performance requirements; or

E Atareasonable price.

b. The requirements of this section apply to the purchase or acquisition of any procurement item where the purchase
price of the item exceeds $10,000 or where the quantity of such item or of any functionally equivalent item
purchased or acquired in the course of the previous fiscal year is $10,000 or more,

|

10. Section 3 Clause.

a. The work to be performed under this agreement is a project assisted under a program providing direct federal
financial assistance from the U.S. Department of Housing and Urban Development (HUD) and is subject to the
requirements of Section 3 of the Housing and Urban Development Act of ’1968 as amended (12 U.S.C. 1701).
Section 3 requires that to the greatest extent feasible, opportunities for tramlmg and employment be given to low-
and very low-income residents of the project area, and that contracts for work in connection with the project be

awarded to business concerns that provide economic opportunities to low- and very low-income persons residing

in the metropolitan area in which the project is located. i

b. The parties to this agreement agree to comply with the requirements of 24 C.F.R. Part 135, which implement
Section 3. As evidenced by their execution of this agreement, the parties certlfy that they are under no impediment
what would prevent them from complying w1th these requirements.
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11. Compliance with Federal Law, Regulations, and Executive Orders.

The contractor agrees to send to each labor organization or representative of workers with which the contractor
has a collective bargaining agreement or other understanding, if any, |a notice advertising the contractor’s
commitments under this Section 3 clause. The contractor shall post copies oﬁ this notice in conspicuous places at the
worksite where both employees and applicants for training and employment!positions can see the notice. The notice
shall describe the Section 3 preference, shall set forth the minimum number and job titles subject to hire, the
availability of apprenticeship and training positions, the qualifications folr each, the name and location of the

person(s) taking applications for each position, and the anticipated date thei work shall begin.

The contractor agrees to include this Section 3 clause in every subcontract subject to compliance with the
regulations set forth in 24 C.F.R, Part 135 and agrees to take appropriatef action, as provided in the applicable
provision of the subcontract, or in this Section 3 clause, upon finding that ﬁhe subcontractor is in viclation of the
regulations set forth in 24 C.F.R, Part 135. The contractor shall not subcontract with any subcontractor where the
contractor has notice or knowledge that the subcontractor has been found in violation of the regulations in 24

CF.R.Part135. . i

The contractor will certify that any vacant employment positions, including training positions, that are filled (1)
after the contractor is selected but before the contract is executed, and (2) with persons other than those to whom
the regulations of 24 C.F.R. part 135 require employment opportumtles to be directed, were not filled to
circumvent the contractor’s obligations under 24 C.F.R. part 135¢

Noncompliance with the regulations set forth in 24 C.F.R, part 135 may fesult in sanctions, termination of this
agreement for default, and debarment or suspension from future HUD- assisted contracts.

With respect to work performed in connection with Section 3-covered Indian housing assistance, Section 7(b) of
the Indian Self-Determination and Education Assistance Act (25 U.S.C. 450e) also applies to the work to be
performed under this agreement. Section 7(6) requ:res that to the greatest extent feasible, (i) preference and
opportunities for training and employment shall be given to Indians, and (1;) preference in the award of contracts
and subcontracts shall be given to Indian organizations and Indian-owned Economic Enterprises. Parties to this
agreement that are subject to the provisions of Section 3 and Section 7(b) |agree to comply with Sectlon 3 to the
maximum extent feasible, but not in derogation of compliance with Sectlon 7(b).

|
This is an acknowledgement that this contract is funded entirely or in part by Community Development Block Grant
Disaster Recovery funds. The contractor will comply will all applicable federal law, regulations, executive orders,
and Department of Housing and Urban Development policies, procedures, and Edirectives, including, but not limited

to:

a
b.

|
The Housing and Community Development Act of 1974, asamended; i

Section 312 of the Robert T. Stafford Disaster Relief and Emergency Assmtancc Act (42 US.C. § 5155), as
amended; '

Section 18 of the Small Business Act {14A U.S.C. § 647), asamended; ;
I

d. 44 CF.R. § 206.191 (Duplication of Beneﬁt), as amended; ,

N SR

j

Federal Register, Vol. 76, No. 221, November 16, 2011 (76 FR 71060): Clanﬁcatlon of Duplication of Benefits
Requirements Under the Stafford Act for Community Development Block Grant (CDBQG) Disaster Recovery
Grantees;

Public Law 114-223: Continuing Appropriations Act,2017;

Public Law 114-254: Further Continuing and Security Assistance Appropriations Act, 2017;
HUD Federal Register Notice published at 81 FR 83254 dated Nevember 21, 2016;

HUD Federal Register Notice published at 82 FR 5591 dated January 18, 2617; and

HUD Federal Register Notice published at 82 FR 36812 dated August 7, 2017.

12. No Obligation by Federal Government. '

31



The Federal Government is not a party to this contract and is not subject to any

obligations or liabilities to the non-

Federal entity, contractor, or any other party pertaining to any matter resulting from the contract.

13. Fraud and False or Fraudulent or Related Acts.

The contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims and Statements)

applies to the contractor’s actions pertaining fo this contract.
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BID NO: 21-05; COUNTYWIDE PIPE AND MANHOLE LINING, RENEWAL & REHABILITATION SERVICES
MASTER CONTRACT #

EXHIBIT “C”
BASIS OF COMPEN SATION

Unit Prices submitted under this Bid shall include any and all costs, fees, and charges associated with providing labor,
materials, equipment, testing, shoring, dewatering, surveying, mark-up, insurance,!bond(s), utilities, and any other costs
associated with performance of the work. The Unit shall be the final unit cost to the County. The County shall not be charged
for any costs other than the unit price items unless approved via Contract Amendme:nt prior to execution of a Task Order.

The pricing under this Bid shall remain firm throughout the duration of the initial| term of this Contract Agreement. No
pricing increases will be permitted during the initial term. Price increases shall only be considered at the time Contract
Renewal(s) is issued. The Contractor shall submit any requests for increases in pricing no later than sixty (60) days prior to
the effective date of the Contract Renewal. Requested price increases must_bejustiﬁe;d by the Contractor by providing proof
of a cost increase to the Contractor in such major areas as cost of supplies, material, fuel, or changes in governmental
regulations. The cost of an increase must not be offset by a corresponding decrease: in another area. Negotiated increases
shall not exceed prior twelve (12) months CPI - All Urban Consumers (CPI-U), unléss otherwise approved by the County.
Should the requested price increase be considered excessive or determined not to be competitive for the services, the County
reserves the right to deny the requested price increase, or terminate the Contract Agreement, and re-bid for these services.
All prices shall remain firm for the period of each Contract Renewal term. :

|

|
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BID NO: 21-05; COUNTYWIDE PIPE AND MANHOLE LINING, RENEWAL & REHABILITATION SERVICES
MASTER CONTRACT #

EXHIBIT “C-1” !
UNIT PRICE LIST
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St, Johns County Board of County Commissioners

Purchasing Division

NOTICE OF INTENT TO AWARD |

January 11, 2021

RE: Bid No: 21-05; Countywide Pipe and Manhole Lining, Renewal & Rehabilitation Services

Please be advised that the Purchasing Department of the St Johns County i 1s issuing this notice of its Intent
to Award contracts to Atlantic Pipe Services LLC, FloTech Environmental LLC Granite Inliner LLC, Gulf
Coast Underground LLC, Insituform Technologies LLC, Ric-Man Construction Florida Inc., Utility
Technicians Inc., and Vortex Services LLC as the lowest responsive, respons:ble bidders for Bid No 21-
05; Countywide Plpe and Manhole Lining, Renewal & Rehabilitation Services. This notice will remain
posted until 9:00 AM, Thursday, January 14, 2021.

Any'person (including any bidder or proposer) who is, or claims to be, adversely affected by the County’s
decision or proposed decision shall file a written Notice of Protest with the Purchasing Department of St.
Johns County within 72 hours after the posting of the notice of decision or proposed decision. Failure to
file a Notice of Protest within the time prescribed in Section 304.10 of thq St. Johns County Purchasing
Manual (the Bid Protest Procedure), or failure to post the bond or other secunty requ:red by the County
within the time allowed for filing a bond, shall constitute a waiver of proceedmgs and a waiver of the nght
to protest, The protest procedures may be obtained from the Purchasing Department and are included in
the County’s Purchasing Manual, All of the terms and conditions of the County Purchasing Manual are
incorporated herein by reference and are fully binding.

Should the Purchasing Department receive no protests in response to this not:ce, an agenda item will be
submitted to the St. Johns County Board of County Commissioners for their consideration and subsequent
approval to award contracts.

Please forward all.correspondence, requests cr inquiries directly to Diana M. Fye, AS, CPPB, Procurement

Coordinator at dfve@sijcfl.us.

Sincerely,
St. Johns County

oard of County oners ‘
M\x Date: \\\\\é\\

ounty\Bé@sentatwe Slgnature

Leigh A. Daniels, CPPB !
Purchasing Manager
|
\

1
[

" (904) 209-0154 — Direct
(904) 209-0155 — Fax

ldaniels@sjefl.us

500 San Sebastian View, St. Augustine, FL 32084 | P: 904.209.0150 | F: 904.2;09.0151 www.sjcil.us



ST. JOHNS COUNTY
PURCHASING DEPARTMENT
500 San Sebastian View
St. Augustine, Florida 32084

INTEROFFICE MEMORANDUM

TO: Jason Sparks, Planning Chief Engineer I

FROM: Diana M. Fye, AS, CPPB, Procurement Coordinator |

SUBJECT: Bid # 21-05; Countywide Pipe and Manhole Lining, Rt:anewal & Rehabilitation
© Services

DATE: December 10, 2020

Attached are copies of the bid proposals received for the above ment;ioned along with a copy of
the Bid Tabulation Sheet. . i

Please review, evaluate and make a written recommendation for this |project. Also, indicate the
budgeted amount for this item along with the appropriate charge code and return at your earliest

convenience. We will prepare the agenda item and contract. |

Please let me know if I can assist your department in any other way.

Dept. Approval e 2.

Date January 8, 2021

Budget Amount  $1,586,000 ;

) |
Account Funding Title Transportation Trust Fund/Improvements o/t Bldg
Funding Charge Code 1114-56301-5239-56301

Award to FloTech Environmental, LLC; Atlantic Pipe Services, LLC; Ric-
Man Constr, FL, Inc.; Gulf Coast Underground, LLC; Vortex Services, LLC;
Granite Inliner, LLC; Utility Technicians, Inc.; Insituform Technologies, LLC .

Award Amount




ST. JOHNS COUNTY

BID TABULATION
BID TITLE- COUNTYWIDE PIPE AND MANHOLE LINING RENEWAL & REHABILITATION ANY BIDDER AFFECTED ADVERSZLY BY AN INTENDED OPENED BY DIANA M FYE
DECISION WITH RESPECT 7O THE AWARD OF ANY BID, TABULATED BY DAVIDP {APRIL BACON
FHALL FILE WITH THE FoR VERIFIED BY
BID NUMBER 21-05 ST.JOHNS COUNTY, A WRSTTEN NOTICE OF INTENT
OPENING DATE/TIME December 9, 2020 2:00 FM ma KOT LATER THAX
. BOVRS SUNDAY ANDLZCAL
ROt wm HOLIDAYS) AFTER THE POSTING OF THE BID TABTLATION
POSTING DATE/TIME 12/10/20 12115720 FROTEST FROCEDUALS MAY EE GITAINED INTRE PAGE(S) 1 of 14
4:00 PM 4:00 PM FURCHASTNG DEPARTMENT.
BIDDERS
Coastal Gunlte
Flotech Aflantic Pipe Services,| Ric-Man Const. FL, Gulf Coast . N Hinterland Gronp, Utllity Technici I
Environmental, LLC LLC Inc. Underground, L1.C Danus Utililes, Inc. | Vortex Services, LLC | Granite Inliner, LLC Inc. Inc. Technologles, LL.C nm..ﬂah__..““_uwn
BID BOND Yes Yes Yes Yes NON-RESPONSIVE Yes Yes NON-RESPONSIVE Yes Yes NON-RESPONSIVE
ADDENDUM 1 Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes
ADDENDUM 2 Yes Yes Yes
T b ] Nt I LR Sl o
UNIT PRICING: AT CRETE G AT
P PR L M~ PR TR YOy, el
Al 5 300 s 3.00| S 200| 8 2.50 No Bid s
A2 $ 400 | § © 250| 8 227] 100.00 No Bid 3 500| s 350| S8 3.00 No Bid s 37| 8 661
A3 § 800 (s 300 S 297] s 11000 Ne Bid § 650| § 450| 8 6.00 No Bid § 610( 8 630
A4 s 1000 | § 500 $ 399 8 200.00 No Bid 3 8501 § 650 8 8.00 No Bid 3 860| 8 1.76
A5 s 1500 | § 10.00| § 503§ 350.00 No Bid s 1500 | $ 850] § 12.00 Zﬁ Bid s 980 8 11.50
FY; s 500 s 275 s 2333 100.00 No Bid s o0 s 50| s 300 NoBid s s50|s 7.48
A7 $ 7.00| 8 375 8 325( 8 110.00 No Bid S 900| S 450| $ 500 No Bid s 740( § 8.05
A-8 $ 1000 | § 450) S 400| s 120,00 No Bid s 1100] 8 6| s 8.00 Ne Bid H 1230| § 8.63
A9 s 13.00 | 8 700 8 602! S 210.00 No Bid $ 2500| s 1400| 8 10.00 No Bid s 17.20| § 11.50
A-10 s 20,00 | & 15.00| 8 B96| S 360.00 _NoBld s 3000| 3 1800| 8 15.00 No Bid $ 19.60| 8 25.87
A-11 $ N 6.00 | § 35018 285§ 120.00 NoBid s . 9.00[ 8 460¢ s 6.00 No Bid s 860 S 8.63
A-]2 8 9.00| 8 550§ 519|§ 130.00 NoBid 8 1800 § 650 $ 12.00 No Bid $ 1470| §. 10.35
A-13 s 1300 | & 800( & 702 8 140,00 No Bld s 200 8 1200| 8 15.00 No Bid s 22.10| § 1437




ST. JOHNS CCUNTY
BID TABULATION

BIDDERS
Flotech Atlantic Pipe Services, | Rie-Man Coust. FL, Gulf Coast Hinterland Gronp, | Utility Techuicizos, Insitaform Coastai Gunite
Eunvironmental, LI.C 11C Ine. Urdergronnd, LLC Danus Utilities, Inc. | Vortex Services, LLC | Granite Inliner, LLC Inc. Ine, Technologies, LLC nmﬂ“_.._wn“ﬁ
A4 s 2200 s 12s0|s 1387]s 230.00 No Bid s 75.00| § 2108 § 20.00 No Bid 5 27.00 23.00
A5 s 2800 | § 3000 s 2135 § 280.00 No Bid s 2000| § 2500| $ 30.00 No Bid 5 3430 £9.00
Al6 s 3001s 50| s 484} S 25.00 No Bid s 6508 1.00| & 6.00 No Bid s 2.80 3.6
A7 5 50018 700 § 880|S 3000 No Bid s 950| s so0| s 800 No Bid s 490 3.63
A8 s 900 (s 9.00| s 12921 8 3500 No Bid s 150 s 1000 s 12.00 No Bid $ 9.80 863
A19 s 100 | 8 15.00( s 2639 8 75.00 No Bl s 2500| s 15.00] s 16.00 No Bid s 1230 8.63
A20 s 1300 5 3800 s 5104 8 100.00 No Bid 5 3000 § 2000 § 20.00 -No Bid ) 1478 8.63
a1 s 1600 ] s 2000 5 1273|s 25.00 No BId s 1500 2500] § 12.00 No Bid $ 18.40 738
A2 s no|s 25.00( 8 1681 | s 30.00 No Bid s 2500| 5 2800 s 15.00 No Bid 5 27.00 3738
A23 s 3300 | s 30.00( s 23151 s 35.00 No Bid s ason|s 3000| § 25.00 No Bid s 36.80 3738
A4 s 3800 | s 37m| s 4653 (s 75.00 No Bid s 60.00| 8 3s00] s 3500 No Bid 5 4290 3738
A5 ] 42015 65.00 | § 63.55] § 100.00 No Bid $ 100.00| 4s00] § 45.00 No Bid s 49.10 3738
A26 No Bid s 2669 5 21.58| s 115.00 No Bid s 33.00( 5 3500 s 28.00 NoBid s 4130 3726
A7 No Bid s 2859 s wals 11700 No Bid 5 Bm|s 3600 s 30.00 No Bid s 50,10 38.98
A8 No Bid s 3028 303 s 121.00 No Bid $ 3300( s azo| s 3200 NoBid s 60.90 a0.m
a2 |s 180000 (s 2gs000|s  13sa47|s 500000 No Bid __ NoBM4  moBd |S 240000 __ Nemm No Bid 2,009.05
A30 No Bid s 32375 BR|S 12200 Ko Bid s a00| s s000} s 42.00 No Bid s 63.10 4255
A3l No Bid $ 3464 5 3536 5 125.00 No Bid s 4000( S s100] s 44.00 No Bid 5 6630 4456
A3 No Bid s 07| s’ a7z s 128,00 No Bid s 00| s s2.00] § 4500 No Bid 5 7820 46.57
A33 No Bid s 22| 5 543| s 15.00 No Bid s 248( s Loo| s 42.00 No Bid s 370 207
A3 s 2,200.00 | § 367500 8 14578t | 5 7,000.00 Ne Bid No Bid No Bid s 4,000.00 No Bid NoBid 2,009.05
A35 No Bid s s s 3883 s 129,00 No Bid s 6500 5 s200} § 60.00 No Bid s 12920 59.51
A36 No Bid $ a21fs 4100 s 132.00 No Bid s 70.00| $ 85.00] § 62.00 No Bid s 133.10 6181
A3? No Bid s auor|s a9 s 136.00 NoBid s 75.00| § 88.00| § 64.00 No Bid s 137.60 6434
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ST. JOHNS COUNTY

BID TABULATION
BIDDERS R
muiaﬂnnﬂno”r LLC Atlantie H.Mwnlmnnu. En.?nu.m“wﬂv fL, Un .._M“.—a_.nm””urrn Daunas Utilittes, Inc. | Vortex Services, LLC | Granite Inliner, LLC En?_._w”nﬂn_én? Uttty .—wua.. el inn_“nLemum"u“.PFQ nmwwqmmwﬂo
A-62 No Bid S 8215( 8 8055| 8 880.00 No Bid s 12750 S 10200 | $ 95.00 No Bid s 221.00 116.15
A-63 No Bid $ B768| 8 8584 S 902.00 No Bid s 1325¢| § 10600 | $ 100.00 No Bid s 235.80 121.04
A-64 No Bid 5 93.00[ 8 2100 $ 912.00 No Bid 5 141.00| § 11000 | § 100.00 No Bid s 25140 125.64
A-65 No Bid 5 532§ 775|8 15.00 No Bid s 850§ 400! § 300 No Bid $ 4.90 4.60
A-66 s 550000 | § 6,000.00| 8 237935 No Bid No Bid No Bid No Bid $ ’ 5,400.00 No Bid No Bid 2,124.05
A-67 No Bid 1) 7984 | 8§ 78.26( S 1,304.00 No Bid s 11500)| § 10500 | § 100.00 No Bid s 22940 123,05
A-68 No Bid S 853%| § 8354| 8 1,305.00 No Bid s 120.00| 11080 | S 105.00 No Bid 8 238.10 128.80
A-69 No Bid 1) 9044 S 8837| § 1,313.00 No Bid 3 130.00| § 11500 § 115.00 No Bid s 246.10 133.11
A-70 No Bid ) 96.09 | § 9375 $ 1,336.00 No Btd s 140.00 | § 12000 S 120.00 No Bid s 255.00 139.44
A-T1 No Bid L] 10L.19( § 9860t S 1,348.00 WNo Bid $ 150.00| § 12500 8 120.00 No Bid s 270.00 144.04
A-T2 No Bid s 542|8 819} 8 15.00 Ne Bid £ 1000 | § 500 s 3.00 No Bid H 5.50 5.75
A3 S 6,50000 | 8 680000| S 2488.70 No Bid No Bid No Bid No Bid s 5,600.00 No Bid No Bid 2,366.70
A-T4 No Bid 5 11283 | § 9579 ( 8 1,330.00 No Bid $ 150.00| § 15000| & 135.00 No Bid s 2595.10 163.88
A-75 No Bid s 11983 | § 10236 § 1341.00 No Bid $ 16000 | & | 155.00| § 140.00 No Bid $ 310.20 169.63
A-T6 No Bid s 127133 § 10939 § 1,369.00 No Bid § 17000| S 160.00 | § 140.00 No Bid 5 321.80 17538
A-T7 No Bid s 13431 s 11593( & 138400  NoBH s 180.00| S 165.00 | S 14000)  NoBd  |S 339.70 181.13
A-78 No Bid $ 14025 8 12147| § 1,397.00 No Bid s 20000| S 170.00| $ 145.00 No Bid 5 348.70 18523
A9 No Bid 5 14785| $ 128.62] $ 1,411.00 No Bid 5 21000| § 17500 | § 145.00 No Bid s 360.80 193.20
A-80 No Bid $ 846| 8 9.09| 8 15.00 No Bid § 1000| § 500§ 4.00 No Bid 8 6.10 6.32
A-8] 3 8,000.00 | 8,45000| 8 3,081.59 No Bid No Bid No Bid No Bid s 5,700.00 No Bid No Bid 2,604.75
A-82 No Bid S 133.71| 8 11221| 8 1,464.00 No Bid 8 15500) § 19400 § 160.00 No Bid 5 329.90 194.06
A-83 No Bid s 14180 | § 11994| S 1,465.00 No Bid S 16500 | § 196.00| S nwm.oa No Bid § 34260 201.25
A-34 NoBld s 14959 | § 12722| 8 1,500.00 No Bid $ 18000 § 20200| § 225.00 No Bid s 354.60 207.86
A-85 No Bid H 15739 | 8 13453] 8 1,515.00 " NoBid s 21000 S 208.00| § 225.00 No Bid s 373.70 214.76




ST. JOHNS COUNTY

BID TABULATION
BIDDERS
Envir oﬂ““”n:nh_. LLC Attantie ”_Manumnﬂmnﬂ. E?znﬂnm.wﬁn. FL, Un n“M——.“MMH-—h.O Danus Utilities, Inc. | Vortex Services, LLC | Granite Inliner, LLC EEB.F-”M 0‘3..? Uttty .—.EP Te n_”g.—cnmnu.E—..S GMW“N.”MMWM-”
A-86 No Bid s 16520 | § 141.85| 8 —.mwn.c.a : No Bid ) 22000 S 21400) 8 230.00 No Bid s 38570 § 22137
A-87 NoBid H 17175 | 8 14793 | § 1,548.00 No Bid s 23000( S 22000( $ 235.00 No Bid s 39570 § 22742
A-88 No Bid H 932] 8 1031 | § 2000 No Big H 1300| & 600 No Bid No Bid s 740 S 690
A-89 No Bid 5 2,000.00; § 387159 No Bld No Bid No Bid No Bid s 6,000.00 No Bid No Bid 3 4,025.00
A0 No Bid H 15989 | 8 13673| 8 1,492.00 No Bid 5 - 18000 S 20000( § 180.00 No Bid s 397.00 ui 21850
A9 No Bid ] 168.82| 5 14508 § 1,536.00 No Bid 5 190.00 | § 20700 150.00 No _.E.,_ 5 41080 | S 22541
A-92 No Bid - 17768 | 8 15337{ § 1,553.00 No Bid 1 23000 8 21400] $ 240.00 No Bid s 43150 § 23374
A-93 No Bid 5 18661 | 8 16174 § 1,576.00 No Bid s 250.00] § 22100] 240.00 No Bid 5 44520 § 24150
A-94 No Bid 8 19423] 8 168.87| S 1,592.00 No Bid s 25000| § ©22800| 8 250.00 No Bid s 45690 S 248.29
A95 No Bid S 20646 8 180.36| § 1,614.00 No Bid 8 265.00 m. 235.00| § 260.00 No Bid s 47640 § 261.05
A-96 No Bid 8 21393| & 187341 8 1,647.00 No Bid L) 28500 $ 242.00| 8 260.¢0 No Bid 3 487.60 | § 26738
A-97 No Bid $ ILIS| § 1136, § 25.00 No Bid s 1500) § 7.00| 8 4.00 NoBid ] 800| 8 9.20
A-98 No Bid s 1534500 $ 4,556.84 No Bid No Bid No Bid No Bid s 8,000.00 No Bid No Bid $ 4,456.25
A% No Bid ] 17524 | 8 15092 ] 1,617.00 No Bid $ 190001 8 274.00| § 200.00 No Bid H 40530| 8 208.73
A-100 NoBid s 18553| 8 15983 ( 8 1,620.00 No Bid s 195001 § 282.00| S 210.00 No Bid 5 433.00| 8§ 218.50
A-101 No Bid 5 19529] 8 16885 § 1,625.00 No Bid ] 20500] s ) 290.00| 8 i NEM:W _ NoBz IS 44790| 8 22540
A-102 No Bid m|| 205.06 .w 177.85| § 1,630.00 No Bid $ 230001 § 29800| S 210.00 No Bid s 46270| S 233.74
A-103 No Bid s 213231 § 186.68 | 1,633.00 No Bid s 260.00| § 306.08| § 220,00 No Bid 13 47500} S 24150
A-104 No Bid s 225.04| 8 19579] 8 1,636.00 No Bid -$ 290.00| S 3i400| 8 270,00 No Bid s 489.80| § 248.40
A-105 No Bid s 23472 8 20490| 8 1,654.00 No Bid s 310.00| § UNN.E;_ H 275,00 No Bid 5 52230| 8 261.05
A-106 No Bid 8 24393| 8 21567 § 1,699.00 NoBid s 31500| s 330.00| § 280.00 No Bid ¥ 53725| 8 267.38
A-107 No Bid s 25366 5 22379 § L72 1.00 No Bid H 32000 § 33800| 8 285.00 No Bid 8 55380 § 276.00
A-108 No Bid $ 1375| 8 1183 § um.a: No Bid s 1750 | 8 BO0| S 5.00 No Bid 5 950| % 1035
A-109 No Bid ] 1687600 $ 5,349.16 No Bid No Bld NoBid NoBid $ 8,700.00 No Bld NoBid s 5,402.70




ST. JOHNS COUNTY

BID TABULATION
BIDDERS
E H&SMHHN__ LLC Allantie M..Nan:_nnm. Eo.zu.ﬂnum.oﬁr FL, Und M.“....MMM..;.-FFO Danus Utilities, Ine. | Vortex Services, LLC | Granite Inliner, LLC En_nn_”“_. Group, .—.an—“..c._enwnu. LLC Ohwwr_ﬂmmmﬂu

A-110 No Bid s 19259 | § 15185 S 1,617.00 No Bid s 195.00| 8 . 27400 | S 200.00 $ 480.20 22137
A-111 No Bid $ 20224| § 16093 | § 1,620.00 NoBid § 20500| $ 282.00| § 200.00 $ 508.40 253.58
A-112 No Bid s 21280| § 16995| § 1,625.00 No Bid s 215.00| S wuc.ca s 200.00 5 52390 262.20
A-113 No Bid 3 223511 8 17895] 8 1,630,00 No Bid 8 230.00] S 298.00 | $ 225.00 ¥ 53930 270.83
A-114 No Bid $ 23224 8 18779 | 8 1,633.00 NoBHWd s 275.00 | § 0600]'s 250.00 | i 551.50 278.88
A115 No Bid H 24363 | $ 19689 | 8 1,636.00 No Bid $ 325.001 § 31400 § "275.00 . H 568.10 288.08
A-116 No Bid H 25551 8 206.00| 8 1,654.00 No Btd s 350.00| § 3zon| s 290.00 H 599.80 297.85
A-117 No Bid s 267.26) § 216.78| § u.aww.cﬁ._ No Bid 5 350.00| § 330.00| S 300.00 $ 617.20 307.63
A-118 No Bid s 27892 § 22489| § 1,7121.00 No Bid $ 350,00 $ 338.00| s 310.00 5 634.50 31740
A-119 No Bid 8 1673| $ 1213 | § 40.00 No Bid - 19.50| 8 800|S 5.00 s 9.50 . 1035
A-120 No Bid $ 17,253.00| S 544733 No Bid No BIid No Bid No Bid s $9,200.00 No Bid 6,415.85
A-121 No Bid s 23131 8 18225 § 1,685.00 No Bid $ 200.00| 8 B 280.00( § 250.00 5 55420 22137
A-122 No Bid s 24215] § 19315 § 1,690.00 NoBid s 210.00| § . 29000| S 250,00 s 583.80 24437
A-123 No Bid s 25429 § 20405 § 1,700.00 No Bid s 225.00 . s 30000| 8 386.00 H 601.10 278.88
A-124 No Bid s 26623 | 8 21493 | 8 1,705.00 NoBid $ 275400| § 31000( § 350.00 5 618.20 319.13
A-125 No Bid $ 27638 S 22567 8 1,710.00 No Bid $ 250008 32000|s 38000 s 62w 328.90
A-126 No Bid - nuw.ua\ $ ‘ 236691 § 1,750.00 No Bid 5 . 40000 | 8 330.00| S 400.00 s 650.70 339.25
A-127 No Bid s 30269 | 8 24770 § 1,760.00 No Bid ¥ 500.00| $ 34000( S 400.00 s 68430 349.31
A-128 No Bid H 315971 § 259.65| § 1,800.00 No Bld s 550.00| S 35000( § 400.00 s 703.60 359.95
A-129 No Bid s 32933 | 8 28273 | § 1,805.00 No Bid $ 600.00| S 36000 § 420.00 s 723.00 370.87
A-130 No Bid § 1836| $ 1435] 8 45.00 No Bid 5 21501 8 1060 | § 5.00 S 13.50 11.50
A~131 No Bid s T 1815000 8 6,700,12 No Bid No Bid No Bid NoBid s 12,000.00 No Bid 8,353.60
A-132 No Bid 5 278261 § 23024 8 2,004.00 No Bid § . 225.00| § 52008 5 400.00 3 ‘ 1,485.70 31338
A-133 NoBid ] 288.26| § 24413|5 2,010.00 NeoBid s 22500( S i 530.00| S 400.00 s 1,548.80 wua.w,a




ST. JOHNS COUNTY

BID TABULATION
BIDDERS
ME.W_.._M““M”-. LLC Atlaatie Mﬁm erviees Eo.gm:—“w_ Pl Gnn”u_.m.—_.ﬂm”ﬂ__ﬂ.rrn Danas Utilitles, Inc. | Vorfex Services, LLC | Granite Inliner, LLC EEE._HM Group, | Utlity H—_:.”. el .—.mg”n e._enwﬁn:rg n.wmm_..mmhn
A-134 NoBid -] 30257 8 25821 8 2,025.00 No Bid s 240.00| 8 54000 § 400.00 No Bid 3 1,569.60 | § 330.63
A-135 No Bid 3 31660 | § 27226 | 8 2,050.00 No Bid H 290.00| & 550.001 $ 400.00 No Bid 8 1,59000| § 418.60
A-136 No Bid s 33132| 8 28637| 8 2,180.00 No Bid s T 34p.00| & 560.00) 8 400.¢0 No Bid 5 161150 § 430.67
A-137 No Bid H 34686 | § 30061| S 2,105.00 No Bid s 415.00| & 57080 § 580.00 No Bid $ 163420 S 44333
A-138 No Bid s 36288 ) s 31484| S 2,110.00 No Bid 8 515.00) § 58000 | S 600.060 NoBid $ 1,682.20| S 45655
A-139 No Bid 5 37854 | § 32906 | § 2,115.00 No Bid s 565.001 § - 5%9000| 8 600.00 No Bid H 1,706.00 | 469.78
A-140 No Bid 3 391.67| 8 34303 | S 2,120.00 No Bid H 615.00 | $ 60000 S 620.00 No Bid 3 1,72420] S 480.12
bu.—a_. NoBid 5 2176 8 1719 8 60.00 No Bid s 2400 § 1200| 8 8.00 No Bid s 1470} 8 13.80
A-142 No Bid 13 2034300 § 9,196.57 No Bid No Bid No Bid NoBid H 15,000.00 No Bid No Bid 5 9,298.90
A-143 No Bld s 3878 8§ —4580] 8 129.00 No Bid $ 75.00( S 8200] 8 70.60 No Bid H 13760 8 65.49
A-144 No Bid s 4121 § 4839( S 132.00 No Bid H 75.00| 5 85.00| § 72.00 No Bid 3 14170 | § 68.02
A-145 No Bid 8 4407 | 8 5219) 8 136.00 No Bid 8 83.00| 8 8800| 8 74.00 No Bid 3 14770 | 8 70.15
.>.=m No Bid § 4664 | § 5566| S 150.00 No Bld s 87.00( S 91.00( s 76.00 No Bid s 15350 | § 7274
A-147 No Bid s . 45.29 | § 5851|§ 160.00 No Bid L3 91.00| § 94.00| 8 78.00 No Bid 8 165.10 | § 75.32
A-148 No Bid 5 257§ 895| 8 15.00 No Bid $ 4.00( § 300| 8 2.00 No Bid s 280| 8 253
A-149 No Bid s 4,800.00 | § 1,694.55 No Bid No Bid No Bid No Bid s 4,200.00 No Bid No Bid § 2,001.00
A-150 No Bid m. S \u\mm w\ N 4622 | 8 135.00 No Bid s 7500( $ 84.00| $ 70.00 No Bid L 14520 § T745
A-151 ) No Bid s 4121| § 4870 | $ 140.00 No Bid N 7500 § 87.00| § 72,00 2..: Bid s 153.70| § 7993
A-152 No Bid $ 44.07| § 5251 | § 15500 No Bid 8 -8300( S 90,00 | § 74.00 No Bid 5 160,10 | 5 83.66
A-153 No Bid s 44.07| § 5397 8 165.00 No Bid § 8700 $ 9300| S 76.00 No Bid 5 16570 8 87.40
A-154 NoBid s 4664 § 5883 8 180.00 No Bid N 9160 ( § 96.00| § 78.00 No Bid 5 17820 S 91.14
A-155 No Bid s 49291 § 575§ 15.00 No Bid $ 4.00| § 3.00| 8 2.00 No Bid ] 310| 8 374
A-156 No Bid H 5,200.001 § u.qma.coA No Bid NoBid No Bid NoBid H 4,200.00 No Bid No Bid s 2,001.00
A-157 No Bid S 4540| S 5333 § 145.00 No Bid S 9000 § 9600( S 70.00 No Bid s 15610 | $ 7745




ST. JOHNS COUNTY
BID TABULATION
BIDDERS N
. Flotech Adlantie Pipe Services,| Ric-Man Const. FL, Gulf Coast Danus Utilities, Inc. | Vortex Services, LLC | Granite Inliner, LL.C Hinterland Gronp, | Uttlity Technicians, ITnsituform GMH”“.M M_.u.m.”n
Environmental, LLC 1LLC Inc. Undergroond, LLC ' ' Ine. Inc, Technologles, LLC Company
s
A-158 No Bid 3 4359| 8 5618] 8 150.00 No Bid s 9500| 8 29.00| 72.00 No Bid 8 160.80 79.93
A-159 No Bid $ 5188 § 6096 § —mmﬂac No Bid 5 10025 ( & 102.00| § 74.00 No Bid § 168.60 83.66
A-160 Ne Bid s 5485( S 6403 S 160.00 No Bid B 105501 § 10500 | S 76.00 No Bid $ 173.70 8740
A-161 No Bid H 5809 (8§ 68261 8 170.00 No Bid L] 110.75( § 108.00| 8 78.00 NoBid - 187.80 921.14
A-162 No Bid s 324| 8§ 613]| S 15,00 No Bid S 525|§ 300(S 260 No Bid § 3.70 i
A-163 No Bid . s 540000 8 1,933.10 No Bid Ne Bid No Bid No Bid 3 4,700.00 No Bid No Bid 2,053.50
A-164 No Bid s 6662 S 68921 % 850.00 . ., NoBid 3 11500 § 92001 8 90.00 No Bid s 203.20 99.76
A-165 No Bid s 7165 § 7265 8 860.00 No Bid 5 12000 | 8 96001 8 95.00 No Bid s 21080 104.64
A-166 No Bid s 75841 8 7673| § wmm.__a‘ No Bid $ 125.00( § 10060 | § 98.00 No Bid s 217.60 107.64
A-167 No Bid 3 80.31) 8 8090 $ §85.00 No Bid s 12500 8 104004 § 100400 No Bid s 22450 11149
A-168 No Bid $ 8493 5 8528 | 8 895.00 No Bid 5 13200 § 108.00| S 100.00 No Bid s 238.80 11445
A-169 No Bid S 444 § 720 8 15.00 No Bid $ 700 § - 400| § 300 No Bid 5 4.90 4.02
A-170 No Bid 5 580000 | S 2,196.66 No Bid No Bid No RBid No Bld 3 4,900.00 NoBH No Bid 2,084.95
A-I71 No Rid $ 7984 (8 8729| $ 1,310.00 No Bid $ 120.00} § 11000 | s 100.00 No Bid 3 238.10 129.95
A-172 No Bid 5 - 8539 | % 9213 § 1315.00 No Bid § 13000 8 115.00| & —:m._,:. No Bid 1 246.10 134.26
A-173 No Bld H 044 S 9751( 8 1,320.00 No Bid ] |m ) |I—.\aom 5 _12000F S , 120.00 No Bid 15 _ 255.00 140.59
A-174 No Bid s 96.09 [ § 10235| § 1,340.60 No Bid $ 15000} S 125.00 | $ 125.00 No Bid 3 270.00 145.19
A-175 No Bld s 10119 8 108.84 | 5 1,350.60 No Bid s 16000] § 13000} s 125.00 No Bid s 280.90 150.08
A-176 No Bid s 10691 | § 11413 | § 137500 No Bid s 17000 | § 13500 | 8 130.00 No Bid s 289.70 156.40
A-1T7 No Bid $ 542] 8 835|§ 25.00 No Bid s 1000 500| 8 3.00 No Bid $ 6.10 5.5
A-178 Noa Bid $ 7,000.00] $ 332434 No Bid No Bid No Bid No Bid s 4,600.00 No Bid No Bid 2,366.70
A-179 No Bid s 11983] & 119.65] § 1,340.00 No Bid 3 160.001 § 15500| § 160.00 No Bid 3 31020 170.20
A-180 No Bid H 12733| & -nﬁ.mm 3 1350.00 No Bid s 170001 8 16000| S 22500 No Bid s 32180 176.52
A-181 No Bid 5 13431| $ 133741 8 1,360.00 No Bid $ 180.00 | § 16500 | 8 225.00 No Bid s 339.70 18227




ST. JOHNS COUNTY

BID TABULATION
BIDDERS
Envirn::::l:l, - Atlantic :i&e:Servi_ces. m:-Mnr;:'.:nst. FL, Un dfr;:::::.l.[ﬁ Danus Utllities, Inc. | Vortex Services, LLC | Granite Inliner, LLC Hi"'"h;:: Group, | Utlity 1;“" ed Te:l;no;ng'ics. LLC ng E:E:'EEZJT
A-182 NoBid s 15025| § 14080 S 1,390.00 No Bid s 20000) § ) 170.00| § - 225.00 No Bid s 348.70| $ 186,87
A-183 No Bid s 15785| § 146.67 | S 1,395.00 -Nl) Bid s 21000} 8 17500| 8 225.00 No Bid s V 360.80( 8 19435
A-184 No Bid 8 16434| & 154721 S 1,450.00 No Bid 5 220.00 s 18000 | S 230.00 No Bld 5 371.50| § 200.67
A-185 No Bid s I7L11]| & 16220 $ 1,475.00 No Bid § 23000} S 19500| § 235.00 No Bid 3 382301 8 Vv 207.00
A-186 No Bid - § 846| S 1043 | 8 25.00 No Bid s 2000 §° 500| s 5.00 NoBid s 740 | § 632
A-187 No Bid s §,900,00| § 4,527.02 No Bid No Bld No Bid No Bild 5 5,400.00 No Bid No Bid 8 2,604.75
A-188 No Bid 8§ 159.89 | 8 15692} $ 1,500.00 No Bid s 180.00| § 28200( § 200.00 No Bid $ 39700 | 8 219.65
A-189 No Bid s 168821 § 16564 | § £,510.00 No Bid $ . 190.00( 290.00( § 220.00 No Bid § 41080 | § 226.55
A-190 No Bid s 177.68] § 17432 | § 1,520.00 No Bid L] 23000 § 298.00| § 240.00 No Bid s 431.50| § 234.89
A-191 No Bld S 18661 & 18285 s ‘ 1,570.00 No Bid 5 25000| 8 - 306.00| 8 240.00 No Bfid $ 44520 § 242.65
A-192 No Bid s 19423 | § 191651 8 1,620.00 No Bid -y 25000 | § 314001 $ 250.00 Na Bid L) 45690 § 24943
A-193 ’ No Bid 5 20646| & 20044 | S 1,650.00 No Bid s 265001 § 32200 8§ 270.00 No Bid s 47540 | 8 262.20
A-194 Neo Bid H) 21393| S 21084 | § 1,675.00 No Bid s 285001 § 33000, $ 285.00 No Bid ¥ 487.60 | § 268.53
A-195 No Bid 3 18.15| § 12.18| 8 30.00 No Bid 5 15.00| S 800| S 500 No Bid s 9.36 s 9.20
A-196 No Bid 5 17,25388( § 5,884.93 Na Bid No Bid No Bid No Bid s 8,500.00 - No Bid No Bid s 4,456.25
A-197 No Bld $ 31687| § 22867 | § 2,080.00 No Bid s 225.00{ § 52400{ $ 400.00 No Bid s 1,548.80 | S 31625
A-198 1T No B;d o s 33461 | S 242271 8 2,100.00 No Bid s 24000 § 536.00( $ 450.00 No Bid s 1,569.601{ S 339.25
A-199 No Bid s 347.00| S 255.84| § 2,105.00 No Bid 5 290.00| § 548.001 S 550.00 No Bid 1 1,590.00 | & 38525
A-200 No Bid 5 37680 | S 26942| § 2,115.00 Ne Bid 7 s 34000| § 560.00] $ . 600.00 No Bid L] 1,61150} § 427.80
A-201 No Bid $ 394.12| 8 283.21| § 2,130.00 No Bid 5 415.00) § 572.00| & 600.00 No Bid $ 1,63420| § 440.45
A-202 No Bid $ 41223 | 8 29694| § 2,150.00 No Bid 5 515001 58400| § 600,00 No Bid s 1,682.20| § 453.67
A-203 No Bid 5 43514) 8 310.68| $ 2,190.00 No Bid L3 56500 | & 59600| 8 650.00 NoBId s l.705.op s 466.90
A-204 No Bid M 3641 | S 17.02| § | 40.00 No Bid $ 2400| $ 1200| S 8.00 No Bid 8 1470] 8 13.80
A-205 No Bid H 2396500 8 9,169.31 No Bid No Bid Neo Bid No Bid s 12,000.00 No Bid No Bid § $,298.90




ST. JOHNS COUNTY

BID TABULATION
BIDDERS
e [ i) e |t | o i vt | st | Wi, | o T | |
Bl . No Bid NoBId No Bid s 142.85 No Bid s 300 NoBld s 3.00 No Bid No Bid 6.58
B2 No Bid NoBid No Bld s 200.00 No Bid $ 500 No Bid s 300 No Bid No Bid 718
B3 No Bid No Bid No Bid $ 25715 No Bid $ 650 NoBld s 600 No Big No Bid 750
B4 NoBid No Bid No B s 57143 No Bid s 850 NoBid 5 8.00 No Bid No Bid 8.44
BS NoBia NoBid No Bid s 1,000.00 No Bid s 1500 No Bid s 1200 NoBld No Bld 1250
B6 No Bia No Bid No Bid s 15115 No Bid s 600 No Bid $ 3.00 No Bid NoBld 8.13
B7 NoBid No Bid NoBM s 21429 NoBid s 5.00 Ko Bid s 300 NoBld No Bid 875
B8 No Bid No Bid No Bid $ M4 No Bid s 1100 No Bid s 690 No Bid No Bid 938
By NoBid No Bid No Bid s 61429 No Bid 5 25.00 No Bid s 8.00 NoBid ~ NoBH 1250
B-10 No Bid NoBid No Bid s 104286 No Bid s 30.00 No Bid s 12.00 No Bid No Bid 1813
B-1t NoBid No Bid No Bid s 17143 No Bid s 9.00 No Bid s &m0 No Bid No Bid 938
B-12 No Bid NoBid NoBid s 228.58 No Bid s 18.00 No Bid s 1200 No Bid No Bid 1125
B-13 No Bid NoBid No Bid s 28572 No Bid s 22.00 No Bid s 15.00 NoBld No Bid 1563
B4 No Bid NoBld No Bid s 64256 No Bid s 75.00 No Bid ] 20.00 NoBld No Bid 25,00
B-15 NoBid NoBid No Bid 5 107143 No Bid s 920.00 No Bid s 30.00 No Bid NoBid 7500
B-16 No Bid No Bid No Bid s 171.43 No Bid s 650 NoBd IS 80|  NoBd No Bid 9.38
B17 No Bid " NoBid " neBd s 22858 No Bid s 9.50 No Bid s 1400 No Bid No Bid 938
B-18 No Bit NoBid No Bid $ 31429 No Bid s 1150 No Bid s 20.00 No Bld NoBld 938
B19 No Bld No Bid No Bid s 642.86 No Bid s 25.00 NoBid s 2000 No Bid No Bid 9,38
B-20 No Bid No Bid No Bid 5 1,114.29 NoB - |s 30.00 No Bid s 35.00 No Bid No Bid 9.38
B21 No Bid No Bid NoBid s 17143 No Bid s 15.00 No Bid s 18.00 No Bid No Bid 0.6
B22 No Bid NoBid NoBtd $ 228.58 NoBid s 25.00 No Bid $ 25,00 No Bid No Bid 40.63
B-23 No Bid No Bid NoBid s M43 NoBid s 45.00 No Bid s 35.00 No Bid No Bid 40.63
B4 No Bid No Bid No Bid $ 61429 No BId s 60.00 No Bid $ 4500 Mo Bid No Bid a6
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ST. JOHNS COUNTY

BID TABULATION
BIDDERS
Flotech Atlantic Pipe Services,| Ric-Man Const. FL, Gulf Coast Danus Utilitles, Inc. | Vortex Services, LLC | Grenlte Ioliner, Luc | Hintertand Group, | Utllity Techalclans, Insitnform nneon.u.nu.wuﬂ.“a
Environmental, LLC LLC Inc. Underground, LLC Inc. Ioc. Techoologies, LLC Company
B-49 No Bid No Bid No Bid ‘No Bid No Bid NoBid No Bid . NoBid No Bid No Bia 225.00
B-50 No Bid No Bid No Bld 5 457.15 No Bid No Bid No Bid NoBid . NoBid No Bid 22500
B-51 No Bid No Bid No Bid s 451.15 No Bid No Bid No Bid s 105.00 No Bid Ne Bid 225.00
B-52 No Bld No Bid No Bid No Bld No Bid No BId No Bid No Bid No Bid No Bid 225.00
B-53 No Bid NoBid No Bid s 542.86 No Bid No Bld No Bid No Bid No Bid No Bid 250.00
B-54 No Bid No Bid No Bld s 542.86 No B No Bid No Bid s 160.00 No Bid No Bid 262.50
B-55 No Bid No Bid No Bid No Bid No Bid Na Bid No Bid No Bld No Bid No Bid 262.50
B-56 No Bid No Bid No Bid (3 642,86 No Bid No Bid No Bid No Bid No Bid No Bid 275.00
B-57 No Bid No Bid No Bid 5 64286 No Bid No Bid No Bid § 170.00 No Bid No Bid 281.25
B-58 No Bid No Bid No Bid No Bid No Bid No Bld NoBid No Bid No Bid No Bid 26250
B-59 No Bid No Bid No Bid s " 71429 No Bid No Bid Na Bjd No Bid No Bid No Bid 468.75
B-60 No Bid No Bid NoBH $ 71429 No Bid No Bid No Bid s 300.00 NoBid No Bid 375.00
B-61 No Bid No Bid No Bid No Bid No Bid No Bid No Bid No Bid No Bld No Bid 375,00
B-62 No Bld No Bid No Bid $ 742.86 No Bid No Bid NoBid No Bid No Bid No Bid 400.00
B-63 No Bid No Bid No Bid s 742,86 No Bid No Bid No Bid s 325.00 No Bld No Bid 43125
B-64 No Bid No Bid No Bid No Bid No Bid No Bid NoBid | NoBd No Big No Bid 431.25
B-65 No Bid " hoBd No Bid s 80000 No Bid No Bid No Bid No Bid No Bid No Bid 43750
B-66 No Bid No Bid No Bl s 800.00 No Bid No Bid No Bid $ 365.00 No Bid No Bld 468.75
B-67 No Bid NoBid - No Bid No Bla No Bid No Bld No Bid No Bid No Bid No Bid 468.75
B-68 No Bid No Bid No Bid § 1,000.00 No Bld No Bid No Bid No Bid Na Bid No Bid 49375
B-69 No Bid No Bid No Bid K} 1,000.00 No Bid No Bid No Bid s 450.00 No Bid No Bid 556.25
B-70 No Bld No Bid No Bid No Bid No Bid No Bid NoBid No Bld No Bid No Bid 56250
B-71 No Bid No Bid No Bid $ 1,142.86 No Bl No Bid No Bid No Bid No Bid No Bid 625.00
B-72 No Bid No Bid No Bid s 1,142.86 No Bid No Bid No Bid s 500.00 No Bld No Bid 687.50
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