RESOLUTION NO. 2019 - oo Ly

A RESOLUTION BY THE BOARD OF COUNTY COMMISSIONERS OF ST. JOHNS COUNTY, FLORIDA,
- AUTHORIZING THE COUNTY ADMINISTRATOR, OR DESIGNEE, TO AWARD BID NO: 19-69 AND TO
EXECUTE AN AGREEMENT WITH CARRIER CORPORATION, FOR THE CHILLER REPLACEMENT AT .
ST. JOHNS COUNTY GROWTH MANAGEMENT BUILDING

RECITALS

WHEREAS, the County desires to enter into contract with Carrier Corporation, to perform the chiller replacement at
the SJC Growth Management Building; and

WHEREAS, the scope of the Project includes providing all labor, materials, equipment, and any other items
necessary to replace two (2) Chillers at the St. Johns County Growth Management Building located at 4040 Lewis
Speedway, St. Augustine, FL 32084 in accordance with the bid documents. The new units must be rated for coastal
environment.

WHEREAS, through the County’s formal Bid process, Carrier Corporation, was determined to be the
lowest, responsive, responsible bidder to enter into a contract with the County to perform the work referenced above; and;

WHEREAS, the County has reviewed the terms, provisions, conditions and requirements of the proposed contract
(attached hereto, an incorporated herein) and finds that entering into contracts to-complete the work services serves a
public purpose.

WHEREAS, the contract will be in substantial conformance with the attached draft contract.

NCW, THEREFORE BE IT RESOLVED BY THE BOARD OF COUNTY COMMISSIONERS OF ST.
JOHNS COUNTY, FLORIDA, as follows:

\'\

Section 1. The above Recitals are incorporated by reference into the body of this Resolution and such Recitals are
adopted as finds of fact.

Section 2. The County Administrator, or designee, is hereby authorized to award Bid 19-69 to Carrier Corporatlon
and to execute a contract for the services set forth therem

Section 3. Upon Board approval, the County Administrator, or designee, is authorized to execute an agreement in ‘
substantially the same form and format as the attached draft on behalf of the County to provide the scope of services as
specifically provided in Bid 19-69.

Section 4. To the extent that there are typographical and/or administrative errors that do not change the tone, tenor, or
concept of this Resolution, then this Resolution may be revised without subsequent approval by the Board of County:
Commissioners, '

PASSED AND ADOPTED by the Board of County Commissioners of St. Johns County, Florida, this 20 _
day of &4%&45:‘: ,2019.
BOARD OF COUNTY COMMISSIONERS OF

ST. JOHNS COUNTY, FLORIDA

By %7//” /Jﬂf%ﬂ"k

Paul M. Waldron, Chair

ATT];SAI' Huntfr S. Conrad, Clerk :
st Yo Masar, | RENDITION DATE Mﬂi

Deputy Clerk




STANDARD AGREEMENT
BETWEEN

OWNER AND CONTRACTOR
(1992 EDITION, REVISED 12/18/13)

This Contract Agreement (“Agreement”) is made as of , 2019 by and between
St. Johns. County, FL (“Owner” or “County”), a political subdivision of the State of Florida, whose principal offices are
located at 500 San Sebastian View, St. Augustine, FL. 32084, and Carrier Corporation (“Contractor”), authorized to do
business in the State of Florida, whose principal offices are located at 13995 Pasteur Blvd, Palm Beach Gardens, FL
33418; Phone: (561) 365-1139; Fax: (860) 660-1294; and E-mail: Jaime.Purcell@UTC.com , under seal for Construction
of Bid No: 19-69; Chiller Replacement at St. Johns County Growth Management Building, hereinafter referred to as
the “Project”.

The Owner and the Contractor hereby agree as follows:

 ARTICLET
‘ THE CONTRACT AND THE CONTRACT DOCUMENTS

1.1 The Contract

1.1.1  The Contract between the Owner and the Contractor, of which this Agreement is a part, consists of the Contract
Documents. It shall be effective on the date this Agreement is executed by the last party to execute it.

1.2 The Contract Documents

1.2.1 The Contract Documents consist of this Agreement, the Bid Documents and Bid Forms, Specifications, all
Change Orders and Field Orders issued hereafter and executed by the parties and the Engineers, any other amendments
hereto executed by the parties hereafter, together with the following: Bid Documents, Addendum 1, Bonds and Insurance.

Documents not enumerated in this Paragraph 1.2.1 are not Contract Documents and do not form part of this Agreement.

1.3 Entire Agreement

1.3.1 . The Contract, together with the Contractor’s Public Construction Bond for the Project, constitutes the entire and
excluswe agreement between the Owner and the Contractor with reference to this Project. Specifically, but without
limitation, this Agreement supersedes any Bid Documents not listed among the Contract Documents described above and
all prior written or oral communications, representations and negotiations, if any, between the Owner and Contractor.

1.4 No Privity with Others

1.4.1 Nothing contained in this Agreement shall create, or be interpreted to create, privity or any other contractual
agreement between the Owner anhd any person or entity other than the Contractor.

1.5 Intent and Interpretation

1.5.1 The intent of this Agreement is to require complete, correct and timely execution of the Work. Any work that
may be required implied or inferred by the Contract Documents, or any one or more of them, as necessary to produce the
intended result shall be provided by the Contractor for the Contract Price. A

1.5.2  The Contract is intended to be an integral whole and shall be interpreted as internally consistent. What is required
by any one Contract Document shall be considered as required by the Contract.

1.5.3 When a word, term or phrase is used in this Agreement, it shall be interpreted or construed, first, as defined -
herein; second, if not defined, accordmg to its generally accepted meaning in the construction industry; and third, if there:
isno generaﬂy accepted meaning in the construction industry, according to its common and customary usage.

1.5.4 The words “include,” “includes” or “including,” as used in this Agreement, shall be deemed to be followed by the
phrase “without limitation.”

1.5.5 The specification herein of any act, failure, refusal, omission, event, occurrence, or condition as constituting a
material breach of this Agreement shall not imply that any other, non-specified act, failure, refusal, omission, event,
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occurrence, or condition shall be deemed not to constitute a material breach of this Agreement.

1.5.6  Words or terms used as nouns in this Agreement shall be 1nclu51ve of their singular and plural forms, unless the
context of their usage clearly requires a contrary meaning,

1.5.7 ‘The Contractor shall have a continuing duty to read, carefully study and compare each of the Contract
Documents, the Shop Drawings and the Product Data and shall give written notice to the Engineer and the Owner of any
Inconsistency, ambiguity, error or omission which the Contractor may discover with respect to these documents before
proceeding with the dffected Work. The issuance, or the express or implied approval by the Owner or the Engineer of the
Contract Documents, Shop Drawings, or Product Data shall not relieve any such approval by evidence of the Contractor’s
compliance with the Contract. The Owner has requested the Engineer to only prepare documents for the Project,
including the Drawings and Specifications for the Project, which are accurate, adequate, consistent, coordinated, and
sufficient for construction. HOWEVER, THE OWNER MAKES NO REPRESENTATION OR WARRANTY OF ANY
NATURE WHATSOEVER TO THE CONTRACTOR CONCERNING SUCH DOCUMENTS. By the execution hereof,
the Contractor acknowledges and represents that it has received, reviewed and carefully examined such documents, has
found them to be complete, accurate, adequate, consistent, coordinated and sufficient for construction, and that the
Contractor has not, does not, and shall not rely upon any representation or warranties by the Owner concerning such
documents as no such representation or warranties have been or are hereby made.

1.5.8  As between numbers and scaled measurements on the Drawings and in the Deéign, the numbers shall govern; as
between larger scale and smaller scale drawings, the larger scale shall govern.

1.5.9 Neither the organization of any of the Contract Documents into divisions, sections, paragraphs, articles,'(or other
categories), nor the organization or arrangement of the Design, shall control the Contractor in dividing the Work or in
* establishing the extent or Scope of Work to be performed by Subcontractors.

1.6 Ownership of Contract Documents

1.6.1 The Contract Documents, and each of them, shall remain the property of the Owner. “The Contractor shall have
the right to keep one record set of the Contract Documents upon completion of the Project; provided, however, that in no
event shall Contractor use, or permit to be used, any or all of such Contract Documents on other projects without Owner’s
prior written authorization.

ARTICLE I

THE WORK

21 Scope of Work
The Contractor Sh&ili perform all of the Work required, implied, or reasonably inferable from, this Agreement.

2.1.1  The term “Work” shall mean whatever is done by or required of the Contractor to perform and complete its duties
under this Agreement, including the following: construction of the whole or a designated part of the Project in the manner
set forth in the Contract Documents; furnishing of any required Surety Bonds and insurance; and the provision or
furnishing of labor, supervision, services, materials, supplies, equipment, fixtures appliances, facilities, tools,
transportation, storage, power, permits and licenses required of the Contractor, fuel ‘heat, light, cooling and all other
utilities as required by this Agreement. The Work to be performed by the Contractor is generally described as follows:

The Contractor will provide all labor, materials, equipment, and any other items necessary to replace two (2) Chillers at
the St. Johns County Growth Management Building located at 4040 Lewis Speedway, St. Augustine, FL. 32084 in
accordance with the bid documents. The new units must be rated for coastal environment. Bid Alternate # 2, the

" Contractor shall include a 10-year warranty on ajl parts, labor, refrigerant, and BAC-NET translator card.

All work shall be performed in accordance with the Contract Documents as provided herein.

ARTICLE III
CONTRACT TIME

3.1 Time and Liquidated Damages
3.1.1 The Contractor shall commence the Work within ten (10) days. upon receipt of the Notice to Proceed and shall
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Substantially Complete all Work within One Hundred Twenty (120) consecutive calendar days. Final Completion shall
be réached by or before Thirty (30) consecutive calendar days after Substantial Completion. :

The number of calendar days from the date on which the Work is permitted to proceed, through the date set forth for Final
Completion, shall constitute the "Contract Time.”

3.1.2 The Contractor shall pay the Owner the sum of $964.00 per day for each and every calendar day of unexcused
delay in achieving Substantial Completion beyond the date set forth herein for Substantial Completion of the Work. Any
sum's due and payable hereunder by the Contractor shall be payable, not as a penalty, but as liquidated damages
representing an estimate of delay damages likely to be sustained by the Owner, estimated at or before the time of
executing this Agreement. When the Owner reasonably believes that Substantial Completion shall be inexcusably
delayed the Owner shall be entitled, but not required, to withhold from any amounts otherwise due the Contractor an
amount then believed by the Owner to be adequate to recover liquidated damages applicable to such delays. If and when
the Contractor overcomes the delay in achieving Substantial Completion, or any part thereof, for which the Owner has
withheld payment, the Owner shall promptly release to the Contractor those funds withheld, but no longer applicable, as
liquidated damages. - -

3.2 Substantial Completion

3.2.1 “Substantial Completion” shall. mean that stage in the progression of the Work when the Work is sufficiently
complete in accordance with this Agreement that the Owner can enjoy beneficial use or occupancy of the Work and can
utilize the Work for its intended purpose.

3.3 Time is of the Essence
33.1 . All limitations of time set forth in the Contract Documents are of the essence of this Agreement.

ARTICLE IV
CONTRACT PRICE

4.1 The Contract Price ‘

4.1.1 The Owner shall pay, and the Contractor shall accept, as full and complete payment for all the Work required
herein a total Lump Sum price of One Hundred Fifty Eight Thousand Seven Hundred Fifty Six Dollars
($158,756.00). :

The sum set forth in the Paragraph 4.1 shall constitute the Contract Price, which shall not be modified except by Change
Order as provided in'this Agreement.

‘ ARTICLE V
PAYMENT OF THE CONTRACT PRICE

5.1 Schedule of Values

5.1.1  Within ten (10) calendar days of the effective date hereof, the Contractor shali submit to the Owner and to the
Project Director a Schedule of Values allocating the Contract Price to the various portions of the Work. The Contractor’s ",
Schedule of Values shall be prepared in such form, with such detail, and supported by such data as the Project Director or
the Owner may require to substantiate its accuracy. The Contractor shall not imbalance its Schedule of Values nor
artificially inflate any element thereof. The violation of this provision by the Contractor shall constitute a material breach
of this Agreement. The Schedule of Values shall be used only as a basis for the Contractor’s Applications for Payment
and shall only constitute such basis after it has been agreed upon in writing by the Project Director and the Owner. The
Owner may terminate this Agreement without liability of any kind if the Schedule of Values is not agreed upon within
fifteen {15) calendar days of the effective date hereof.

5.2 Payment Procedure
52,1 The Owner shall pay the Contract Price to the Contractor as provided below.

5.2.2 Progress Payments - On or before the fifteen (15) day of each month after commencement of the Work, the
Contractor shall submit an Application for Payment for the period ending the thirtieth (30th) day of the previous month to
the Project Director in such form and manner, and with such supporting data and content, as the Project Director may
require. Therein, the Contractor may request payment based upon the amount of work done or completed. All partial
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estimates and payments shall be subject to correction when submitted. Based upon the Contractor’s Applications for
Payment submitted to the Project Director and upon Certificates for Payment subsequently issued to the Owner by the
Project Director, payments will be inade in accordance with the Local Government Prompt Payment Act.

5.2.3 The amount of such payments shall be the total value of the Work done to the date of the estimate, based upon the
guantities and the Contract unit and/or lump sum prices, less an amount retained and less payments previously made. The
amount retained shall be determined in accordance with Section 255.078 of the Florida Statutes:

(a) Owner may withhold from each progress payment made to the Contractor an amount not to exceed ten (10)
percent of the payment as retainage until fifty (50) percent completion of the Work.

(b) After fifty (50) percent completion of the Work is purchased pursuant to this Agreement, Owner will reduce to
five (5) percent the amount of retainage withheld from each subsequent progress payment made to the Contractor. The
term “fifty (50) percent completion” as used in this provision means the point at which Owner has expensed fifty (50)
percent of the total cost of the Work purchased as provided herein, together with all costs associated with existing change

orders and other additions or modifications to the Work described herein.

(c) After fifty (50) percent completion of the Work is purchased pursuant to this Agreement, the Contractor may
present to the Owner a payment request for up one-half of the retainage held by the Owner..The Owner shall make prompt
payment to the Contractor, unless in accordance. with Section 255.078(6) of the Florida Statutes, such funds are the
subject of a good faith dispute, claim or demand by the Owner or the Contractor.

5.2.4 Each Application for Payment shall be signed by the Contractor and shall. constitute the Contractor’s
representation that the Work has progressed to the level for which payment is requested that the Work has been properly
installed or performed in full accordance with this Agreement, and that the Contractor knows of no reason why payment
should not be made as requested. Thereafter, the Project Director and Engineer shall review the Application for Payment
and may also review the Work at the project site or elsewhere to determine whether the quantity and quality of the Work
is as represented in the Application for Payment and is as required by -this Agreement. The Project Director shall
détermine and certify to the Owner the amount properly owing to the Contractor. The Owner shall make partial payments
on accounts. of the Contract Price within thirty (30) days following the Project Director’s receipt of each Application for
Payment. The amount of each partial payment shall be the amount certified for payment by the Project Director léss such
amounts, if any, otherwise owing by the Contractor to the Owner or which the Owner shall have the right to withhold as
authorized by this Agreement. The Project Director’s certification of the Contractor’s Application for Payment shall not
preclude the Owner from the exercise of any of its rights as set forth in Paragraph 5.3 herein below.

5.2.5 The Contractor warrants that title to all Work covered by an Application shall pass to the Owner no later than
time of payment. The Contractor further warrants that upon submittal of an Application for Payment, all Work for which
payments have been received from the Owner shall be free and clear of liens, claims, security interest or other
encumbrances in favor of the Contractor or any other person or entity whatsoever.

5.2.6 The Contractor shall promptly pay each Subcontractor out of the amount paid to the Contractor on account of
such Subcontractor’'s Work, the amount to which such Subcontractor is entitled. In the event the Owner becomes
informed that the Contractor has not paid a Subcontractor as herein provided, the Owner shall have the right, but not the
_duty, to issue future checks in payment to the Contractor of amounts otherwise due hereunder naming the Contractor and
such Subcontractor as joint hereunder naming the Contractor and such Subcontractor as joint payees. Such joint check
procedure, if employed by the Owner, shall create no rights in favor of any person or entity beyond the right of the named
payees to payment of the check and shall not be deemed to commiit the Owner to repeat the procedure in the future.

5.2.7 No progress payment, nor any use or occupancy of the Project by the Owner, shall be interpreted to constitute an
acceptance of any Work not in strict accordance with this Agreement.

5.3 Withheld Payment

53.1 Owner may decline to make payment, may withhold funds and,-if neces’sary, may demand the return of some or
all of the amounts previously paid to the Contractor, to protect the Owner from loss because of:

a) Defective Work not remedied by the Contractor and, in the opinion of the Owner, not likely to be remedied by the
Contractor; .
b) ‘claims of third parties against the Owner or the Owner’s property;
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c) Failure by the Contractor to pay Subcontractors or others in a prompt and proper fashion;

d) Evidence that the balance of the Work cannot be completed in accordance with the Contract for unpaid balance of
the Contract Price;

¢) Evidence that the Work shall not be- completed in the time required for Substantial or Final Completion;

f) Persistent failure to carry out the Work in accordance with the Contract;

g) Damage to the Owner or a third party to whom the Owner is, or may be, liable.

In the event that the Owner makes written demand upon the Contractor for amounts previously paid by the Owner as
contemplated in this Subparagraph 5.3.1, the Contractor shall promptly comply with such demand.

5.4 Unexcused Failure to Pay

'5.4.1 If within ten (10) days after the date established herein for payment to the Contractor by the Owner, the Owner,
without cause or basis hereunder, fails to pay the Contractor any amount due and payable to the Contractor, then the
Contractor may after seven (7) additional days, written notice to the Owner and the Project Director, and without
prejudice to any other available rights or remedies it may have, stop the Work until payment of those amounts due from
the Owner have been received. Any payment not made within ten (10) days after the date due shall bear interest at the
rate of 12 percent (12%) per annum.

5.5 Substantial Completion

5.5.1 'When the Contractor believes the Work is Substantially Complete, the Contractor shall submit to the Project
Director a list of items to be completed or corrected. When the Project Director on the basis of an inspection determines
that the Work is in fact Substantially Complete, he shall prepare a Certificate of Substantial Completion which shall
establish the date of Substantial Completion, shall state the responsibilities of the Owner and the Contractor for Project
security, maintenance, heat, utilities, damage to the Work, and insurance, and shall fix the time within which the
Contractor shall complete the items listed therein. Guarantees required by the Contract shall commence on the date of
Substantial Completion of the Work. The Certificate of Substantial Completion shall be submitted to the Owner and the
Contractor for their written acceptance of the responsibilities assigned to them in such certificate.

Until Final Completion and acceptance of the Work by the Owner, the Owner shall pay the Contractor an amount équal to
ninety percent (90%) of the Contract price. Ten Percent (10%) of the Contract Price shall be retained until Final
Completion, acceptance of the Work by the Owner and Final Payment to the Contractor.

5.6 Final Completion and Final Payment

5.6.1 When all the Work is finally complete and the Contractor is ready for a Final Inspection, it shall notify the Owner
and the Project Director thereof in writing. Thereupon, the Project Director shall make Final Inspection of the Work and,
if the Work is complete in full accordance with this Agreement and this Agreement has been fully performed, the Project
Director shall promptly issue a Final Certificate for Payment and if required to repeat its Final Inspection of the Work, the
Contractor shall bear the cost of such repetition of the Work, the Contractor shall bear the cost of such repeat Final
Inspection(s) which cost may be deducted by the Owner and all other Authorities having jurisdiction under Florida Laws

or regulations. ) '

.5.6.1.1 If the Contractor fails to achieve Final Completion within the time fixed therefore by the Engineer in its
Certificate of Substantial Completion, the Contractor shall pay the Owner liquidated damages at the sum shown in
- Paragraph 3.1.2. per day for each and every calendar day of unexcused delay in achieving Final Completion beyond the
date set forth herein for Final Completion of the Work. Any sum’s due and payable hereunder by the Contractor shall be
payable, not as penalty, but as liquidated damages representing an estimate of delay damages likely to be sustained by the
Owner, estimated at or before the time of executing the Contract. When the Owner reasonably believes that Final
Completion shall be inexcusably delayed, the Owner shall be entitled, but not required, to withhold from any amounts
otherwise due the Contractor an amount then believed by the Owner to be adequate to recover liquidated damages
applicable to such delays. If and when the Contractor overcomes the delay in achieving Final Completion, or any part
thereof, for which the Owner has withheld payment, the Owner shall promptly release to the Contractor those funds
withheld, but no longer applicable, as liquidated damages. -

5.6.2 The Contractor shall not be entitled to Final Payment unless and until it submits to the Project Director its
affidavit that all payrolls, invoices for materials and equipment, and other liabilities connected with the Work for which
the Owner, or the Owner’s property might be responsible, have been fully paid or otherwise satisfied; releases and
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waivers of claims and lien from all Subcontractors of the Contractor and of any and all other parties required by the
Project Director or the Owner; consent of Surety, if any, to Final Payment. If any third party fails or refuses to provide a.
release of claim or waiver of a lien as required by Owner the Contractor shall furnish a bond satlsfactory to the Owner to
discharge any such lien or indemnify the Owner from liability.

5.6.3- The Owner shall make Final Payment of all sums, due the Contractor within thirty (30) days of the Project
Director’s execution of a Final Certificate for Payment.

5.6.4. Acceptance of Final Payment shall constitute a waiver of all claims against the Owner by the Contractor except
for those claims previously made in writing against the Owner by the Contractor, pending at the time of Final Payment,
and identified in writing by the Contractor as unsettled at the time of its request for Final Payment.

ARTICLE VI
THE OWNER

6.1 Information, Services and Thmgs Required from Owner

6.1.1 The Owner shall furnish to the Contractor, at the time of executing this Agreement any and all written and
tangible material in its possession concerning conditions below ground at the site of the Project. Such written .and
tangible material is furnished to the Contractor only in order to make complete disclosure of such material and for no
other purpose. By furnishing such material, the Owner does not represent, warrant, or guarantee its accuracy either in
whole, in part, implicitly, or at -all, and shall have no liability therefore. The Owner shall also furnish surveys, legal
lirnitations and utility locations (if known) and a legal description of the Project site. Copies may be provided instead of
originals.

6.1.2  Excluding permits and fees normally the responsibility of the Contractor, the Owner shall obtain all approvals,
easemients, and the like required for construction.

" 6.1.3  The Owner shall furnish the Contractor, free of charge, 5 copies of the Contract Documents for execution of the
Work. The Contractor shall be charged, and shall pay the Owner $25.00 per additional set of Contract Documents whlch
it may require.

6.2 Right to Stop Work

6.2.1 If the Contractor persistently fails or refuses to perform the Work in accordance with this Agreement, the Owner
may order the Contractor to stop the Work, or any described portion thereof, until the cause for stoppage has been
corrected, no longer exists, or the Owner orders that Work be resumed. In such event, the Contractor shall immediately
obey such order.

6.3 Owner’s Right to Perform Work

6.3.1 If the Contractor’s Work is stopped by the Owner under Paragraph 6.2, and the Contractor fails within seven (7)
days of such stoppage to provide adequate assurance to the Owner that the cause of such stoppage shall be eliminated or
corrected, the Owner may, without prejudice to any other rights or remedies the Owner may have against the Contractor,
. proceed to carry out the subject Work.

In such a situation, an appropriate Change Order shall be issued deducting from the Contract Price the cost of correcting
the subject deficiencies, and compensation for the Owner’s additional services and expenses necessitated thereby, if any.
If the unpaid portion of the Contract Price is insufficient to cover the amount due the Owner, the Contractor shall pay the
difference to the Owner.

ARTICLE VI
THE CONTRACTOR

7.1 The Contractor is again reminded of its continuing duty set forth in Subparagraph 1.5.7. "The Contractor shall
perform no part of the Work at any time without adequate Contract Documents or, as appropriate, approved Shop
Drawings, Product Data or Samples for such portion of the Work. If the Contractor performs any of the Work where
‘Contractor knows or should know such work involves a recognized error, inconsistency or omission in the Contract
Documents without such notice to the Project Director and the Owner, the Contractor shall bear responsibility for such
performance and shall bear the cost of correction.
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7.2 The Contractor shall perform the Work strictly in accordance with this Agreement.

7.3 The Contractor shall supervise and direct the Work using the Contractor’s best skill, effort and attention. The
Contractor shall be responsible to the Owner for any and all acts or omissions of the Contractor, its employees and other
engaged in the Work on behalf of the Contractor.

7.4,  Warranty

7.4.1 The Contractor warrants to the Owner that all labor furnished to progress the Work under this Agreement shall be
competent to perform the tasks undertaken, that the product of such labor shall yield only first-class results, that materials
and equipment furnished shall be of good quality, free from faults and defects and in strict conformance with this
Agreement., This warranty shall survive termination of this Agreement and shall not be affected by Final Payment
hereunder. All Work not conforming to these requirements may be considered defective.

75 Contractor shall obtain and pay for all permits, fees and licenses hecessary and orﬁinary‘ for the Work, The
Contractor shall comply with all lawful requirements applicable to the Work and shall give and maintain any and all
notices required by applicable law pertaining to the Work.

7.6 Supervision

7.6.1 The Contractor shall employ and maintain at the Project site only competent supervisory personnel. Absent
written instruction from the Contractor to the. contrary, the superintendent shall be deemed the Contractor's authorized
representative at the site and shall be authorized to receive and accept any and all communications from the Owner or
Assignees. '

7.6.2 Key supervisory personnel assigned by the Contractor to this Project are as follows:

Name Function

So long as the individuals named above remain actively employed or retained by the Contractor, they shall perform the
functions indicated next to their names unless the Owner agrees to the contrary in writing. In the event one or more
individuals not listed above subsequently assume one or more of those functions listed above, the Contractor shall be
bound by the provisions of this Subparagraph 7.6.2 as though such individuals have been listed above.

7.7 The Contractor, prior to commencing the Work, shall submit to the Project Director for his information, the
Contractor’s schedule for completing the Work. The Contractor’s schedule shall be revised no less frequently than
monthly (unless the parties otherwise agree in writing) and shall be revised to reflect conditions encountered from time to
time and shall be related to the entire Project. Each sum revision shall be furnished to the Project Director. Failure by the
Contractor to strictly comply with the provisions of this Paragraph 7.7 shall constitute a material breach of this
" Agreement.

7.8 The Contractor shall continuously maintain at the site, for the benefit of the Project Director, one record copy of
this Agreement marked to record on a current basis changes, selections and modifications made during construction.
Additionally, the Contractor shall maintain at the site for the Project Director the approved Product Data, Samples and
other similar required submittals. Upon Final Completion of the Work, all of these record documents shall be delivered to
the Owner.

7.9 Produect Data and Samples

7.9.1 Product Data, Samples and other submittals from the Contractor do not constitute Contract Documents. . Their
purpose is merely to demonstrate the manner in which the Contractor intends to implement the Work in conformance with
the information received from the Contract Documents. All Product Data, Samples and other submittals shall belong to
the Owrier and shall be delivered, or returned to Owner, as applicable, prior to Submittals shall belong to Owner and shall

be delivered, or returned to Owner, as applicable, prior to Substantial Completion.
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7.10  Cleaning the Site and the Project

7.10. 1 The Contractor shall keep the site reasonably clean during performance of the Work. Upon Final Completion of
the Work, the Contractor shall clean the site and the Project and remove all waste, together with all of the Contractor’s
property therefrom.

7.11  Access ttOVWOI‘k

7.11.1 The Owner and the Project Director shall have access to the Work at all times from commencement of the Work
through Final Completion. The Contractor shall take whatever steps necessary to provide access when requested.

7.12  Indemnity

© 7.12.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner, employees
and officials from, and against, any, and all, administrative/legal/equitable liability, claims, damages, losses and expenses,
including attorneys’ fees, arising out of or resulting from performance of the work, noted in either the Scope of Work, or
the Contract Documents, that are referenced and considered a part of this Agreement. It is specifically noted that such
liability, claims, damages, loss or expense includes any of those referenced instances attributable to -bodily injury,
sickness, disease, or death, or to injury to, or destruction of, personal and/or real property, including the loss of use
resulting therefrom or incident to, connected with, associated with or growing out of direct and/or indirect negligent or
intentional acts or omissions by the Contractor, a Subcontractor, or anyone directly, or indirectly employed by them, or
anyorie for whose acts the Contractor or Subcontractor may be liable, regardless of whether or not such liability, claim,
damage, loss or-expense is caused in part by a party indemnified hereundei'.

7.12.2 In claims against any person or entity indemnified under this Paragraph 7.12 by an employee of the Contractor, a
Subcontractor, any one directly or indirectly employed by them or anyone for whose acts they may be liable, the
indemnification obligation under this Paragraph 7.12 shall not be limited by a limitation on amount or type of damages,

compensation or benefits payable by or for the Contractor or a Subcentractor under workers’ ‘compensation acts, disability,
benefits acts or other employee benefit acts.

7.13  Safety

7.13.1 The Contractor shall be responsible for supervising all safety precautions, including initiating and maintaining
such programs in connection with the performance of the Contract and for adequate maintenance of traffic.

7.13.2 The Contractor shall designate a rneinber of the on-site construction team whose duty shall be the prevention of
accidents. Unless notified otherwise in writing by the Contractor to the Owner and the Engineer, this person shall be the
Contractor’s Superintendent,

ARTICLE VIII
" CONTRACT ADMINISTRATION

8.1 Project Director

8.1.1 ' The Project D1rector unless otherwise directed by the Owner shall perform those duties and discharge those
responsibilities allocated to the Project Director as set forth in-this Agreement. The Project Director shall be the Owner's
representative from the effective date of this Agreement until Final Payment has been made. The Project Director shall be
authorized to act on behalf of the Owner only to the extent provided in this Agreement.

8.1.2 The Owner and the Contractor shall communicate with each other in the first instance through the Project
Dlrector

8.1.3 The Project Director shall be the initial interpreter of the requirements of the drawings and specifications and the
judge of the performance there under by the Contractor. The Project. Director shall render written or graphic
interpretations necessary for the proper execution or progress of the Work with reasonable promptness on request of the
Contractor.

8.1.4 The Project Director shall review the Contractor’s Applications for Payment and shall certify to the Owner for
payment to the Contractor, those amounts then due to the Contractor as provided in this Agreement.

. 8.1.5 The Project Director shall have authority to reject ‘Work, which is defective or does not conform to the
-8



~ requirements of this Agreement. If the Project Director deems it necessary or advisable, the Project Director shall
authority to require additional inspection or testing of the Work for compliance with Contract requirements at
Contractor’s expense.

8.1.6 The Project Director shall review and approve, or take other appropriate action as necessary, concerning.the
Contractor’s submittals including Product Data and Samples. Such review, approval or other action shall be for the sole
purpose of determining conformance with the design concept and information given through the Contract Documents.

8.1.7  The Project Director shall prepare Change Orders and may authorize minor changes in the Work by field order as
provided elsewhere herein. -

8.1.8  The Project Director shall, upon written request from the Contractor, conduct inspections to determine the date of

Substantial Completion and the date of Final Completion, shall receive and forward to the Owner for the Owner’s review

. and records, written warranties and related documents required by this Agreement.and shall issue a Final Certificate for
Payment upon compliance with the requnements of this Agreement.

8.1.9 The PrOJect Director’s decision in matters relating to aesthetic effect shall be final if consistent with the intent of
this Agreement.

8.2 Claims by the Contractor

8.2.1 All Contractor claims shall be initiated by written notice and claim to the Project Director. Such written notice
and claims must be furnished within seven (7) days after occurrence of the event, or the first appearance of the condition,
giving rise to the claim.

8.2.2 Pending final resolution of any claim of the Contractor, the Contractor shall diligently proceed with performance
of this Agreement and the Owner shall continue to make payments to the Contractor in accordance with this’ Agreement.
The resolution of any claim under this Paragraph 8.2 shall be reflected by a Change Order executed by the Project
Director and the Contractor.

8.2.3 Claims for Concealed and Unknown Conditions - Should concealed and unknown conditions. encountered in the
performance of the Work (a) below the surface of the ground or (b) in an existing structure be at variance with the
conditions indicated by this Agreement, or should unknown conditions of an usual nature differing materially from those
ordinarily encountered in the area and generally recognized as inherent in Work of the character provided for in this
Agreement, be encountered, wherein the Contract Documents or Standard Construction industry practices have not placed
the responsibility of discovering such concealed and unknown conditions upen the Contractor prlor to the Contractor
_submitting his Bid for the Work, the Contract Price shall be equitably adjusted by Change Order upon the written notice
and claim by either party made within seven (7) days after the first observance of the condition. As a condition precedent.
to the Owner having any liability to the Contractor for concealed or unknown conditions, the Contract must give the
Project Director written notice of, and an opportunity to observe, the condition prior to disturbing it. The failure by the
Contractor to make the written notice and' claim as provided in this Subparagraph shall constitute a waiver by the
" Contractor of any claii arising out of or relating to such concealed or unknown condmon

8.2.4 Claims for Additional Costs - If the Contractor wishes to make a claim for an increase in the Contract Price, as a
condition precedent to any-liability of the Owner therefore, the Contractor shall give the Project Director written notice of
such claim within seven (7) days after the occurrence of the event, or the first appearance of the condition, giving arise to '
such claim. Such notice shall be given by the Contractor before proceeding to execute any additional or changed Work.
The failure by the Contractor to give such notice prior to executing the Work shall constitute a waiver of any claim for
additional compensation. -

8.2.4.1 In connection with any claim by the Contractor against the Owner for compensation in excess of the Contract
Price, any liability of the Owner for the Contractor’s costs shall be strictly limited to direct costs incurred by the
Contractor and shall in no event include indirect costs or consequential damages of the Contractor.

The Owner shall not be liable to the Contractor for claims of third parties, including Subcontractors, unless and until
liability of the Contractor has been established therefore in a court of competent jurisdiction.

" 8.2.5 Claims for Additional Time - If the Contractor is delayed in progressing any task which at the time of the delay is
then critical or which during the delay becomes critical, as the sole result of any act or neglect to act by the Owner or
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someone acting in the Owner’s behalf, or by changes ordered in the Work, unusual delay in transportation, unusually
adverse weather conditions not reasonably anticipated, fite or any causes beyond the Contractor’s control, then the date
for achieving Substantial Completion of the Work shall be extended upon the written notice and claim of the Contractor to
the Project Director, for such reasonable time as the Project Director may determine.

Any notice and claims for an extension of time by the Contractor shall be made not more than seven (7) days after the
occurrence of the event or the first appearance of the condition giving the rise to the claim and shall set forth in detail the
Contractor’s basis for requiring additional time in which to complete the.Project. In the event the deldy to the Contractor
is continuing one, only one notice and claim for additional time shall be necessary. If the Contractor fails to make such
claim for an extension shall be walved This paragraph shall not be deemed to waive any damages for delay that are
covered by insurance.

8.2.5.1 Delays and Extensions of Time - An extension of Contract Time shall not be given due to weather conditions
unless such weather conditions more severe than average have caused a delay. In requesting extension of time for
weather conditions; Contractor shall present complete records and such requests shall document how weather conditions
delayed progress of Work.

8.2.5.2 Excusable Delays — The Contractor shall not be considered in default by reason of any delay in performance if
such delay arises out of causes reasonably beyond the Contractor’s control and without its fault or negligence. Such cases
may include, but are not limited to: acts of God; the County’s ommissive and commissive failures; natural or public health
emergencies; freight embargoes; and severe weather conditions.

If the delay is caused by thé failure of the Contractor’s subcontractor(s) to perform or make progress; and if such delay
arises out of causes reasonably beyond the control of the Contractor and its subcontractor(s), and is without the fault or
negligence of either of them, the Contractor shall not be deemed to be in default.

Upon the Contractor’s request, the County shall consider the facts and extent of any delay in performing the work and, if
the Contractor’s failure to perform was without its fault or negligence, the Contract Schedule and/or any other affected
provision of this Agreement may be revised accordingly; subject to the County’s right to change, terminate, or stop any or
all of the Work at any time.

8.3 Field Orders

8.3.1 The Project Director shall have authority to order minor changes in the Work not involving a change in the:
Contract Price or in Contract Time and not inconsistent with the intent of the Contract. Such changes shall be effected by
field order and shall be binding upon the Contractor. The Contractor shall carry out such field orders promptly.

ARTICLE IX
SUBCONTRACTORS

9.1 - Definition : :
. 9.1.1 A Subcontractor is an entity, which has a direct Contract with the Contractor to perform a portion of the Work.

9.2 Award of Subcontracts

9.2.1 Upon execution of the Contract, the Contractor shall furnish the Project Director, in writing, the names of persons
or entities proposed by the Contractor to act as a Subcontractor on the Project. The Project Director shall promptly. reply
to the Contractor, in writing, stating any objections the Project Director may have to such proposed Subcontractor. The
Contractor shall not enter into a Subcontract with a proposed Subcontractor with reference to whom the Project Director
has made a timely objection.

922 All subcontracts shall afford the Contractor rights against the Subcontractor, which correspond to those rights
afforded to the Owner by Subparagraph 12.2.1 below. ,

_ ARTICLE X
CHANGES IN THE WORK
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10.1  Changes Permitted

10.1.1 Changes in the Work within the general scope of this Agreement, consisting of additions, deletions, revisions, or .
any combination thereof, may be ordered without invalidating this Agreement, by Change Order or by Field Order.

10.1.2_ Changes in the Work shall be performed under applicable prov151ons of this Agreement and the Contractor shall
proceed promptly with such changes.

10.2  Change Order Defined

10.2.1 Change Order shall mean a written order to the Contractor executed by the Project Director, issued after execution
of this Agreement, authorizing and directing a change in the Work or an adjustment in the Contract Price or the Contract
Time, or any combination thereof, Only the Change Order may change the Contract Price and the Contract Time.

10.3 Changes in the Contract Price

10.3.1 Any change in the Contract Price resulting from a Change Order shall be determined as follows: (a) by mutual
agreement between the Owner and the Contractor as evidenced by (1) the change in the Contract Price being set forth in ‘
the Change Order, (2) such change in the Contract Price, together with any conditions or requirements related thereto,
being initialed by both parties and (3) the Contractor’s execution of the Change Order, or (b) if no mutual agreement
occurs between the Owner and the Contractor, then, as provided in Subparagraph 10.3.2 below.

10.3.2 If no mutual agreement occurs between the Owner and the Contractor as contemplated in Subparagraph 10.3.1
above, the change in the Contract Price, if any, shall than be determined by the Project Director on the basis of the
reasonable expenditures or savings of those performing, deleting or revising -the Work attributable to the change,
including, in the case of an increase or decrease in the Contract Price, a reasonable allowance for direct job site overhead
and profit. In such case, the Contractor shall present, in such form and with such content as the Owner or the Project
Director requires, an itemized accounting of such expenditures or savings shall be limited to the following: reasonable
costs of materials, supplies, or-equipment including delivery costs, reasonable costs of labor, including social security, old .
.age and unemployment insurance, fringe benefits required by a pre-existing agreement or by custom, and workers’
compensation insurance, reasonable costs of premiums for all Bonds and insurance, permit fees, and sales, use or other
taxes related to the Work and paid by the Contractor, and reasonable costs of directly attributable to the change. In no
event shall any expenditure or savings associated with the Contractor’s home office or other non-jobsite overhead
expenses be included in any change in the Contract Price. Pending final determination of reasonable expenditures or
savings to the Owner, payments on account shall be made to the Contractor on the Owner’s Certificate of Payment.

10.3.3 If Unit Prices are provided in the Contract, and if the quantities contemplated are so changed in proposed Change
Order that application of such Unit Prices to the quantities of Work proposed shall cause substantial inequity to the Owner
or to the Contractor, that applicable Unit‘Prices shall be equitable adjusted.

10.4  Minor Changes ‘ ‘

10.4.1 The Project Director shall have authority to order minor changes in the Work not involving a change in the
Contract Price or an extension of the Contract Time and not inconsistent with the intent of this Agreement. Such minor
changes shall be made by written Field Order, and shall be binding upen the Owner and the Contractor. The Contractor
shall promptly carry out such written Field Orders.

10.5 Effect of Executed Change Order ,
10.5.1 The execution of a Change Order by the Contractor shall constitute conclusive evidence of the Contractor’s
agréement to the ordered changes in the Work, this Agreement as thus amended, the Contract Price and the Contract
Time. The Contractor, by executing the Change Order, waives and forever releases any claim against the Owner for
additional time or compensation for matters relating to or arising out or resulting from the Work included within or
affected by the executed Change Order.

10.6  Notice to Surety; Consent

10.6.1 The Contractor shall notify and obtain the timely consent and approval of the Contractor’s surety with reference:
to all Change Orders if such notice, consent or approval is required by the Contractor’s surety or by law. The Contractor’s
warranty to the Owner that the surety has been notified of and consents to, such Change Order and the surety shall be
conclusively deemed to have been notified of such Change Order and to have expressly consented thereto.
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ARTICLE X1
UNCOVERING AND CORRECTING WORK

11.1.  Uncovering Work

11.1.1 If any of the Work is covered contrary to the Project Director’s request or to any provision of this Agreement it
shall, if required by the Project Director, be uncovered for the Project Director’s inspection and shall be properly replaced
at the Contractor’s expense Wwithout change in the Contract Time.

11.1.2 If any of the Work is covered in a manner not described in Subparagraph 11.1.1 above it shalI if required by the
by the Praject Director or Qwner, be uncavered for the Project Director’s inspection. If such Work conforms strictly to
this Agreement, costs of uncovering and proper replacement shall by Change Order be charged to the Owner. If such
Work does not strictly conform to this Agreement, the Contractor shall pay the costs of uncovering and proper
_ replacement. '

11.2  Correcting Work

11.2.1 The Contractor shall immediately proceed to correct Work rejected by the Project Director as defective or failing
to conform to this Agreement. The Contractor shall pay all costs and expenses associated with correcting such rejected
Work; including any additional testing and inspections, and reimbursement to the Owner for the Project Director’s
services and expenses made necessary thereby.

11.2.2 If within one (1) year after Substantial Completion of the Work, if any of the Work is found to be defective or not
in accordance with this Agreement, the Contractor shall correct it within seven (7) days at the Contractor’s expense upon
receipt of ‘written notice from the Owner. This obligation shall survive Final Payment by the Owner and termination of
this Agreement. With respect to Work first performed and completed after Substantial Completion, this.one (1) year
obligation to specifically correct defective and nonconforming Work shall be extended by the period of time which
elapses between Substantial Completion and completion of the subject Work.

11.2.3 Nothing contained in this Paragraph 11.2 shall establish any period of limitation with respect to other obligations,
which the Contractor has under this Agreement. Establishment of the one (1) year time period in Subparagraph 11.2.2
relates only to the duty of the Contractor to specifically correct the Work, and has no relationship to the time which the
. obligation to comply with the Contract Documents may be sought to be enforced. ’

11.3  Owner May Accept Defective or Nonconforming Work

"11.3.1 If the Owner chooses to accept defective or nonconforming Work, the Owner may do so. In such events, the
Contract Price shall be reduced by the greater of (a) the reasonable cost of removing and correcting the defective or
nonconforming Work, and (b) the difference between the fair market value of the Project had it not been constructed in
such manner as to include defective or nonconforming Work. If the remaining portion of the unpaid Contract Price, if
any, is insufficient to compensate the Owner for its acceptance or defective or nonconforming Work, the Contractor shall,

upoh written demand from the Owner pay the Owner such remaining compensation for accepting defective or
nonconforming Work.

ARTICLE XII
CONTRACT TERMINATION

12.1  Termination by the Contractor

12.1.1 If the Work is stopped for a period of ninety (90) days by an order of any court or as a result of an act of the
Government, through no fault of the Contractor or any person or entity working directly or indirectly for the Contractor,
the Contractor may, upon ten (10) days written notice to the Owner, terminate performance under this Agreément and
recover from the Owner payment for the actual reasonable expenditures of the Contractor (as limited in Subparagraph
10.3.2 above) for all Work executed and for materials, equipment, tools, construction equipment and machmery actually
purchased or rented solely for the Work, less any salvage value of any such items.

12.1.2 If the Owner shall persistently or repeatedly fail to perform any material obligation to the Contractor for a period
of fifteen (15) days after receiving written notice from the Contractor of its iritent to terminate if such failure is not
substantially corrected within fifteen (15) days, the Contractor may terminate performance under this Agreement by.
written notice to the Project Director. In such event, the Contractor shall be entitled to recover from the Owner as though
the Owner had terminated the Contractor’s performance under this Agreement for convenience pursuant to Subparagraph
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12.2.1 hereunder.

122 Termination by the Owner
12.2.1 For Convenience

12.2.1.1  The Owner may terminate this Agreement for convenience. In such instance, the Owner shall provide written
notice of such termination to the Contractor specifying when termination shall become effective.

12.2.1.2  The Contractor shall incur no further obligations in connection with the Work and the Contractor shall stop
Work when such termination becomes effective. The Contractor shall also terminate outstanding orders and subcontracts.
The Contractor shall settle liabilities and claims arising out of the termination of subcontracts and orders. The Owner may
direct the Contractor to assign the Contractor’s right, title and interest under terminated orders or subcontracts to the
"Owner or its designee. '

12.2.1.3  The Contractor shall transfer title and deliver to the Owner such completed or partially completed Work and
materials, equipment, parts, fixtures, information and Contract rights as the Contractor has.

12.2.1.4 (&) The Contractor shall submit a termination claim to the Project Director specifying the amounts due because
of the termination for convenience together with costs, pricing or other data required by the Project
Director. If the Contractor fails to file a termination claim within one (1) vear from the effective date of
termination, the Owner shall pay the Contractor, an amount derived in accordance with subparagraph (c)
below.

‘ (b) The Owner and the Contractor may agree to compensation, if any, due to the Contractor hereunder.

(c) Absent agreement to the amount due to the Contractor, the Owner shall pay the

Contractor the following amounts;
/

(d) Contract prices for labor, materials, equipment, and other services accepted under this Agreemént;

(e) Reasonable costs incurred in preparing to perform and in performing a portion of the Work prior to
termination and not included in (d) or (e), and in terminating the Contractor’s performance, plus a fair and
reasonable allowance for overhead and profit thereon (such profit shall not include anticipated profit or
consequential damages); provided, however, that if it appears that the Contractor would have not profited
or would have sustained a loss if the entire Contract had been completed, no profit shall be allowed or
included and the amount of compensation shall be reduced to reflect the anticipated rate of loss, if any;

(f) Reasonable costs of settling and paying claims arising out of the termination of Subcontracts or orders
pursuant to Subparagraph 12.2.1.2 of this Paragraph. These costs shall not include amounts paid in
accordance with other provisions hereof.

The total sum to be paid the Contractor under this Subparagraph 12.2.1 shall not exceed the total Contract Price, as
properly adjusted, reduced by the amount of payments otherwise made, and shall in no event include duplication of
payment.

1222 For Cause

"12.2.2,1  If the Contractor persistently or repeatedly refuses or fails to perform the Work in a timely manner, supply -
enough properly skilled Workers, supervisory personnel or proper equipment or materials, or if it-fails to make prompt
payment to Subcontractors, or for materials or labor, or persistently disregards laws, ordinances, rules, regulations or
orders of any public authority having jurisdiction, or otherwise substantially violates a material provision of this
Agreement, then the Owner may, by written notice to the Contractor, without prejudice to any other right or remedy,
terminate the employment of the Contractor and take possession of the site and of all materials, equipment,” tools,
construction equipment and machinery thereon owned by the Contractor and may finish the Work by whatever methods it
may deem expedient. In such case, the Contractor shall not be entitled to receive any further payment until the Work is
finished. '

12222 Ifthe unpaid balance of the Contract Price less any liquidated damages due under this Agreement, exceeds the
cost of finishing the Work, including compensation for the Project Director’s additional services and expenses made
necessary thereby, such exceed the unpaid balance, the Contractor shall pay the difference to the Owner. This obligation
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for payment shall survive the termination of the Contract.

12223  Inthe event the employment of the Contractor is terminated by the Owner for cause pursuant to Subparagraph
12.2.2 and it is subsequently determined by a Court of competent jurisdiction that such termination was without cause,
such termination shall thereupon be deemed a Termination for Convenience under Subparagraph 12.2.1 and the provisions
of Subparagraph 12.2.1 shall apply.

12.2.2.4  Neither the Contractor nor the Owner shall be liable to the other for any failure to perform under this
Agreement to the extent that such performance is prevented by an act of God, war, riots, natural catastrophe, strikes,

lockouts, labor disputes, or other event(s) beyond the control of the non-performing party and which could not have been
avoided or overcome by the exercise of due diligence; providing that the party claiming the excuse from performance has
(a) promptly notified the other party of the occurrence and its estimated duration; (b) promptly remedied or mitigated the
effect of the occurrence to the extent possible; and (c) resumed performance as soon as possible. .

ARTICLE XHII
INSURANCE

13,1  Contractor’s Insurance:

The Contractor shall not commence work under this Agreement until he/she has obtained all insurance required under
this section and such insurance has been approved by the County. All insurance policies shall be issued by companies
authorized to do business under the laws of the State of Florida. The Contractor shall furnish proof of Insurance to the
County prior to the commencement of operations. The Certificate(s) shall clearly indicate the Contractor has obtained
insurance of the type, amount, and classification as required by contract and that no material change or cancellation of
-the insurance shall be effective without thirty (30) days prior written notice to the County. Certificates shall
specifically include the County as Additional Insured for all lines of coverage except Workers’ Compensation
and Professional Liability. A copy of the endorsement must accompany the certificate. Compliance with the
foregoing requirements shall not relieve the Contractor of its liability and obligations under this Agreement.

Certificate Holder Address: St. Johns County, a political subdivision of the State of Florida
500 San Sebastian View
St. Augustine, FL 32084

The Contractor shall maintain during the life of this Agreement, Comprehensive General Liability Insurance with
minimum limits of $1,000,000 per occurrence, $2,000,000 aggregate, to protect the Contractor from claims for
damages for bodily injury, including wrongful death, as well as from claims of property damages which may arise
from any operations under this contract, whether such operations be by the Contractor or by anyone directly employed
by or contracting with the Contractor,

The Contractor shall maintain Umbrella or Excess Liability Insurance covering workers compensation, commercial
general 11ab111ty and business auto liability with minimum limits of liability of $1,000,000.

The Contractor shall maintain throughout the duration of the awarded Contract, Comprehensive Automobile Liability
Insurance with minimum limits of $2,000,000 combined single limit for bodily injury and property damage liability to
protect the Contractor from claims for damages for bodily injury, including the ownership, use, or maintenance of owned
and non-owned automobiles, including rented/hired automobiles whether such operations be by the Contractor or by
anyone directly or indirectly employed by a Contractor. .

&

The Contractor shall maintain during the life of this Agreenient, adéquate Workers’ Compensation Insurance in at least
such amounts as is required by the law for all of its employees per Florida Statute 440.02.

The Contractor shall maintain, throughout the duration of the awarded Contract, Builders Risk insurance, property
insurance written on an “all risk” policy form including coverage for Earthquake, Flood, Windstorm, Debris Removal,
Hot and Cold Testing in the amount of the initial contract sum, plus the value of subsequent contract modification and
cost of material supplied or installed by others, comprising total value for the entire project at the site on replacement
cost basis. The named insured should include Owner, General Contractor and Subcontractors. The policy should waive - .
any co-insurance penalties. Covered Property to include Permanent Works: Materials, supplies, equipment, machinery
and property of others, if the insured is contractually responsible and the value is included in the total project, Temporary
Work: scaffolding, form work, fences, shoring, falsework, temporary buildings, Offsite Locations, Offsite Storage and
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Transit.

The Contractor shall be responsible for the deductible for the required insurance coverage. Such property insurance shall
be maintained until final payment has been made. If the policy is terminated for any reason, notice should be provided to
the owner within a minimum of thirty (30) consecutive calendar days by the carrier. The Owner, contractors and
subcontractors waive their rights of subrogation against one another. '

In the event of unusual circumstances, the County Administrator or his designee may adjust these insurance requirements.

ARTICLE X1V
MISCELLANEQUS

14.1 Governing Law & Venue

14.1.1 The Contract shall be governed by the laws of the State of Florida. Venue for any administrative and/or legal
action arising under the Contract shall be St. Johns County, Florida.

142  Successors and Assigns

14.2.1 The Owner and Contractor bind themselves, their successors, assigns and Tegal representatives to the other party
hereto and to successors, assigns and legal representatives of such other party in respect to covenants, agreements and
obligations contained in this Agreement. The Contractor shall not assign this Agreement without written consent of the

Owner.
\

143  Surety Bonds :

14.3.1 The Contractor shall furnish a separate Public Construction Bond to the Owner. Such Bonds shall set forth a
penal sum in an amount not less than the Contract Price. The Bond furnished by the Contractor shall incorporate by
reference the terms of this Agreement as fully as though they were set forth verbatim in such Bonds. The Public
Construction Bond shall prov1de that in the event the Contract Price is adjusted by Change Order executed by the
Contractor. The Public Construction Bond furnished by the Contractor shall be in form suitable to the Qwner and shall be
executed by a Surety, or Sureties, reasonably suitable to the Owner.

- 14.4. Safety of Persons and Property

14.4.1 When existing utility lines shown on the Drawings are to be removed or relocated, the Contractor shall notify the
Engineer in ample time for taking measures for prevention of the interruption of any required services prior. to the
beginning of operations. In the event that the Contractor damages any existing utility lines not shown on the Drawings,

the location of which is not known to the Contractor report thereof shall be made immediately to the Engineer.

14,42 Locations of existing utility lines shown on the Drawings are based on the best information avallable to the
Engineer, but shall not be considered exact either as to location or number of such lines.

14.4.3 Contractor shall protect utility lines constructed under terms of the agreement and those discovered or shown on
Drawings to be existing. Damage occurring to utility lines due to Contractor’s operations shall be repa1red at no cost to
the Owner.

14.5. Authority to Execute
14.5.1 Each party represents that it has.the lawful authority to enter into this Agreement and has authorized the execution
of this Agreement by the party’s authorized representative sliown below.

ARTICLE XV
EQUAL EMPLOYMENT OPPORTUNITY

15.1  Contractor’s Employment Opportunity

15.1:1 The Contractor and all Subcontractors shall not discriminate against any employee or applicant for employment
because of race, religion, color, sex, national origin or age.

The Contractor shall take affirmative action to insure that applicants are employed, and that employees are treated during
employment without regard to their race, religion, color, sex, national origin or age. Such action shall include, but not be
limited to, the following: employment; upgrading, demotion or transfer, recruitment or recruitment advertisement, layoff
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or termination, rates of pay or other forms of compensation, and selection for training, including apprenticeship. The
Contractor agrees to post in conspicuous places, available to employees and applicants for émployment, notices setting
forth the policies of non-discrimination.

15.1.2 The Contractor and all Subcontractors shall, in all solicitations or advertisements for employees placed by them or
on their behalf, state that all qualified applicants shall receive consideration for employment without regard to race,
religion, color, sex, national origin or age. -

ARTICLE XVI
APPRENTICESHIP LAW REQUIREMENTS

16.1  Apprenticeship Law (Chapter 446, Florida Statutes)

16.1.1 The Contractor shall make a diligent effort to hire for Performance of the Contract a number of apprentices in
each occupation which bears to the average number of journeyman in that occupation to be employed in the performance
of the Contract, the ratio of at least one (1) apprentice or trainee to every five (5) journeymen.

16.1.2 The Contractor shall, when feasible and except when the number of apprentices or trainees to be hired is fewer
than four (4), assure that twenty-five (25) percent of such apprentices or trainees are in their first year of training.
Feasibility here involves a consideration of the availability of training opportunities for first year apprentices or trainees,
the hazardous nature of the Work for beginning workers, and excessive unemployment of apprentices or trainees in their
second or subsequent years of training.

16.1.3 The Contractor, during the performance of the Contract, shall make diligent efforts to employ the number of
- apprentices or trainees necessary to meet requirements of Subparagraphs a. and b. However, on-the-job training programs
shall only be established in non-apprenticable trades or occupations to meet the requirements of this section.

16.1.4 ‘The Contractor agrees to return records of employment, by trade, of the number of apprentices or trainees by first
year of training, and the number of journéymen and the wages paid, and hours of work, of such persons on a form as
prescrlbed by the Bureau of Apprenticeship of the Division of Labor at three (3) month intervals. Submission of duphcate
copies of forms submitted to the United States Department of Labor shall be sufficient comphance with the provisions of
the section.

16.1.5 The Contractor agrees to supply the Bureau of Apprenticeship of the Division of Labor, at three (3) months
intervals, a statement describing steps taken toward making diligent effort and containing a breakdown by craft or hours
worked and wages paid for first year apprentices or trainees, other apprentices or trainees and journeymen.

16.1.6 The Contractor agrees to insert in any Subcontract under this Agreement the requirements contained in this
section. “The term Contractor” as used in such clauses and any Subcontract shall mean the Subcontractor.

16.1.7 Anything herein to the Contrary notwithstanding, Contractor agrees to comply with all of the provisions of
Florida Statutes 446 and all regulations prescribed by the Bureau of Apprenticeship of the Division of Labor.

ARTICLE XVII
PUBLIC RECORDS

17.1  Public Records \

17.1.1 The cost of reproduction, access to, disclosure, non-disclosure, or exemption of recards, data, documents, and/or
materials, associated with this Agreement shall be subject to the applicable provisions of the Florida Public Records Law
(Chapter 119, Florida Statutes), and other applicable State and Federal provisions. Access to such public records, may not
be blocked, thwarted, and/or hindered by placing the public records in the possession of a third party, or an unaffiliated
party.

17.1.2 In accordance with Florida law, to the extent that Contractor’s performance under this Contract constitutes an act
on behalf of the County, Contractor shall comply with all requirements of Florida’s public records law. Specifically, if
Contractor is expressly authorized, and acts on behalf of the County under this Agreement, Contractor shall:

(1) Keep and maintain public records that ordinarily and necessarily would be required by the County in order to
perform the Services;
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(2) Upen request from the County’s custodian of public records, provide the County with a copy of the requested
records or allow the records to be inspected or copied within a reasonable time at a cost that does not exceed the cost
as provided in Chapter 119, Florida Statutes, or as otherwise provided by law;

. (3) Ensure that public records related to this Agreement that are exempt or ‘confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by applicable law for the duration of this
Agreement and followmg completion of this Agreement if the Contractor does not transfer the records to the County;
and

(4) Upon completion of this Agreement, transfer, at no cost, to the County all public records in possession of the
Contractor or keep and maintain public records required by the County to perform the Services.

17.1.3 If the Contractor transfers all public records to the County upon completion of this Agreement, the Contractor
shall destroy any duplicate public records that are exempt or confidential and exempt from public records disclosure:
requirements. If the Contractor keeps and maintains public records upon completion of this Agreement, the Contractor
shall meet all applicable requirements for retaining public records. All records stored electronically must be provided to
the County, ipon request from the County’s custodian of public records, in a format that is compatlble with the County’s
information technology systems.

17.1.4 Failure by the Contractor to comply with the requirements of this section shall be grounds for immediate,
unilateral termination of this Agreement by the County.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF
CHAPTER 119, FLORIDA STATUTES, TO ITS DUTY TO PROVIDE PUBLIC
RECORDS RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF
PUBLIC RECORDS AT: OCA, ATTN: Public Records Manager, 500 San Sebastian
View, St. Augustine, FL 32084, PH: (904) 209-0805, EMAIL: publicrecords@sjcfl.us.
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Bid No: 19-69; Chiller Replacement at St. Johns County Growth Management Building

~ Owner:

St. Johns County, FL {Seal)

(Typed Name)

By:

‘Signature of Authorized Representative

Jaime T. Locklear, MPA, CPPO, CPPB, FCCM

Printed Name e

Purchasing Manager

Title

Date of Execution

ATTEST:
St. Johns County, FL
Clerk of Courts

By:

Deputy Clerk

Date of Execution

Legally Sufficient:

_ Deputy County Attorney

Date of Execution

Contractor:

Carrier. Corporation

(Typed Name)

By:

Signature of Authorized Representative

Printed Name & Title

Date of Execution

18



St, Johns County Board of County Commissioners

Purchasing Division

NOTICE OF INTENT TO AWARD

- July 11,2019

RE: Bid No: 19-69; Chiller Replacement at St. Johns County Growth Management Building

Please be advised that the Purchasing Department of the St, Johns County Board of County
Commissioners is issuing this notice of its Intent to Award a contract to Carrier Corporation, as
the lowest responsive, responsible bidder for Bid No; 19-69; Chiller Replacement at St. Johns
County Growth Management Building. This notice will remain posted on the St. Johns County
Purchasing Department bulletin board until 11:00 AM, Tuesday,-July 16, 2019,

Any person (including any bidder or proposer) wheo is, or claims to be, adversely affected by the
County’s decision or proposed decision shall file a written- Notice of Protest with the Purchasing
Department of St. Johns County within 72 hows after the posting of the notice of decision or
proposed decision. Failure to file a Notice of Protest within the time prescribed in Section
304.10 of the St, Johns County Purchasing Manual (the Bid Protest Procedure), or failure to post
the bond or other security required by the County within the time allowed for filing a bond, shall
constitute a waiver of proceedings and a waiver of the right to protest The protest procedures
. may be obtained from the Purchasing Department and are included in the County’s Purchasing
Manual. All of the terms and conditions of the County Purchasing Manual are incorporated
herein by reference and are fully bmdmg

Should the Purchasing Department receive no protests in response to this notice, an agenda item
will be submitted to “the St. Johns County Board of County Commissioners for their
consideration and subsequent approval to award and execute a contract.

Please forward all correspondence, requests or inquiries directly to Leigh Daniels, CCPB,
Procurement Supervisor, at ldaniels@sjcfl.us.

Sincerely,
St, Johns County, FL

Board of County Commissioners \
\MN\&) .' Date: \ }\ \Q\

“‘“Coun\ty Representative Signature

Leigh A. Daniels, CPPB
Procurement Supervisor
(904) 209-0154 — Direct
(904) 209-0155 — Fax
ldaniels@sjcfl.us

500 San Sebastian View, St. Augustine, FL 32084 | P: 904.209.0150 | F; 904,209.0151 www.sjcflus




ST. JOHNS COUNTY
PURCHASING DEPARTMENT
500 San Sebastian View
St. Augustine, Florida 32084

IVNTER.OFFICE MEMORANDUM

TO:
FROM:

SUBJECT:

DATE:

Katie Diaz, Ditector, Facilities Management Depattment

Le1gh A. Daniels, CPPB, Procurement Supervisot l%t&

Bid No. 19-69, Chiller Replacement at St. Johns county Growth Management Building:
" July 3, 2019

Attached ate copies of the bid proposals received f01 the above mentioned
along with a copy of rhe Bid Tabulation Sheet.

Please teview, evaluate and make 2 written tecommendation for this project.’
Also, indicate the budgeted amount for this jtem along with the appropriate
charge code and return at your eatliest convenience, We will prepare the agenda
item and contract.

Please let me know if I can assist yout department in any othet way,

Department Head Applovﬁ.zzﬁ /2 3

pate__ WAl 2009q

BudgetAtnount‘ SV15, 600 . 006

Account Funding Title_Duild vag \enpedy erhenis

Funding Chatge Code 11D~ SO~ L\O‘f)_l 5LICO

Awatd to CQM&F C Fe'ale) ,
N . ’ OHNS COUNTY
Award Amount 210D, 15L . 6O g1

L1178
PURCW‘NG




ST. JOHNS COUNTY

‘BID TABULATION
BID TITLE CHILLER REPLACMENT AT ST. JOHNS COUNTY | ANY BIDDER AFFECTED ADVERSELY BY AN INTENDED OPENED BY LEIGH DANIELS
GROWTH MANAGEMENT BUILDING DECISTON WITH RESPECT TO THE AWARD OF ANY BID, TABULATED BY SHELLY VONGCHANTA
i SHALL FILE WITH THE PURCHASING DEPARTMENT FOR 'VERIFIED BY
BID NUMBER 19-69 ST. JOHNS COUNTY, A WRITTEN NOTICE OF INTENT :
OPENING DATE/TIME July 3, 2019 2:00 PM FILE A PROTEST NOT LATER THAN SEVENTY-TWO (72)
HOURS (EXCLUDING SATURDAY, SUNDAY AND LEGAL
FROM UNTIL HOLIDAYS) AFTER THE, POSTING OF THE BID TARULATION
POSTING DATE/TIME 07/03/19 07/09/19 PROTEST PRDCEDURES MAY BE OBTAINED IN THE PAGE(S) 1 of 1
3:00 PM 3:00 PM PURCHASING DEPARTMENT.
: ' . "ATTENDED
LUMP SUM BID ALTERNATE #1 ALTERNATE #2
BIDDERS PRICE |5-YEAR WARRANTY |10-YEAR WARRANTY| BID I?OND ADDENDUM # 1 MANDATORY PRE-
BID MEETING
Carrier Corporation $135,756.00 $7,800.00 §23,000.00 YES YES YES
NON-RESPONSIVE -
WW Gay $124,354.00 $137,249,00 $156,498.00 NO NO YES MISSING ALL
REQUIRED FORMS
AC General, Inc. $209,89;7.00 $6,240.00 $18,720.00 YES NO YES NON-RESPONSIVE
General Mechanical $171,300.00 $18,300.00 $54,830.00 YES YES YES
Corporation

BID AWARD DATE -




BID NO: 19-69
OFFICIAL COUNTY BID FORM
ST. JOHNS COUNTY, FLORIDA.
PROJECT: CHILLER REPLACEMENT AT SJC GROWTH MANAGEMENT BUILDING

TO: THE BOARD OF COUNTY COMMISSIONERS OF ST. JOIHNS COUNTY, FLORIDA

DATE SUBMITTED: '7// / / 19

BID PROPOSAL OF

Coarvier o Po mﬁoh
Full Legal Company Name

YEol Efesvhitl PIt, CT. Suide zogazzlé qo4-501-42032 G 6o ééo[ZQ'—{

Mailing Address Telephone Number Fax Number

Bidders: Having become familiar with requiremerits of the project,'and having carefillly examined the Bidding Documents and

Specifications entitled for Bid No: 19-69; Chiller Replacement at SJC Growth Management Building in St. Johns County,

Florida, the undersigned proposes to fumnish all materials, labor and equipment, supervision and all other requirements necessary
to comply with the Contract Documents to submit the following Bid Proposal summarized as follows:

LUMP SUM BID PRICE: The Lump.Sum Bid for this project shall be for the complete replacement of the project, in
accordance with the plans and specifications.

s 125,756, oc

Lump Sum Bid Price (Niunerical)

Onehoadred Fhuty €ive +hovsnd Seven kum’ffo{‘ €0ty S v A /106 Dollars

Limp Sum Bid Price (Amount written or typed in words)

ALTERNATE #1: Bidder shall include a 5-year option for all parts, labor, and refrigefant, BAC-NET translator card *

warranty.
B 73000

‘Alternate #1 Lump Sumn Price (Numerical)

56 ve A ‘H\owanc/ P LA+ /wﬂolff‘w{ __/100.Dollars

Altemate #1 Lump Sum Price (Amount written or typed in words)

ALTERNATE #2: Bidder shall include a 10-year option for all parts, labor, and refrigerant, BAC-NET translator card
" warranty.

5.2 2, ooa, 0 ¢

Alternate #2 Lump Sum Pnce (Numerical)

T_h/@'/p+\/ Jhoee Fhovgand | /100 Dollars

Alternate #2 Lump Sum Price (Amount written or typed in words)
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BID NO: 19-69

Bidders shall input amounts in numerals and in words. Any discrepancy between the amounts provided shall be determined
by the amount written in words for each bid item above.

St. Johns County reserves the right to accept or reject any or all bids/proposals, waive minor formalities, and- to award the

bid/proposal that best serves the interests of St. Johns County. St. Johns County also reserves the right to award the base bid
and any alternate bids in any combination that best suits the needs of the County.

During _the prepar'ation of the Bid, the following addenda, if any, were received:

No.: l __Date Received: (// 6’// q

No:  DateReceived: .

No.: - Date Received:
We, the undersi éned, hereby declare th'at 1o person or ‘pcrsons, firm or corporation,' other than the undersigried are interested, in
this proposal, as principals, and that this proposa!l is made without collusion with any person, firm or corporation, and we have

carefully and to our satisfaction examined the Bid Documents and Project Specifications,

We have made a full examination of the location of the proposed work and the sources of supply of materials, and we hereby
agree to furnish all necessary labor, equipment and materials, fully understanding that any quantities shown therewith are

approximate only, and that we will fully complete all requirements therein as prepared by the Qwner, within the same time limit

specified in the Bid Documents as mdlcated above.

If the Undersigned is notified of the acceptance of this Bid Proposal by the Board within ninety (90) calendar days for the time

set for the opening of Bids, the Undersigned further agrees, to execute a contract for the above work within ten (10) days after

notice that his Bid has been accepted for the above stated compensation in the form of a Contract presented by the Owner.

The Undersigned further agrees that security in the form of a Bid Bond, certified or cashier’s check in the amount of not less
thian five percent (5% of Total Lump Sum Bid Price, payable to the Owner, accompanies this Bid; that the amount is not to be
construed as a penalty, but as liquidated damages which said Owner will sustain by failure of the Undersigned to execute and
deliver the Contract and Bond within ten (10) days of the written notification of the Award of the Contract to him; thereupon,
the security shall become the property of the Owner, but if this Bid is not accepted within ninety (90) days of the time set for the
submission of Bids, or if the Undersigned delivers the executed Contract upon receipt, the Secunty shall be returned to the
Bidder within seven (7) working days. :
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St. Johns County Board of County Commiésioners

Purchasing Division

June 18, 2019
ADDENDUM #1
To: Prospective Bidders
From: St. Johns County Purchasing Department
Subject: Bid No. 19-69, Chiller Replacement at St. Johns County Growth Ménagerﬁent Building

This Addenduny #1 is issued for further respondent’s information and is hereby incorporated into the Bid
documents. Each respondent will ascertain before submitting a proposal that he/she has received all
Addenda. Please return an original copy of this signed Addendum with proposal to the St. Johns
County Purchasing Department, Leigh A. Daniels, CPPB; 500 San Sebastian View; St. Augustine,
FL 32084, .

Question:

1. Specifically with these chillers is having the entire unit coated as well instead of just the
condenser coils to help with corrosion. These chillers have quite a bit of cotrosion on them and
it’s not a very expensive addition. Is this somethinig that I can just add in the alternative section
of this bid? -

Answer: No, The County is not accepting alternate bids.

THE BID DUE DATE REMAINS JULY 3 2019 AT 2:00 P.M.

‘ owledgment Sincerely,
=N -

\——Signature and Date Leigh A. Daniels, CPPB
Procurement Supervisor
@a pon Thoma S Qecyyns 0110
Printed Name/Title
Cao’f.‘ea CO"/Q-
Company Name (Print)

END OF ADDENDUM NO. 1

500 San Sebastian View, St. Augustine, FL 32084 | P: 904.209.0150 | F: 904.209.0151 www.sjcfl.us




BID NO: 19-69

CORPORATE/COMPANY ,
Full Legal Company Name: Fﬁ RAIESR CDQ FORZATIDND ‘ (Seal)
- By K—b___—e———ﬁ—————' Jaie RAKCEL& -~ Conviracs 60&215’5\15)
Signature of Authorized Representative . (Name & Title typed or printed)
By: |
Signature of Authorized Representative (Name & Title typed or printed)
Address:_|3995 Peareu? bowo.  Poua Beped Gatosivs , FL 334 IS
- Telephone No.: (5(0,) 3p5- 1139, Fax No.: (__)

Email Address for Authorized Company Representative: JAIME . PurCete @ uTC. Com

Federal LD, Tax Number:_ () - 0441 71{g DUNS # _ 00 = 131.- 7077
. (If applicable) -

INDIVIDUAL
Name:

(Signature) (Name typed or printed) - (Title)
Address:
Telephone No.: () Fax No.:
Email Address:

Federal ILD. Tax Nurﬁb er;

3

Submittal Requirements; Official County Bid Form
- - Attachment “A” — St Johns County Board of County Comumissioners. Affidavit

Attachment “B” — Certificate as to Corporate Principal
Attachment “C” — License / Certification List
Attachment “D" — List of Proposed Sub- Contractors/Supphers

* Attachment “E” — Conflict of Interest Disclosure Form
Attachment “F” - Drug Free Workplace
Attachment “G” — Proof of Insurance
Attachment “H” — Experience of Bidder Form
Bid Bond Form
Fully Acknowledged Addenda Applicable to this bid

Official County Bid Form, Attachments.“A’-’. “BYCFCT D, “EN, “FP, “GY, “H” and Bid Bond must be completed. along with a
fully acknowledged copy of each Addendum applicable to this Bid and submitted with each copy of the Bid Proposal. One (1)
original and two (2) copies of all required forms must be submitted,
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BID NO: 19-69

ATTACHMENT “A*»

ST. JOHNS COUNTY, BOARD OF COUNTY COMMISSIONERS AFFIDAVIT

TO: ST. JOHNS COUNTY, BOARD OF COUNTY COMMISSIONERS,
ST. JOHNS COUNTY, ST. AUGUSTINE FLORIDA.

At the tune the proposal is submitted, the Bxddcr shall attach to his Bid a sworn statement.

This sworn statement shall be an affidavit in the following form, executed by an officer of the firm, association, or corporation
subitting the proposal, and shall be swom to before a person who is authorized by law to administer oaths,

STATE OF FLORIDA, COUNTY OF ST. JOHNS

Before me, the Undersigned authority, personally appeared Jﬁ\\‘*\t’ Pulcane who being duly
sworn, deposes and says hse is _ ConmeACts SPEC AT . (Title) of the firm of _ CAR 2.1€¥2
Cof P2 ATION Bidder submitting the attached proposal for the services covered by the bid documents for Bid

No: 19-69; Chiller Replacement at the SIC Growth Management Buildinip, in St, Johns County, Florida.

The affiant further states that no more that one proposal for the above-referenced project will be submitted from the individual,

his firm or corporation under the same or different name, and that such Bidder has o financial interest in the firm of anothcl
bidder for the same work. That neither he, his firm, association nor corporatlon has either directly or indirectly entered into.any
agreement, participated in any collusion, nor otherwise taken any action in restraint of free competitive bidding in connection
with this firm’s Bid on the above-described project. Furthermore, neither the firm nor any of its officers are barred from
patticipating in public contract lettings in the State of Florida or any other state.

( tﬁﬂ(«-? &2 CorPol Amvms .S and subscribed to me this Zéf‘/:iay

(Bidder) o o ,20.(4 .
BY%// otary ‘Public: n
CodTRALT.S SEEMA ST S1gnature
(Title) 4 ﬂ?ra,&r/c Km/n—-
' Printed -
P, .
» MICKALE LINTON e . .
w MY COMMISSION #GGS55 My commission Expires: 06 /6 20

\ %Wﬁd‘g‘ EXPIRES: June 16, 2020

BIDDER ON ALL COUNTY PROJECTS MUST EXECUTE AND ATTACH THIS AFFADAVIT TO EACH BID.
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BID NO: 19-69

ATTACHMENT “B”
CERTIFICATES AS TO CORPORATE PRINCIPAL

I, _ , certify that T am the Secretary of the Corporation named as Principal in the attached bond; that
who  signed the said bond ~on  behalf of the Principal, was then
__of said Corporation; that I know his signature, and his signature hereto is genuine; and that said bond was duly signed,
sealed, and attested for and in behalf of said Corporation by authority of it’s governing body.

Secretary Corporate Seal

(STATE OF FLORIDA
COUNTY OF ST. JOHNS)

Before me, a Notary Public duly commissioned, qualified and acting, personally appeared

to me well known, who being by me first duly swom upon oath, says that he is the Attorney-In-Fact, for the
and that he has been authorized by to
execute the foregoing bond on behalf of the surety named therein in favor of St. Johns County, Florida.

Subseribed and sworn to me this day of _ , 20

—_—

AD.

NOTARY PUBLIC
State of Florida-at-large

My Commission‘ExiJires':

{Attach Power of Attorney to original Bid Bond and Financial Statement of Surety Company) -

€ e~/~1>l+&cl\.eo{7
Ne x4+ @a 2




NORTH AMERICAN SPECIALTY INSURANCE COMPANY
650 Elm Street
Manchester, NH 03101

September 4, 2018

Re:  Prequalification for Carrier Corporation

To Whom [t May Concern, .

North American Specialty Insurance Company is pleased to share our experience with Carrier
Corporation,

North American Specialty Insurance Company is an acceptable surety on Federal bonds as
listed in the Department of Treasury Circular 570 and has an A. M. Best Rating of A+ (Superior)
with a Financial Size of XV and authotized to do business in the State of Florida. We have been -
engaged In the surety program of Carrier Corporation the last Eighteen Years (18). We currently
have a $50,000,000 single/$250,000,000 aggregate surety bond program in place for Carrier
Corporation althiough we have issued bonds in higher amounts.

Should the captioned project be awarded to and accepted by Cartier Corporation we are
prepared to consider providing the required bonds on their behalf. Our support is conditioned
upon completion of the underwriting process, Including satisfactory review of contract documents,
confirmation of financing and our ongeing review of the operational and financial capacity of
Carrler Corporation.

We are pleased to share with you our favorable experience and high regard for Carrier
Corporatlon

This letter is not an assumption of habfllty, nor is it a bid bond, a performance bond or labor and
material payment bond. Itls issued only as a prequalification reference request from our client. It
should be understood that any arrangement for bonds is strictly a matter between Carrier
Corporation. The Surety's contact information is as follows:

Agent: AON Risk Services of Northeast, Inc. Surety: North American Specialty

Insurance Company
199 Water Street, 11th Floor 650 Elm Street
New York, NY 10038 " Manchester, NH 03101
Contact: Jennifer Jakaitis (312)-560-6840 Contact: Joanne Caulfield 917-368-4021
. Sincerely,

North American Specialty Insurance Gompany

BY: AL
Sandra-Diaz, Attorney-In-Fad




SWISS RE CORPORATE SOLUTIONS

’ NbRTH AMERICAN SPECIALTY INSURANCE COMPANY
WASHINGTON INTERNATIONAL INSURANCE COMPANY

WESTPORT INSURANCE CORPORATION .
GENERAL POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS, THAT North Arerican Specialty Insurance Company, & corporation duly organized and existing vnder

laws of the State of New Hampshire, and having its principal office in the City of Overland Park, Kansas and Washington International Tnsurance
Company a corporation organized and existing under the laws of the State of New Hampshire and having its principal office in the City of Overland

Park, Kansas, and Westport [nsurance Corporation, organized under the laws of the State of Missouri, and having its principal office in the City of
Owverland Park, Kansas each does hereby make, constxlute and appoint:

SANDRA DIAZ, CYNTHIA FARRELL, DEBRA A. DEMING, PETER HEALY, JENNIFER L. JAKAITIS, EDWARD REILLY. NANCY SCHNEE, SUSAN A. WELSH, FRANCESCA KAZMIERCZAK,

FRANCES RODRIGUEZ, ANDREA E. GORBERT, ANNE POTTER, BEVERLY A, WOOLFORD AND-VALORIE SPATES - JOINTLY OR SEVERALLY

Its true and lawful Attomey(s)-in-Fact, to make, execute, sea! and deliver, for and on its behalf and as its act and deed, bonds or other writings
obligatory in the nature of a bond on behalf of each of said Companies, as surety, on contracts of suretyship as are or may be required or permitted by
law, regulation, contract or otherwise, provided that no bond or undertaking or contract or suretyship executed under this authority shall excecd the

amount of: ONE HUNDRED TWENTY FIVE MILLION ($125,000,000.00) DOLLARS

This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of
Directors of North American Specialty Insurance Company and Washington International Insurance Company at mectings duly called and held.
on March 24, 2000 and Westport Insurance Corporation by written consent of its Executive Committee dated July {8, 2011.

“RESQLVED, that any two of the President, any Senior Vice President, any Vice President, any Assistant Vice President,
the Secretary or any Assistant Secretary be, and each or any of them hereby is authorized to execute a Power of Attorney qualifying the attorney named
in the given Power of Attorney to execute on behalf of the Company bonds, undertakings and ail contracts of surety, and that each of any of them
hereby is authorized to attest to the execution of any such Power of Attorney and to attach therein the seal of the Company; and it is

FURTHER RESOLVED, that the signature of such officers and the sea! of the Company may be affixed to any such Power of Attorney or to any
certificate relating thereto by facsimile, and any such Power of Attorney or certificate bearing such facsimile signatures or facsimile seal shall be
binding upon the Company when so affixed and in the future with régard to any bond, undertaking or contract of surety to which it is attached.”

\\\\ll“lflﬂ”” \‘m“"'”#l B
o GAITY /1) z@p.
\\ ...... %,
§:, Poé,%o %, . B
B3y %-g S % Steven P Anderson, Seaior Vice Fresident ol Was! o Ioternational Insurante Company
= g;‘ SEAL H A= & Senior Vice Presldent of North Amerfean Speclalty Insurance Company
2 5;1 1073 of Hi = & Senlor Vice Presldent of Westport Intnrance Corporation
XS SIS F
EX R SRS
’4,// % &’Muvﬁ ‘ﬁgl‘@:
///”?’N ? \’i\“\\\\ Mile A, Tto, Senlor Vice President of Washl: lonal I Camy
. ”"“‘ & Senlor Vice President of Norih i ialty Insurance Campany

& Senior Viee Prevident of Wulpart Tasurance Corporation

N WITNESS WHEREOF, North American Specialty Insurance Company, Washington International Insurance Company and Westport
Insurance Corporation have caused their official seals to be hereunto affixed, and these presents to be signed by their authorized officers this
this 12 dayof JANUARY . 20 18 .

North American Specialty Insurance Company
Waskington International Insurance Company
State of Tllinois Waestport Insurance Corporation
County of Cook 55
Onthis_12 dayof JANUARY 99 18 before me, a Notary Publm personally appeared __ Steven P. Anderson , Senior Vice President of

Washington International Insurance Company and Senior Vice President of North American Specialty Insurance Compény and Senior Vice President of
Westport Insurance Corporation-and_Michael A, fto Senior Vice President of Washington International Insurance Company and Senior Vice President
of North American Specialty Insurance Company and Senior Vice President of Westporl Insurance Corporation, personally known to mé who
being by me duly swom, acknowledged that they Slgned the above Power of Attorney as officers of and acknowledged said instrument to be the
voluntary act and deed of their respective companies. o o o o e ke a o .

\——'\\ (\. VoS

[ W, KENNY p
L Notaiy public - Statc af linals ) <
| Fapites ) M. Kenny, Notary Public ™,

My Commission
12042021

T

I, Jeffrey Goldberg  , the duly elected Vice President and Assistant Secretary of North American Specialty Insurance Company, Washmgton
International Insurance Cumpany and Westport Insurance Corporation do hereby certify that the above and foregoing is a true and correct copy of a
Power of Attorney given by said North American Specialty Insurance Company, Washington [ntematxonal Insurance Company and Westport Insurance

Corporation which is still in full force and effect, %
IN WITNESS WHEREOF I have set my hand and aftixed the seals of the Companies this "il day of T 63‘ 20 } R

JofTrey Goldberg, Vice Prasident & Assistant Secretary of Washi Company &
North Anierican Specialty (nsurnce Company & Viee President & Assistant Senrnmzy of Westport Insurance Corporation




AAS

NORTH AMERICAN
SPECIALTY INSURANCE COMPANY

NORTH AMERICAN SPECIALTY INSURANGE COMPANY
A New Hampshire Corporation

BALANCE SHEET AS OF DEGEMBER 31, 2017
: (Statutory. Basls)

Valuation of securitles on Natlonal AssocTation of Insurance Commissioner Basis .

ASSETS LIABILITIES

Cash 30,177,002  Reserve for Uneamed Premiums 19,822

Bonds 302,520,193  Reserve for Losses and Loss Adjustment Expenses 26,206,755

Othar Investad Assats 82,438,053  Funds Withheld s 9,571,885

Othar Admitted Assels 85,288978  Taxes and Other Llabilities 153,187,025
Surplus 321,437,619

TOTAL ADMITTED ASSETS 510,423,216  TOTAL LIABILITIES & 510,423,216

: POLICYHOLDERS' SURPLUS

The underslgned, being duly swom, says: That he.is Senior Vica President of North American Specialty Insurance Cormpany, Overland Park, Kansas
that sald company Is 4 corporation duly organized, existing by virtue of the Laws of the Stateof New Hampshire and that said Compahty has also
cemplled with and Is duly qualified to act as Surety under the Act of Congress approved; July 1947 8:U.S.C. sec. 6-13; and that to the best

of hls knowledge and bellef the abeve statement is a full, true and corvest statement of the financial conditlon of the sald Company on the

31st day of December, 2017, ‘

Michael A Tlo, Senlor Vite President f
North American Specially Insurance Company

Subscribed and swom before me,
this 26th day of March, 2018

o N

ofary Public L]
e OFFICIAL SEAL
4 M, KENNY
f Notary Publlic - State af lllinois

My Commission Expires
12104/2021

L—T——

F-—.y




BID NO: 15-69

ATTACHMENT “C” .

LICENSE / CERTIFICATION LIST

In the space below, the Bidder shall list all current licenses and certifications held.

The bidder shall attach a copy of each current license or certification listed below to this form.

License Name

License #.

~ Issuing Agency

Expiration Date

|Mechanice 1
Contraetos§

CMCLI500 37

Sate of Flosda

5/3}/ /2630




BID NO: 19-69

ATTACHMENT “D”

LIST OF PROPOSED SUBCONTRACTORS/SUPPLIER LIST

All subcontractors and major materials suppliers are subject to approval of Owner. The following are subcontractors and
manufacturers of materials and/or equipment that are proposed to be utilized by the Contractor'in the performance of this work:

Contact Number and

Company Name‘ Division/Discipline Primary Contact Name )
‘ - . 7 L Email Address
Cojbvrn Pios | Mechanica Mifle SMYI | 9042264144
. MSIS M y+h @

Calbven ool Com




BID NO: 19-69

ATTACHMENT “E”

St. Johns County Board of County Commissioners
Conflict of Interest Disclosure Form

Project Number/Description: Bid No: 19-69; Chiller Replacement at SJC Growth Management Building

The term “conflict of interest” refers to situations in which financial or other considerations may adversely affect, or
have the appearance of adversely affecting a consultant’s/contractor’s professional judgment-in completing work for
the benefit of St. Johns County (“County”). The bias such conflicts could conceivably impart may inappropriately
affect the goals, processes, methods of analysis or outcomes desired by the County.

Consultants/Contractors are expected to safeguard their ability to make objective, fair, and impartial decisions when

performing work for the benefit of the County. Consultants/Contractors, therefore must there avoid situations in
- which financial or other considerations may adversely affect, or have the appearance of adversely affecting the

consultant’s/contractor’s professional judgement when completing work for the benefit of the County.

The mere appearance of a conflict may be as serious and potentially damaging as an actual distortion of goals,
processes, methods of analysis or outcomes. Reports of conflicts based upon appearances can undermine public trust
in ways that may not be adequately restored even when the mitigating facts of a situation are brought to light.
Apparent conflicts, therefore, should be disclosed and evaluated with the same vigor as actual conflicts.

It is expressly understood that failure to disclose conflicts of interest as described herein may result in immediate
disqualification from evaluation or immediate termination from work for the County. '

—

Please check the appropriate statement:

T hereby attest that the undersigned Réspondent has no actual or potential conflict of interest due to any
other clients, contracts, or property interests. for completing work on the above referenced project.

. The undersigned Respondent; by attachment to this form, submits information which may be a potential
conflict of interest due to other clients, contracts or property interests for completing work on the above

referenced project. _
Legal Name of Respondent: /, avrder Cd s -!Dcza’ﬂf fio 7
Authorized Representative(s) : %Q/” : Dﬂ mon The ma s 'é& [ -éf

Signature Print Name/Title

Signature Print Name/Title




BID NO: 19-69

ATTACHMENT “F”

DRUG-FREE WORKPLACE FORM

The undersigned firm, in accordance with Florida Statute 287.087 hereby certifies that

Cc«mrur’x Coaf)mm*n‘,ai’i does:
. Name of Firm

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession or use of a
controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for
v1olat10ns of such prohibition.

2. Inform employees about the danger of drug abuse in the workplace, the business’ policy of maintaining a drug-free
workplace, any available drug counseling, rehabilitation, employee assistance programs and the penalties that may be
" imposed upon employees for drug abuse violations.

3. Give each employee éngaged in providing the contractual services that are described in St. Johns County’s request for
proposals to provide bond underwriter services a copy of the statement specified in paragraph 1.

4. In the statement specified in paragraph 1, notify the employees that, as a condition of working on the contractual services
described in paragraph 3, the employee will abide by the terms of the statement and will notify the employer of’any
conviction of, or plea of guilty or nolo contendere to, any violation of Florida Statute 893, as amended, or of any controlled
substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days after
such conviction or plea.

5. Impose 4 sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is
available in the employee’s community by, any employee who is so convicted.

6. Consistent with applicable provisions with State or Federal law, rule, or regulation, make a good faith effort to continue to
‘maintain a drug-free workplace through implementation of paragraphs 1 through 5.

As the person authoﬁzed to sign this statement, I certify that this firm complies fully with the above requirements.

D@Mﬂ%ﬁ,

Signature

'6 /25/19

Date




BID NO: 19-69

ATTACHMENT “G”

CERTIFICATE OF INSURANCE

INSERT CERTIFICATE OF INSURANCE HERE

Bidders shall attach a copy of their Insurance Coverages, which must comply with the requirements provided herein,

§C e Adtfech ‘fo(
ne X+ Page




e A @
- ACORD
;-/

CERTIFICATE OF LIABILITY INSURANGCE

DATE (MMIDD/YYYY}
061072019

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND 60NFERS NO RIGHTS UPON THE CERTIFICATE HOLDER, THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certlficate holder Is an ADDITIONAL INSURED, the pollcy(les) must have ADDITIONAL INSURED provisions or be endorsed. -
If SUBROGATION IS WAIVED, subject to the terms and condltions of the policy, certaln policles may require an endorsement. A statement on
this certificate does not confer rights to the certlficate holder In lleu of such endorsement(s).

PRODUCER -
MARSH USA, INC.
20 CHURCH STREET, 8TH FLOOR
HARTFORD, CT 08103

CONTAGT
NAM|

PHONE FAX
[AIC, NoY:

i1
E-MAIL
ADDRESS!:

INSURER(S) AFFORDING GOVERAGE NAIC
101470273-CCS-GAWX-18-20 INSURER A : Harlford Fire insurance Company 19682
INSSRI%EIER CORPORATION INSURER B ; Hartford Undenviters Insurance Company 30104
13995 PASTEUR BLVD  INSURER G : National Unlon Fire Ins Co Pittsburgh PA 15445
PALM BEACH GARDENS, FL. 33458 INSURER D : American Home ASsurance Company 19380
INSURER E : New Hampshire Ins, Co, 2384
INSURERF : NfA NIA

COVERAGES CERTIFICATE NUMBER:

NYC-010670797-01 REVISION NUMBER: 1

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
GERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN iS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES, LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

e TYPE OF INSURANCE ﬂﬂ:gua [ POLICY NUMBER ﬁfy"'c . LT_“G% LIMITS
A | X [ coMMERCIAL GENERAL LIABILITY ‘ 02CSET10004 - C4012019 04012020 | EacH OCCURRENCE $ 1,000000|
MDAMAGE TO RENTEL ’
| cLams-maoe 'occua $2,000,000 General Aggregate DA AES e aaterincey | $ 300,000
] Par Project / Location MED EXP (Any ons person) | § 10,000
$10,000,000 General Aggregate PERSONAL & ADV IMJURY | § 1,000,000
— 1 y N o
| GENL AGGREGATE LIMIT APPLIES PER: Per Policy GENERALAGGREGATE __| § 2,000,000
| X | rorey [X]%8% [x]woe PRODUCTS - COMPIOP AGS | § 2,000,000
OTHER: . 5 _
A" | auTomoBILELIABILITY C2CSET0000 (AJC) 040172019 1040172020 | GOMBIRED SINGLEUIMIT. |5 1,000,000
B X | ANY AUTO - ' 02CSET10019 (HI) 04101/2019 04i01/2020 BODILY INJURY {Per persen) | §
| ED SCHEDULED - "
[ | Aum%s ONLY Souen BODILY INJURY {Per accident}] §
RED . NON-OWNED PROPERTY DAMAGE 3
|| AUTOS ONLY AUTOS QNLY (Par accident)
Al x |umsreLLaLiae | X | ocpur 02HuT10021 04012019 |04/01/2020 | Eack ocCURRENGE 5 1,000.000
EXCESS LIAB , CLAIMS-MADE AGGREGATE $ 1,000,000
DED l l RETENTION S . i $
C |WORKERS COMPENSATION CT Q515565605 (SIR 2.5MM) CARTIZ0TS (04072020 X |g$§TUTE [ Ig’{H-
AND EMPLOYERS' LIABILITY '
D A"Epﬁgﬁﬂ"ﬁ?m{ﬁ%&mw"m YIN NIA CA-012717187 04i01/2019 04101/202Q E.L. EAGH AGCIDENT 8 1,000,000
E |feandatoryin ;’,HZ D - [MULTHO1217188; FL-012717488 402018 (04U [ Deerce eaEwPLOYVEE] § 1.000000
. describ : .
E | AT TioN OF OPERATIONS below MULTROIZ717185; MULTION2717185 04012010 | OAON020 T\ pisease -povicy umim | 8 1000000
SFEE ACORD 104,

DESGRIPTION OF OPERATIONS f LOCATIONS /VEHICLES (AGORD 101, Addflional Rematks Schetuls, may bie altached If more spaca 1s regulrad)

RE: PROJECT NUMBER/GONTRACT NUMBER/PURCHASE ORDER NUMBER: TLN050419120

CANGELLATION

CERTIFICATE HOLDER
STJOHNS COUNTY, . SHOULD ANY OF THE ABOVE DESCRIBED POLICIES E_E GANCELI;ED BEFORE
A POLITICAL SUBDIVISION OF THE STATE OF FLORIDA THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
500 SAN SEBASTIAN VIEW AGCORDANCE WITH THE POLICY PROVISIONS,

ST AUGUSTINE, FL 32084

AUTHORIZED REPRESENTATIVE
of Marsh USA Ino.

Manash| Mukher]es IManrsohi Jaleherdel

ACORD 25 (2016/03)

© 1988-2016 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD




AGENCY CUSTOMER ID: 101479273
Loc #: Hartford

- . ' ® -
A CORD ADDITIONAL REMARKS SCHEDULE Page 2 of 2
AGENCY , . . - | NAMED INSURED

MARSH USA, INC. * CARRIER CORPORATION

- : 13995 PASTEUR BLVD
POLICY NUMBER PALM BEAGH GARDENS, FL 33458
CARRIER | naccope
EFFECTIVE DATE:

- _ADDITIONAL REMARKS 7 ‘
THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,
FORM NUMBER: __ 25 FORM TITLE: Certificate of Liability Insurance

CONTINUED FROM WORKERS' COMPENSATION:

CARRIER: AllJ INSURANCE CO.

POLICY NUMBER: NY-012717185

EFFJEXP. DATES: 04/01/2019 - 04/1/2020

WC PER STATUTE

LIMITS: $1,000,000 £.L. EACH ACCIDENT; $1,000,000 E.L.. DISEASE - EACH EMPLOYEE; $1,000,000 E.L. DISEASE- POLICY LIMIT

ACORD 101 (2008/01) - © 2008 ACORD CORPORATION. All rights reserved.
’ The ACORD name and logo are reglstered marks of ACORD




BID NO: 19-69

-ATTACHMENT “H”
EXPERIENCE OF BIDDER
Bidder acknowledges that he is fully licensed to petform work in the STATé OF FLORIDA.
The Bidder shall provide the following information regarding experi;znce‘ within the past five (5) vears of this solicitation.
Bidder must demonstrate the successful completion of three (3) projects of equal or greater complexity, size, scope, and dollar

amount of project.

Any material misrepresentation, as determined by the County, shall result in disqualification.
By: Cam[e/ Cosdforaticn é/ZS/Nf

Authorlzed Slgnaturc
DATE Of‘ CLIENT’S NAME, ADDRESS, | CONTRACT |- PROJECT AND LOCATION -
CONTRACT PHONE AND EMAIL AMOUNT
543‘0)'”5 ‘Lak %qggo ‘l—-QXC‘fI’\J—nﬁJ
7/211/17 Co (l<ctos Chiller rePlacemenT

L\u man feSoviée S

L,’ /25'//q Uﬂ:vt’fgd--/ Q{F’o‘ffg&f /H"I?)O C}v.’”?cf h’pfaf\or'{r:l-'l i

5/7/“1 Tay/of Covnty 417399¢ T‘lylﬁo’ midd le Schoo |

56‘/{00 ’ ﬁﬂ' qfcy( CI}\ lr,,'ﬁf }/C/O}Q' Ce e A 7"—
Do you haye‘ any similar work in progress at this time? ‘ l/Yes _No
v Length of time in business: / O L" Years

Is your company currently involved in any active litigation? élj 0 If Yes, explain:

/

Has your.company ever been susd? l/ _ ¥ IfYes, explaid and/or submit court decision or _]udgmcnt as applicable:

69/1’6;5& Se e a~f~lrcchea( /€~F+€)’




Carrier Corporation ' Cm”?’ ter B

One Carrier Place |
- Farmingten, CT 06034

turn to the expertig/

‘ CARRIER CORPORATION
' LITIGATION HISTORY / CONTRACTOR’S STATEMENT
THE SCHOOL BOARD OF BROWARD COUNTY, FLORIDA
CONTRACTOR PRE-QUALIFICATION APPLICATION FORM

Please see the attached Dun & Bradstreet Report. Notwithstanding the foregoing,
“No” responses provided for Questions 12, 13, 14, and 20, are to the best of our
knowledge. ‘ ’

In the ordinary course of its business, Carrier Corporation becomes involved in.

various types.of administrative and civil proceedings from time to'time, both in the

United States and throughout the world. Carrier's parent company, United
Technologies Corporation ("UTC"), is required to report all material offenses or

actions against any of its subsidiary or affiliated entities, including Carrier, and

their respective business oOperations in the Notes to, Consolidating’ Financial

Statements in each Annual Report. All commercial litigation and other disputes of

a material nature or size are included in UTC's Annual Report submitted to the

Securities and Exchange Commission which can be found at www.utc.com.




BID NO: 19-69
BID BOND

STATE OF FL.ORIDA
COUNTY OF ST. JOHNS

KNOW ALL MEN BY THESE PRESENTS,that_Carier Corporation as Principal, and

Federal Insurance Company as Surety, are held and firmly bound unto St. Johns County, Florida, in the penal sum
of Five Pércent of Amount Bid-—- Dollars ($ 5% of amt. bid )} lawful money of the United States, we bind ourselves, our heirs,
executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATIONS IS SUCH that whereas the Principal has submitted the accompanying Bid, dated
July3rd” ,2019 .

For
CHILLER REPLACEMENT AT SJC GROWTH MANAGEMENT BUILDING
St. Johns County, Florida

NOW THEREFORE,

() If the Principal shall not withdraw said Bid within ninety (90) days after Bid Award date, and shall within ten (10) days
after prescribed formis are preseited to him for signature, enter into a written Contract with the County in accordance
withthe Bid as accepted, and give Bond with goed and sufficient Surety or Sureties, as may be required, for the faithful

-performance and proper fulfillment of such Contract, then the above obligations shall be void and of no effect,
otherwise to remain in full force and virtue. ‘

(b) In the event of the withdrawal of said Bid within the period specified, or the failure to enterinto such Contract and give
such Bond within the time specified, if the Principal shall pay the County the difference between the amount specified, -
in said Bid and the amount for which the County may procure the required Work and supplies, if the latter amount be in

. excess of the former, then the above obligations shall be void and of no effect, otherwise to remain in ﬁlll force and
vtrtue

IN WITNESS WHEREOQF, the above bounded parties have executed this instrurr_lenf under their several seals, this
20th day of _ June A.D., 2019 , the name and corporate seal of each corporate party being hereto affixed
and these presents duly signed by its under31gned representative, pursuant to authority of its governing bedy.




BID NO: 19-69

WITNESSES:

(If Sole Ownership or Partnership two (2) Witnesses required).
(If Corporation, Secretary only will attest and affix seal).

WITNESSES:
m

Mary Lynn Padila e

/)
Y

oandra Liaz

m% 8S: N ,

Aklima Noorhassan

Carrier Corporation
PRINCIPAL:

NAME OF FIRM:

d/ﬂé’m /Zé? %

SIGNATURE OF AUTHORIZED :
OFFICER (AFFIX SEAL)

Halina Kazmierczak, Attofney-ln-Fact
TITLE '

4801 Executive Park Court, Suite 208
BUSINESS ADDRESS

Jacksonville, FL 32216
CITY_ STATE

Federal Insurance Company

/' CORPORATE SURETY

Cynthia Farrell
ATTORNEY-IN-FACT (AFFIX SEAL)

202B Hall's Mill Road

BUSINESS ADDRESS
Whitehouse Station NJ 08889
CITY STATE

AON
NAME OF LOCAL INSURANCE AGENCY




Edition: 2 (June 2016)
SPECIAL POWER OF ATTORNEY

CARRIER CORPORATION, a corporation organized and existing under the laws of the State of
Delaware, on behalf of itself, its subsidiaries and affiliates, (collectively referred to as the
“Corporation”), hereby makes, constitutes and appoints Aon Risk Services Northeast, Inc. on behalf of
certain of its employees as the Corporation's true and lawful attorneys-in-fact:

Halina Kazmierczak
Vivian Carti
Aklima Noorhassan
Derek J. Elston
Susan A, Welsh
Jennifer L. Jakaitis
Cynthia Farrel]
Sandra Diaz .
KeAna Conrad

with full power to execute, seal and deliver on behalf of the Corporaﬁdn, surety bonds and documents
ancillary thereto issued in the course of the Corporation's business, subject to the provisions of the
Insurance Brokerage and Service Agreemént effective March 1, 2007, among Aon Risk Services, Inc. of
- Connecticut, Aon Risk Services, Inc. of New York, currently known as AON RISK SERVICES
NORTHEAST, INC. and UNITED TECHNOLOGIES CORPORATION, as amended or ‘
supplemented from time to time, and to bind the Corporation, thereby as if such writings had been dul y
executed and acknowledged by officers of the Corporation,

IN WITNESS WHEREQF, the Corporétion has caused this Special Power of Attorney to be sigﬂed by
its duly authorized representative this 5th day of July, 2016. T

CARRIER CORPORATIO

Title; Asggtant Secretary

UNITED'STATES OF AMERICA) ss; TOWN OF JUPITER

STATE OF FLORIDA )

COUNTY OF PALM BEACH ) -

On this 5th day of July 2016, before me, a Notary Public in and for said County and State, personally
appeared Bryan K. Pollard who acknowledged himself to be the Assistant Secretary of CARRIER
CORPORATION, the corporation named in the foregoing instrument, and that as such, being authorized

50 to do, executed the foregoing instrument for the same for the purposes therein contained bSr signing
such document in his capacity as Assistant Secretary.

Hatary Publle- Btate of Florda b
Commission & FF 928337




CcHUBR
Power of Attorney
Federal Insurance Company | Vigilant Insurance Company | Pacific Indemnity Company

Know All by Tﬁese Presents, That PEDERAL INSURANCE COMPANY, an Indlana corporation, VIGILANT INSURANCE COMPANY, a New York corporation, and PACIFIG
INDEMNITY COMPANY, a Wisconsin corporaton, do each hereby constitite and appolnt Debra A, Deming, Sandra Diaz, Cynthia Farrell, Peter Healy,
Francesca Kazmierczak, Kristine Mendez, Aklima Noorhassan, Frances Rodriguez and Nancy Schnee of New York, New York:

each as their true and Jawful Attorney-In-Fact to execute under such designation in thelr names and to affix their corporate seals to.and deliver for and on thelr behalf as surety
“thereon or otherwise, bonds and undertakings and other writings obligatory in the nature thereof (other than ball bonds) given or executed In the course of business, and any
instruments amending or altering the same, and consents to the medification or alteration ofany Instrument referred to In 5aid bonds or obligations.

In Witness Whereof, sald FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY have each executed and attested these
prasents and affixed their corporate seals on this 4 day of Qctober, 2018,

L. SRR Atem il

Dawn M. Chloros, Asslstant Secretary Stephen M. Haney, Vice President

STATE OF NEW JERSEY
- County of Hunterdon

On this 4% day of Octaber, 2018, before me, a Notary Public of New Jersey, personally came Dawn M. Chlotos, to me known to be Assistant Secretary of FEDERAL INSURANCE
COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY, the compantes which executed the foregoing Power of Attorney, and the sald Dawn M.
Chloros, belng by me duly swomn, did depose and say that she Is Assistant Secretary of FEDERAL [NSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC
INDEMNITY COMPANY and knows the corporate seals thereaf, that the seals affixed to the foregolng Power of Attorney are such corporate seals and were thereto affixed by
authority of satd Companles; and that she sfgned sald Power of Attorney as Assistant Secretary of sald Compantes by like authority: and that she Is acqualnted with Stephen M.
Haney, and knows him to be Vice Prasfdent of sald Companles; and that the signature of Stephen M. Haney, subscribed to sald Power of Attotney is In the genuine handwriting of
Stephen M. Haney, and was thereto subscribed by authorlty of sald Companles and In deponent’s presence,

oar el i
No. 2318385 j// /ﬁé——/
Coemmission Expinas Juty 18, 2019 . Notary Public
CERTIFICATION

Resoluﬂuns.adopted by the Boards of Directors of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY on August 30, 2016:
“RESOLVED, that the following authorizations relate to the execution, for and on behalf of the Company, of bonds, undena]d.ngs n:mgn[mncu contracts and other written comml:mems of the Company
entered Into in the ordInary course of buslness (each a "Written Coramitment™):

()  Each'of the Chalrman, the Prestdent and the Vice Presldents of the Company ls hereby authorized toexecute any Written Comumitment for and on behalf of the Companty, under the
seal of the Company arotherwise. :

(2)  Each duly appointed attorney-In-fact of the Company is hereby authurlzed to execute any Written Commitment for and on behalf of the Company, under the seal of the Company or
otherwise, to the extent that such action I authorized by the grant of powérs provided for in sueh person's written appolntment assuch attorney-in-fact, :

(3  Each of the Chalrman, the President and the Vice Presidents of the Company s hereby authorized, for and on behalfof the Company, to appolnt In writing any person the attomey-
In-fact of the Company with full power and authority to execute, for and an behalf of the Company, under the seal of the Company or othenwise, such Written Commitments of the
Company as may be speciiled In such written appohtment. which specification may be by general typa or class of \Written ‘Commltments ot by specification of one or more particular
Written Commitments.

(4). Each of the Chairman, the Presldent and the Vice Presidents of the Company (s hereby authorized, for and on behalf of the Company, to delegate In writing to any other officer of the
Company the authority to execute, for and on behalf of the Company, under the Company’s seal or otherwise, such Written Commitments of the Company as are specified In such
written delegation, which specification may be by general typeor classof Written Commitments or by specificadion of one ormere pardeular Written Commitments.

(& The signature of any officer or other persor executing any Written Commitment or appolntment ot de!egadon pursuant (o this Resoluﬁcn. and the seal of the Company, may be affixed by
facsimile on such Written Commlitmentor written appoletment or delegation.

FURTHER RESOLVED, that the Fétego ing Resolution shall not be deemed to be an exclusive statement of the powers and authority of officers, employees and other persoss to act for and on behalfof
the Company, and such Resolution shalk nat limit or otherwise affect the exerclse of any such power or authosity othenwise validly granted or vested.”

I, Dawn M. Chloros, Assistant Secretary of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC RNDEMNITY COMPANY (the "Compartles”) do hereby

certify that
h  the foregoing Resolutions adopted by the Board of Directors' ut‘the Companles are frue, correct and In full force and effect,
(il) the foregoing Power of Attorney Is true, corract and in full force and effect.

Given under fny hand and seals ofsald Companies at Whitehouse Staton, NI, thls [ /,2,0 20

db= D0LNT, Gk oed

Davm M. Chloros, Assistant Secrerary'

N THE EVENT YOU WISH TO YERIFY THE AUTHENTICITY OF THIS BOND OR NOTIFY US OF ANY OTHER MATTER, PLEASE CONTACT US AT: ) |
Telephone (908) 803-3493 Fax (908) 903- 3656 email: surety@chubb.com

FED- VIG-P! (rev. 08-18)




' ‘FEDERAL INSURANGCE COMPANY
STATEMENT OF ASSETS, LIABILITIES AND SURFLUS TO POLICYHOLDERS

Statufory Basls
DECEMBER 31, 2018
{in thausands)
: .. UABILITIES AND
ASSETS SURFLUS TO POLICYHOLDERS
. * o

Cash and Short Term Investments . $  (360,335) , Outstanding Losses and Loss Expenaes $ 8,523,482
Uniled States Government, Stale : Relnsurance Payable on Losses and Expenses 1,460,981
and Municlpal Bonda . 5,7ag 428 Uneemed Premiums 1,914,180
Cther Bonds 3,916,616 Ceded Relnsuranca Premiums Payable 406,274
Stocks 100,774 Other Llabllitles 565,885
Other Invested Assets . 859,127 - .
TOTAL INVESTMENTS 10,354 808 TOTAL LIABILITIES 10,866,768
Investments In Affliates: ' ' Capltal Stock ) 20,980

S mCe g L. IR

gllant ins. Ca. nassigned Funds .

Chubb Indemnity Ins, Go, 176,202

Chubb National Ins. Co,- 176,647 SURPLUS TO POLICYHOLDERS | A 789,842

Chubb European Inv, Holdings, SLP - .120460

Qther Afilistes 89,289
Premiums Recsivabls 1,281,368
Other Assets -~ . 2762308 .

R . TOTAL UABILITIES AND .

TOTAL ADMITTED ASSETS 4 16683631 SURPLUS 315,689,531

lavestments are valued in accordance with reguirements of the National Association of Insurances Commissienars, At Decamber 31, 2018,
Inves!meqls with & canying velua of $566,808,866 were deposited with govemment suthodlles a3 required by law,

STATE OF PENNSYLVANIA
COUNTY OF PHILADELPHIA

John Taylor, being duly swom, says thet he Is Senlor Vice Presidant of Federal Insurance Company and lhat to the best.af hs knowledge

NOTARIAL SEAL
" Diane Wright, Notary Public
Gml of Philadelphla, Phiiadelphla Coutty
My Commission Expiras Aug. 8, 2019 °
SYLVAN BTIRTION OF ROTAHIES




‘Board of County Commissioners .
St. Johns County Florida

BID NO: 19-69

' 'CHILLER REPLACEMENT AT SJC
- GROWTH MANAGEMENT BUILDING

BID DOCUMENTS
PROJECT SPECIFICATIONS

-St. Johns County Purchasing Department
500 San Sebastian View
St. Augustine FL 32084
904.209.0150 _
www.sjcfl.us/Purchasing/index.aspx

. Final: 05/28/19



Bid No: 19-69; Chiller Replacement at STC Growth Management Building

TABLE OF CONTENTS
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Bid Bond -
Sealed Bid Mailing Label
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BID NO: 19-69 NOTICE TO BIDDERS

Notice is hereby given that sealed bids will be received until 2:00 P.M. on Wednesday, July 3,2019 by the St. Johns County
Purchasing Department, located at 500 San Sebastian View, St. Augustine, Florida 32084 for Bid No: 19-69; Chiller
Replacement for SIC Growth Management Building. Bids will be opened promptly after the 2:00 P.M. deadline. Note: Bids
delivered or received in the Purchasing Department after the 2:00 P.M, deadline shall not be give consideration and shall be
returned to the sender unopened.

Scope of Work:

The scope of work for this project generally includes the provision of all labor, materials, equipment, and any other items
necessary to replace two (2) Chillers at the St. Johns County Growth Management Building located at 4040 Lewis
Speedway, St. Augustine, FL 32084 in accordance with the bid documents. The new units must be rated for coastal
‘environment.

The bid decuments include the project specifications and any forthcoming bid addenda.

Minimum Qualifications _

Prime bidder must be fully licensed to do business in the State of Florida and be currently licensed as a Certified General
Contractor or HVAC Contractor in the State of Florida, and provide proof of licensure with the submitted Bid Proposal. Bidders
must have successfully completed, as a Prime or Sub-contractor, at least three (3) projects, in the past five (5) years, of equal or
greater size, scope, and dollar value of the project described herein.

 Pre-Bid Meeting
There will be a Mandatory Pre-Bid Meeting on Tuesday, June 11, 2019 at 9:30 AM at the project site, St. Johns County

Growth Management Building, 4040 Lewis Speedway, St. Augustine Beach, FL. 32084. Attendance at the pre-bid meeting is
required in order to submit a bid. Bidders must be present and signed in prior to 9:30 AM, when the meeting will promptly start.
Any individual who is not signed in as of 9:30 AM will not be permitted to sign in and their firm will not be eligible to submita
bid for this project. :

Bid Documents, Project Specifications and Drawings ) ‘
Documents related to this bid may be obtained from Onvia DemandStar Inc., at the following web address:
www.demandstar.com by requesting St. Johns County Bid Document #19-69. For techmcal assistance with this Website please
contact Onvia Supplier Services at 1-800-711-1712. A link to the Onvia DemandStar website is available through the St. Johns
County Purchasing Website by clicking on the following link: www.sjcfl.us/Purchasing/OpenBids.aspx. Bid Documents may
also be requested, in writing, from the St. Johns County Purchasing Designated Point of Contact, as provided below.

Designated Point of Contact : )

Any and all questions related to this project shall be directed, in writing, to the Designated Point of Contact for this project,
Leigh A. Daniels, CPPB, Procurement Supervisor, SJC Purchasing Department, via email to ldaniels@sjcfl.us or fax to (904)
209-0155. Questions must be submitted, in writing, no later than four o’clock (4:00PM) on Tuesday, June 18,2019, so that
any necessary addenda may be issued in a timely manner. Any questions received after the deadline will not be answered unless
previously approved by the SIC Purchasing Manager or other designated County Representatlve

Vendors shall not contact, lobby, or otherwise communicate with any SJC employee, mcluding any member of the
Board of County Commissioners, other-than the above referenced individual from the point of advertisement of the Bid
until contract(s) are executed by all parties, per SJC Purchasing Code 304.6.5 “Procedures Concerning Lobbying”.
According to SJC policy, any such communication shall disqualify the vendor, contractor, or consultant from'
responding to the subject invitation to bid, request for quote, request for proposal, invitation to negotiate, or request for
. qualifications. St. Johns County reserves the right to accept or reject any or all bids/proposals, waive minor formalities,
and to award the bid/proposal that best serves the interests of St. Johns County. St. Johns County also reserves the right
to award the base bid and any alternate bids in any combination that best suits the needs of the County.

Any bidder, proposer or person substantially and adversely affected by an intended decision or by an term, condition, pfocedure
or specification with respect to any bid, invitation, solicitation of proposals or requests for qualifications, shall file with the
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Purchasing Department for St. J ohns County, a written notice of intent to protest no later than 72 hours (excluding Saturdays;
Sundays and legal holidays for employees of St. Johns County) after the posting either electronically or by other means of the
‘notice of intended action, notice of intended award, bid tabulation, publication by posting electronically or by other means ofa
procedure, specification, term or condition which the person intends to protest, or the right to protest such matter shall be
waived. The protest procedures may be obtained from the Purchasing Department and are included in the County’s Purchasing
Manual.

All of the terms and conditions of the Céunty Purchasing Manual are incorporated by reference and are fully binding,.

St. Johns County reserves the right to accept or reject any or all bids/proposals, waive minor formalities, and to award the
bid/proposal that best serves the interests of St. Johns County. St. Johns County also reserves the right to-award the base bid -
and any alternate bids in any combination that best suits the needs of the County.

BOARD OF COUNTY COMMISSIONERS
OF ST. JOHNS COUNTY, FLORIDA
HUNTER S. CONRAD, CLERK

BY:

Deputy Clerk



 FRONT END BID DOCUMENTS



INSTRUCTION TO BIDDERS

OWNER: The Board of County Commis'sioners of St. Johns County, Florida (“County’;) OR (“Owner™)
PROJECT: Bid No: 19-69; Chillel‘~ Replacement at SJC Growth Management Building

DEFINITIONS

All definitions set forth in the General Conditions of the Contract or in other Contract Documents are applicable to the Bidding
Documents.

Addenda are written or graphic instruments issued by the Purchasing Department prior to the timé and date for receiving Bids
that modify or interpret the Bidding Documerits by addition, deletion, clarification, or corrections.

Base Bid is\c.:omplete and properly signed proposal to do the work, or designated portion thereof, for the sums stipulated therein
supported by data called for by the Bidding Documents.

Bid An offer, as a price, whether for payment or acceptance. A quotation, specifically given to a prospective purchaser upon its
request, usually in competition with other vendors

Bid ( Formal or Sealed} A request for firm prices by Advertised Legal Notice. Prices are submitted in sealet:i envelopes and in
conformance with a prescribed format, all of which are opened in public on an appointed hour and date as advertised.

Bid Bond A good faith monetary commitment which a bidder or surety forfeits to the County if the bidder refuses, or is unable
to enter into a contract after submitting a bid, or the bidder cannot furnish the required bonds, usualIy five percent (5%) of the
bid proposal price.

Bidder is a firm or individual who submits a Bid to the Owner for the work described in the proposed Contract Documents.

Bidding Documents include the Advertisement/Notice to Bidders, Front End Bid Documents, Contract Agreement,
Specifications and Plans including any Addenda issued prior to receipt of Bids.

Contract A delivered agreement between two or tnore parties, legally binding and enforceable, to perform a specific act or acts
or exchange goods for consideration. A purchase order becomes a contract when accepted by a vendor. A unilateral contract is *
one in which only one party promises performance. A bilateral contract is one in which both parties promise performance.

Contractor An individual or firm having a contract to provide goods, service or construction for a specified price
County St. Johns County, a pohtlcal subdivision of the State of Florida (F.S. 217.73)

- Responsible Bldder A bidder capable of performmg in all respects to fulfill the contract requitements. This mcludes having the
ability to perform, the experience, reliability, capacity, credit, facilities and equipment to meet the contractual obligation.

- Responsive Bid, Responsive Proposal, or Responswe Reply A bid, proposal, or reply submitted by a responswe and responsible
vendor conforming in all material respects to the solicitation. .

Specifications A clear, complete and accura_te statement of the physical, functional or technical requirements descriptive of an
item and if applicable, the procedure to be followed to determine if the requirements are met.

Subcontractor A party who contracts with a prime contractor to perform all or ény part of the prime contractor's obligations.

Unit Price is an amount stated in the Bid as a price per unit of measurement for materials or services-as described in the contract
documents which shall include all labor, materials, equ1pment and any other itemy/s essential to accomplish the scope of work of
the Unit Price.

BIDDER’S REPRESENTATION - :

Each Bidder, by marking his Bid, represents that he has read and understands the Bidding and Contract Documents and his Bid
is made in accordance herewith: he has visited the Site and has familiarized himself with the local conditions under which the
Work is to be performed; and his Bid is based upon the materials, systems and equipment described in the Bidding Documents
without exceptions. '




BIDDING DOCUMENTS

Bidding documents may be obtained from www.demandstar.com or SJC Purchasing, as stated in the Notice to Bidders.
Complete sets of Bidding Documents shall be used in preparing the Bid Proposal. St. Johns County shall not assume any
responsibility for errors or misinterpretations resulting from the use of complete or incomplete sets of Bidding Documents. The
Owner, in making copies of the Bidding Documents available on the above terms do so only for the purpose of obtaining bids
on the Work and do not confer a license.or grant for any other use.

INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

Bidders shall promptly notify the Owner of any ambiguity, inconsistency, or error which they may discover upon exammatron of
the Bidding Documents or of the site and local conditions. Bidders requiring clarification of interpretation of the Bidding
Documents shall make a written request to the Owner, to reach him at least fourteen (14) days prior to the date for receipt of
Bids.

An interpretation, correction, or change of the bidding Documents will be made by Addendum. Interpretation, corrections, or
changes of the Bidding Documents made in any other manner will not be binding, and Bidders shall not rely upon such
interpretation, corrections, and change. No change will be made to the Bidding Documents by the Owner or its Representative

seven (7) days prior to Bid receiving date, however the Owner reserves the authority to decrease this time depending on the
necessity of such change.

SUBSTITUTIONS :
‘The materials, products and equipment described in the Bidding Documents establish a standard of required function,
dimension, appearance and quality to be met by any proposed substitution. No substitution will be considered unless written
request for approval has been submitted by the Bidder and has been received by the Owner at least fourteen (14) days prior to
the date for receipt of Bids. Each such request shall include the name of the material or equipment for which it is to be
'substituted and a complete description of the proposed substitute, including drawings, cuts, performance and test data any other
information necessary for an evaluation. A statement setting forth any changes in other materials, equipment or work that
incorporation of the substitute would require shall be included. The burden of proof of the merit of the proposed substitute is
upon the proposer. The project director’s approval or disapproval of a proposed substitution shall be final.

If County Staff approves any proposed substitution, such approval will be set forth in an Addendum. Bidders shall not rely upon
approval made in any other manner.

PRE-BID MEETING :

There will be a Mandatory Pre-Bid Meeting on Tuesday, June 11, 2019 at 9:30 AM at the site, St. Johns County Growth
Management Building, 4040 Lewis Speedway, St. Augustine, FL 32084. Attendance at the pre-bid meeting is required in order
to submit a bid. Bidders must be present-and signed in prior to 9:30 AM, whenthe meeting will promptly start. Any individual
who is not signed in as of 9:30 AM w111 not be permitted to sign in and their firm will not be eligible to submit a bid for this
project.

DESIGNATED POINT OF CONTACT

The County’s Designated Point of Contact for this Bid is Leigh A. Daniels, CPPB, Procurement Superv1sor St. Johns County
Purchasing Department. Any and all questions and/or inquiries shall be directed to Ms. Daniels, ir writing, via email at
Idaniels@sijcfl.us or fax to (904)209-0155. Bidders shall not contact, lobby, or otherwise communicate with any other County -
Staff, including members of the Board of Couinty Commissioners, other than the designated representative shown above.

If the Designated Point of Contact prov1ded above is absent or unavailable for three (3) busmess days, bidders may contact Erin
Edwards, Procurement Coordinator at eedwards@sijcfl.us .

Failure to comply with this requirement shall disqualify a bidder from consideration for award, as provided in St. Johns Cdunty
Purchasing Code 304.6.5 as provided below:

Vendors shall not contact, lobby, or otherwise communicate with any SJC employee, including any member of the
Board of County Commissioners, other than the above referenced individual from the point of advertisement of the Bid
until contract(s) are executed by all parties, per SJC Purchasing Code 304.6.5 “Procedures Concerning Lobbying”.
According to SJC policy, any such communication shall disqualify the vendor, contractor, or consultant from
responding to the subject invitation to bid, request for quote, request for proposal, invitation to negotiate, or request for
qualifications. St. Johns County reserves the right to accept or reject any or all bids/proposals, waive minor formalities,
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- and to award the bid/proposal that best serves the interests of St. Johns County. St. Johns County also reserves the right
to award the base bid and any alternate bids in any combination that best suits the needs of the County.

QUESTIONS

Any and all questions related to this project shall be directed, ir writing, to the Designated Point of Contact, as provided above,
no later than four o’clock (4:00PM) on Tuesday, June 18, 2019, so that any necessary addenda may be issued in a timely
" manner. Any questions received after the deadline will not be answered unless previously approved by the SIC Purchasing
Manager or other designated County Representative. '

ADDENDA
Addenda will be distributed to all who are known by the entity responsible for distribution of the complete set of Bidding
churflents. Copies of Addenda will be made available for inspection wherever Bidding Documents are on file for that purpose.

Each Bidder shall ascertain prior to submitting a bid, that all issued addenda have been received, and each Bidder shall
acknowledge receipt, of all issued addenda in the space provided in the ‘Official County Bid Form, and a fully acknowledged
copy of each issued addendum must be included in the submitted bid proposal. Failure to provide fully acknowledged copies of
each addendum may result in a bid proposal being deemed non-responsive.

BID SUBMITTAL REQUIREMENTS _

Bids shall be submitted in TRIPLICATE (one (1) original and two (2) copies) on the required forms provided herein by or
before Wednesday, July 3, 2019 at 2:00PM EST. All blanks on the Bid Form shall be filled in by typewriter or manually in
blue or black ink. Bidders are not required to submit a copy of this Bid Document with their bid proposals. The bidders are
required to submit, at a minimum, the Bid Proposal Attachments listed in this Document.

Bid proposals must be placed in an envelope, sealed and placed in a second envelope or container, plainly marked on the outside
addressed to St. Johns County Purchasing Department, with the bidder’s return address in top left hand corner and recite: “Bid

No: 19-69; Chiller Replacement at SJC Growth Management Building”

See Example Below:

ABC Company, Inc.
123 Aviles Street
St. Augustine, FL. 32084
St. Johns County Purchasing Department
500 San Sebastian View
St. Augustine, FL. 32084
BID NO.: XX-XX — SEALED BID FOR SAMPLE PROJECT

Attheend of this document a sealed Bid mailing label is provided for convenience. Bidders shalt affix the provided label to the
outside of the sealed envelope/contamer to submit their Bid.

Bidder shall assume full responsibility for timely delivery at location designated for receipts of Bids. Bids shall be deposited at
the designated location prior to the time and date for receipt of Bids indicated in the Advertisement/Notice to Bidders, or any
time extension thereof made.by Addendum. Bids received after the time and date for receipt of Bids will be returned to the
sender unopened.

Oral, telephonic, telegraphic or electronic Bids are invalid and will not receive consideration. :
Where so indicated by the makeup of the Bid Form, sums shall be expressed in both words and figures, and in the case of -
discrepancy between the two, the amount expressed in words shall govern.

Any interlineations, alteration or erasure must be initialed by the signer of the Bid; failure to do so may cause the Bidder’s
proposal to be considered non-responsive.

Bidder shall make no stipulation on the Bid Form nor qualify his Bid in any manner, to do so will classify the Bid as being non-
responsive, and may result in the Bidder being removed from consideration for award.

Each submitted copy of the Bid Proposal shall include the full legal company name, address, telephone number and legal name
of an authorized representative for the Bidder and a statement as to whether the Bidder is a sole proprietor, partnership,
corporation, or any other legal entity. Each copy of the submitted Bid shall be signed by the person or persons legally authorized
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' to bind the Bidder to a contract. A Bid by a corporation shall further give the state of incorporation and have the corporation seal
affixed.

A Bid submitted by an agent shall have a current Power of Attorney attached certifying agent’s authority to bind the Bidder.

BID SECURITY

Each submitted Bid shall be accompanied by a B1d Security, submitted on the Bid Bond Forin prov1ded herein, or in the form of
a certified or cashier’s check, in the amount of five percent (5%) of the Total Lump Sum Bid amount submitted on the Official
‘County Bid Form, pledging that the Bidder will enter into a contract with the Owner on the terms stated in the Bid and will, if
required, furnish bonds as described hereunder covering the faithful performance of the Contract and the payment of all
obligations arising thereunder. Should the Bidder refuse to enter into such Contract or fail to furnish such bonds to the Owner, if
required, the amount of the Bid Security shall be forfeited, not as penalty, but as liquidated damages.

A Bid Security in the form of a certified or cashier’s check must be made payable to the Board of County Commissioners of St.
Johns County. Bidders submitting a certified or cashier’s check as the bid security are not required to submit At‘tachment “B”—
Certificate as to Corporate Principal, or the Bid Bond forms provided herein.

A Bid Security in the form of a Bid Bond shall be written on the form pr0v1ded herein, with an acceptable surety, and the -
- Attorney-in-Fact who executes the bond on behalf of the surety shall affix to the bond a certified and current copy of his Power
of Attorney. Acceptable surety companies are defined herein under “Surety Bond”. The Surety Company shall be licensed to do
business in the State of Florida and shall be listed by the U.S. Treasury Department. Any Bidder submitting a Bid Security in
the form of a Bid Bond must also submit Attachment “B” — Certificate as to Corporate Principal.

The Owner shall have the right to retain the Bid 'Security of Bidders until either: (a) the Contract is executed and bonds, if
required, have been furnished, or (b) the specified time has elapsed so that Bids may be withdrawn, or (c) all Bids have been
rejected.

_ BID BOND INSTRUCTIONS
If a Bidder chooses to submit a Bid Bond on the form provided herein, he must submit the bond as follows

1. Prepare and submit one (1) original and two (2) copies of the required Bid Bond Forms as shown above

2. Type or print Bidder’s and Surety’s names in the same language as in the Advertisement, or Invitation to Bid.

3. Affix the Corporate Seal, and type or print the name of the Surety on the line provided and affix its corporate seal.

4. Attacha copy of Surety agent’s Power of Attorney, unless the Power of Attorney has been recorded in St. Johns County.
If it has been recorded, give the record book and page. If not recorded, the copy of the Power of Attorney must have an
original signature of the Secretary or Assistant Secretary of Surety certifying the copy. The Surety’s corporate seal must
be affixed.

BID POSTPONEMENT/CANCELLATION

The County may, at its sole and absolute discretion, reject any bids that are not submitted in accordance with the terms in this
Bid Solicitation. The County may re-advertise this Bid; postpone or cancel, at any time, this Bid process; or waive any
irregularities in this Bid or in the proposals received as a result of this Bid.

MODIFICATION OR WITHDRAWAL OF BID
A Bid may not be modified, withdrawn or canceled by the Bidder during the stipulated time period following the time and date
designated for the receipt of Bids, and Bidder so agrees in submitting his Bid.

Prior to time and date designated for receipt of Bids, a Bid submitted early may be modified or withdrawn only by notice to the
party receiving Bids at the place and prior to the time designated for receipt of Bids. :

Such notice shall be in writing over the signature of the Bidder. If by telephone, written confirmation over the signature of
Bidder must be mailed and postmarked on or before the date and time set for receipt of BIdS it shall be so worded as not to
reveal the amount of the original Bid.

Withdrawn Bids may be resubmitted up to the time designated for the receipt of Bids prdvided that they are then fully in
conformance with these Instructions to Bidders. Bid Security shall be in the amount of five percent (5%) of the Bid as modified
or resubmitted.



COSTS INCURRED BY BIDDERS

All expenses involved with the preparation and submission of bids to the County, or any work performed in connection
therewith, shall be borne by the Bidder(s). No rights of ownership will be conferred until title of the property is transferred to the
successful bidder. All fees for copying and reproduction services for items listed herein are nonrefundable.

CONSIDERATION OF BIDS

Opening of Bids: Unless stated otherwise in an Addenda to the Advertisement/Notice to Bidders, the properly identified Bids
- received on time will be opened publicly as specified in the Advertisement and a tabulation of the bid amounts of the Base Bids
and major Alternates, if any, will be made available to Bidders. The Bid Tabulation will be posted on the Purchasing
Department bulletin board for seventy two (72) hours.

Any bidder, proposer or person substantially and adversely affected by an intended decision or by an term, condition, procedure .
or specification with respect to any bid, invitation, solicitation of proposals or requests for qualifications, shall file with the

Purchasing Department for St. Johns County, a written notice of intent to protest no later than seventy two (72} hours (excluding

Saturdays, Sundays and legal holidays for employees of St. Johns County) after the posting either electronically or by other

means of the notice of intended action, not of intended award, bid tabulation, publication by posting electronically or by other

means of a procedure, specification, term or condition which the person intends to protest, or the right to protest such matter

shall be waived. The protest procedures may be obtained from the Purchasing Department and are included in the Owner’s

Purchasing Manual. All of the terms and conditions of the Owner Purchasing Manual are incorporated by reference and are fully

binding.

Rejection of Bids: The County reserves the right to reject any or all Bids and in particular to reject a Bid not accompanied by
any required Bid Security or data required by the Bidding Documents or a Bid in any way incomplete or irregular.

Acceptance of Bid (Award): The County shall have the right to reject any or all Bids or waive any minor formality or
irregularity in any Bid received. ‘

~ The County shall have the right to accept alternates in any order or combinationand to determine the low Bidder-on the basis of
the sum of the Base Bid and/or the Alternates accepted if alternate bids are requested in the Official County Bid Form. The
County is under no obligation to award any Bid Alternates, unless it serves the best interest of the County to do so.

1t is the intent of the County to award a contract to the lowest responsive, responsible Bidder provided the Bid has been
submitted in accordance with the requlrernents of the Bidding Documents, ifjudged to reasonable, and does notexceed the funds
budgeted for the Project.

If the Contract is awarded, it will be awarded within a minimum of ninety (90) days from the date of the Bid opemng, or as
designated in the Bid Documents.

MINIMUM QUALIFICATION OF CONTRACTORS

Prime bidder must be fully licensed to do business in the State of Florida and be currently licensed as a Certified General
Contractor or HVAC Contractor in the State of Florida, and provide proof of licensure with the submitted Bid Proposal. Bidders -
- must have successfully completed, as a Prime or Sub-contractor, at least three (3) projects, in the past five (5) years, of equal or
" greater size, scope and dollar value of the pro;ect described herein. Each Bidder must submit Attachment “H” Experience of
Bidder Form. .

Proof of qualifications shall be provided by corﬁpleting and submitting Attachment “C” — License/ Certification List along witha
- copy of each license and certificate listed. All licenses, certifications and pre-qualifications must be valid and current on the
date bids are submitted.

Bidders to whom award of a contract is under consideration shall submit to the County, upon his request, a properly executed
Contractor’s Qualification Statement of A1A Document A305, unless such a statement has been previously requlred and
submitted as a prerequisite to the issuance of Bidding Documents.

SUB-CONTRACTORS

Each Bidder shall submit to the County, a list of Subcontractors and major materials suppliers to be used if awarded the
¢otitract.' A copy of the form, Attachment “D?, is provided in the Bidding Documents. If no Subcontractors or major material
suppliers are required, so state there on.
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Upon request by the County, the successful Bidder shall w1th1n seven (7) days thereafter, submit all data requlred to establish to
the satisfaction of the County, the reliability and respon51b111ty of the proposed Subcontractors to furnish and perform the work
described in the Sections of the Specifications pertaining to such-proposed Subcontractor’s respective trades.

Prior to the award of the Contract, the County will notify the Bidder in writing if either the County, after due investigation, has
reasonable and substantial objection to any person or organization proposed as a Subcontractor. The Bidder then may, at his
option, withdraw his Bid without forfeiture of Bid Security or submit an acceptable substitute at no increase in Bid price. If the
Bidder fails to submit an acceptable substitute within seven (7) days of the original notification, the County then may, at his '
option, disqualify the Bidder, at no cost to the County.

The County reserves the right to disqualify any Contractor, Subcontractor, Vendor, or material supplier due to prev1ously
documented project problems, either with performance or quality.

Subcontractors and other persons and organizations proposed by the Bidder and accepted by the County, must be used on the
work for which they were proposed and accepted and shall not be changed except with the written approval of the County.

PUBLIC CONSTRUCTION BOND

The Contractor shall be required to obtain and submit a recorded Public Construction Bond covering the faithful performance of
the Contract and the payment of all obligations arising thereunder in full amount of the Contract, with such acceptable sureties,
. secured through the Bidder’s usual sources as may be agreeable to the parties. The Contractor shall furnish the required bond,
after full execution of the awarded Contract. The Bond shall be released upon satisfactory completion of the project.

SURETY BOND
Acceptable Surety Companies: To be responsible to the Owner as Surety on Bonds, Surety shall comply with the following
provisions:
1. Surety must be licensed to do business in the State of Florida;
2. Surety must have been in business and have a record of successful continuous operations for at least three (3) years;
3. Surety shall not have exposed itself to any loss on any one risk in an amount exceeding twenty percent (20%) of its
surplus to policyholders;
4, Surety must have filfilled all of its obligations on all other bonds given to the Owner;
5. Surety must have good underwriting, economic management, adequate reserves for undisclosed liabilities, and net
resources for unusual stock and sound investment.

Time of Delivery and Form of Bonds

The Public Construction Bond form will be forwarded to the successful Bidder with his copy of the fully executed contract. The

Public Construction Bond must be recorded after the contract is signed by all parties. The bidder will have 3 days from

receipt of fully executed contract to have the Public Construction Bond recorded. The bidder shall have the Public Construction

Bond recorded at the St. Johns County Clerk of Courts office, in St. Augustine, Florida. After the book and page number have

been assigned to the bond by the recording person, the Bidder is to obtain from the recording person a certified copy of the.
recorded bond, and deliver the certified copy to the Owner’s Contract Administrator. No work can commence until the required

bond and Insurance Certificates have been delivered to the Owner. Upon receipt of the certified copy of the recorded bond, the

Owner may issue a Notice to Proceed.

Unless otherwise specified in the Bid Docurnenfs, the bonds shall be written on the form provided herein. The Bidder shall
require the Attorney-in-Fact who executes the required bonds on behalf of the Surety to affix thereto a certified and current copy

of his Power of Attorney authorizing his firm to act as agent for the Surety in issuing the bonds.-
3 .

FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR

Form to be used: Unless otherwise provided in the Bidding Documents, the Agreement for Work will be written on the St.
Johns County Standard Agreement between Owner and Contractor where the basis of payment is a Stipulated Sum. Intheevent ofa
conflict in specifications or.contract requirements the more stringent shall apply.

CONTRACT TIME — LIQUIDATED DAMAGES :

The Contractor shall have ten (10) days toreturn Contract originals from the time the Contractor receives a “Notice of Award”, St.
Johns Countywill return a “fully executed” Contract to the Contractor no later than seven (7) days after the return of the executed
Contract originals (but no later than seventeen (17) days from the Notice of Award).
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The Contractor will furnish a recorded original of the Public Construction Bond three (3) business days after receipt of the fully
executed Contract (the Public Construction Bond must be recorded after the Contract is fully executed by all parties including the
County Clerk). Upon receipt of the recorded Public Construction Bond, the County will issue a Notice to Proceed. If the
Contractor fails to meet any of the dates and timeframes set forth in this section, or fails to execute the Contract, or to providea .
Public Construction Bond, the County may elect at its option to consider the Contractor non-responsive and Contract with the next
best Bidder.

The work to be performed under this Agreement shall be commenced within ten (10) days of the date of the Notice to Proceed,
in writing. Construction of the project shall be substantially complete within One Hundred Twenty (120) consecutive
calendar days from the date stipulated onithe Notice to Proceed. Final completion shall beattained Thlrty(30) consecutive calendar
days from the date of substantial completion. :

' Condltlons under which Liquidated Damages are Imposed:

Should the Contractor or, in case of his default, the Surety fail to complete the work w1th1n the time stipulated in the contract, or
within such extratime as may have been granted by the Owner, the Contractor or, in case of his default, the Suretyshall payto the
Owner, not as a penalty but as liquidated damages, the amount so due as determined by the folIowing schedule:

Original Contract Amount Daily Charge Per Calendar Day
$50,000 and UNAEr.......covivcmiriereireenre sttt s ens s $ 956

“ Over $50,000 but less than $250,000.....c..ocoveievevreeenrnnn. $ 964
$250,000 but less than $500,000.......cccceverveeevrvsnrrrneresrenns $ 1,241
$500,000 but less than $2,500,000........cccevvvereeeeeerennnne $ 1,665
$2,500,000 but less than $5,000,000......c..ceerieccrunee vresne $2,712
$5,000,000 but less than $10,000,000......c..cccecervrrvennnene $3,447
$10,000,000 but less than $15,000,000.........ccecveerreevenne. $ 4,866
$15,000,000 but less than $20,000,000.........cooreererennene. $5,818

$20,000,000 A1 OVEL.....covveeireerrienriireeeiseerrreseseseesssesssees $9,198 plus 0.00005 of any amount over $20
million (Round to nearest whole dollar) :

INSURANCE

The Contractor shall not commence work under this Contract until he/she has obtained all insurance required under this section
and such insurance has been approved by the County. All insurance policies shall be issued by companies authorized to do
business under the laws of the State of Florida. The Contractor shall furnish proof of Insurance to the County prior to the
commencement of operations. The Certificate(s) shall clearly indicate the Contractor has obtained insurance of the type, amount,
and classification as required by contract and that no material change or cancellation of the insurance shall be effective without
thirty (30) days prior written notice to the County. Certificates shall specifically include the County as Additional Insured for all
lines of coverage except Workers’ Compensation and Professional Liability. A copy of the endorsement must accompany the
certificate. Compliance with the foregomg requirements shall not relieve the Contractor of its liability and obligations under this
Contract.

Certificate Holder Address: ~ St. Johns County, a political subdivision of the State of Florida
500 San Sebastian View
St. Augustine, FL 32084

The Contractor shall maintain throughout the duration of the awarded Contract, Comprehensive General Liability Insurance
with minimum limits of $1,000,000 per occurrence, $2,000,000 aggregate to protect the Contractor from claims for damages for
bodily injury, including wrongful death, as well as from claims of property damages which may arise from any operations under
this Contract, whether such operations be by the Contractor or by anyone directly employed by or contracting with the
Contractor.

The Contractor shall maintain throughout the duration of the awarded Contract, Comprehensive Automobile Liability Insurance
with minimum limits of $2,000,000 combined single limit for bodily injury and property damage liability to protect the
Contractor from claims for damages for bodily injury, including the ownership, use, or maintenance of owned and non-owned
automobiles, including rentéd/hired automobiles whether such operations be by the Contractor ot by anyone dlrectly or
indirectly employed by a Contractor.

The Contractor shall maintain, throughout the duration of the awarded Contract, Umbrella or Excess Liability Insurance
12



covering workers compensatmn commercial general liability and business auto liability with minimum limits of liability of
$1,000,000.

The Contractor shall maintain throughout the duration of the awarded Contract, adequate Workers® Compensation Insurance in
at least such amounts as are required by the law for all of its per Florida Statute 440.02.

The Contractor shall maintain, throughout the duration of the awarded Contract, Bullders Risk insurance, property insurance
written on an “all risk” policy form including coverage for Earthquake, Flood, Windstorm, Debris Removal, Hot and Cold
Testing in the amount of the initial contract sum, plus the value of subsequent contract modification and cost of material
supplied or installed by others, comprising total value for the entire project at the site on replacement cost basis. . The named
insured should include Owner, General Contractor and Subcontractors. The policy should waive any co-insurance penalties.
Covered Property to include Permanent Works: Materials, supplies, equipment, machinery and property of others, if the insured
is contractually responsible and the value is included in the total project, Temporary Work: scaffolding, form work, fences,
shoring, falsework, temporary buildings, Offsite Locations, Offsite Storage and Transit.

The Contractor shall be responsible for the deductible for the required insurance coverage. Such property insurance shall be
maintained until final payment has been made. If the policy is terminated for any reason, notice should be provided to the
owner within a minimum of thirty (30) consecutive calendar days by the carrier, The Owner, contractors and subcontractors
waive their rights of subrogation against one another:

In the event of unusual circumstances, the County Administrator, or his designee, may adjust these insurance requirements.

INDEMNIFICATION

To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner, its officials, and employees,
from and against liability, claims, darnages, losses and expenses including attorney’s fees arising out of or resulting from
performance of the work, provided that such liability, claims, damages, loss or expense is attributable to bodily injury, sickness,
disease or death, or to injury to or destruction of tangible property (other than the work itself) including loss of use resulting
therefrom, but only to the extent caused in whole or in part, by negligent acts or omissions of the Contractor, a Subcontractor, or
anyone directly or indirectly employed by them or anyone for whose acts they may be liable, regardless of whether or not such
liability, claim, damage, loss or expense is caused in part by a party indemnified hereunder.

In claims against any person or entity indemnified under this paragraph by an employee of the Contractor, a Subcontractor,
anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the indemnification obligation
under this shall not be limited by a-limitation on amount or type of damages, compensation or benefits payable by or for the
Contractor or a Subcontractor under workers® compensation acts, disability benefits acts or other employee benefits acts.

GOVERNING LAWS & REGULATIONS

The Contractor shall be respon51ble for being familiar and complying with any and all federal, state, and local laws, ordmances
rules and regulations that, in any manner, affect the work required under this contract. The agreement shall be governed by the
laws of the State of Florida and St. Johns County both as to interpretation and performance

TAXES
Project is subject to Federal Excise and Florida Sales Taxes, which must be included in Bidder’s proposal

FLORIDA TRENCH SAFETY ACT

Bidders shall complete Certificate of Compliance with Florida Trench Safety Act, in accordance with the requirements of
Chapter 553, Florida Statutes. If trenching is not required for this project, state so thereon. Contractor shall be responsible for
compliance with all trenching shoring safety requirements.

PUBLIC RECORDS

In accordance with Chapter 119 of the Florida Statutes (Public Records Law) and except as may be provided by other applicable
State and Federal Law, all proposers should be aware that Requests for Bids and the responses thereto are public record.
Proposers should identify specifically any information contained in their proposals which they consider confidential and/or
proprietary arid which they believe to be exempt from disclosure, citing specifically the applicable exempting law. Failure to
identify confidential and/or proprietary information prior to submission of the proposal may result in such information being
subject to release if requested in a public records request.

END OF SECTION
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OFFICIAL COUNTY BID FORM
WITH ATTACHMENTS
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BID NO: 19-69
OFFICIAL COUNTY BID FORM
ST. JOHNS COUNTY, FLORIDA

PROJECT: CHILLER REPLACEMENT AT SJC GROWTH MANAGEMENT BUILDING

TO: THE BOARD OF COUNTY COMMISSIONERS OF ST. JOI—NS COUNTY, FLORIDA
DATE SUBMITTED: .
BID PROPOSAL OF -
Full Legal Company Namé
Mailing Address | Telephone Number . Fax Number

Bidders: Having become familiar with requirements of the project, and having ca&efully examined the Bidding Documents and

Specifications entitled for Bid No: 19-69; Chiller Replacement at SJIC Growth Management Building in St. Johns County,

Florida, the undersigned proposes to furnish all materials, labor and equipment, supervision and all other requirements necessary
to comply with the Contract Documents to submit the following Bid Proposal summarized as follows:

LUMP SUM BID PRICE: The Lump Sum Bid for this project shall be for the complete replacement of the project, in
accordance with the plans and specifications.

Lump Sum Bid Price (Numerical)

/100 Dollars.

Lump Sum Bid Price (Amount written or typed in words)

ALTERNATE #1: Bidder shall include a 5-year option for all parts, labor, and refrigerant, BAC-NET translator card
warranty.

Alternate #1 Lump Sum Price (Numerical)

/100 Dollars

Alternate #1 Lump Sum Price (Amount wriften or typed in words)

ALTERNATE #2: Bidder shall include a 10-year option for all parts, labor, and refrigerant, BAC-NET translator card
warranty..

Alternate #2 Lump Sum Price (Numerical)

/100 Dollars

Alternate #2 Lump Sum Price (Amount written or typed in words)

15



BID NO: 19-69

Bldders shall input amounts in numerals and in words. Any dlscrepancy between the amounts provided shall be determined
by the amount wntten in words for each bid item above.

St. Johns County reserves the right to accept or reject any or all bids/proposals, waive minor formalities, and to award the
bid/proposal that best serves the interests of St. Johns County. St. Johns County also reserves the right to award the base bid .
and any alternate bids in any combination that best suits the needs of the County. .

1

During the préparation of the Bid, the following addenda, if any, were received:

No.: Date Received:
No.: . Date Received:
No.: ' Date Received:

We, the undersigned, hereby declare that no person or persons, firm or. corporation, other than the undersigned are interested, in
this proposal, as principals, and that this proposal is made without collusion with any person, firm or corporation, and we have
carefully and to our satisfaction examined the Bid Documents and Project Specifications.

We have made a full examination of the location of the proposed work and the sources of supply of materials, and we hereby
_ agree to furnish all necessary labor, equipment and materials, fully understanding that any quantities shown therewith: are
approximate only, and that we will fully complete all requirements therein as prepared by the Owner, within the same time limit
specified in the Bid Documents as-indicated above.

If the Undefsigned is notified of the acceptance of this Bid Proposal by the Board within ninety (90) calendar days for the time
set for the opening of Bids, the Undersigned further agrees, to execute a contract for the above work within ten (10) days after
notice that his Bid has been accepted for the above stated compensation in the form of a Contract presented by the Owner.

The Undersigned further agrees that security in the form of a Bid Bond, certified or cashier’s check in the amount of not less
than five percent (5%) of Total Lump Sum Bid Price, payable to the Owner, accompanies this Bid; that the amount is not to be
construed as a penalty, but as liquidated damages which said Owner will sustain by failure of the Undersigned to execute and
deliver the Contract and Bond within ten (10) days of the written notification of the Award of the Contract to him; thereupon,
the security shall become the property of the Owner, but if this Bid is not accepted within ninety (90) days of the time set for the
submission of Bids, or if the Undersigned delivers the executed Contract upon receipt, the Securlty shall be returned to the
BIdder within seven (7) working days .

16



BID NO: 19-69

CORPORATE/COMPANY
Full Legal Company Name: ' (Seal)
By .
Signature of Authorized Representative (Name & Title typed or printed)
By: 7 .
Signature of Authorized Representative . (Name & Title typed or printed)
Addre;s:
Telephone No.: () FaxNo.:(__ )

Email Address for Authorized Company Representative:

Federal 1.D. Tax Number: _ DUNS #:
' (If applicable)

INDIVIDUAL

Name: : -

(Signature) ; {Name typed or printed) (Title)
. Address:
Telephone No.: () : Fax No.:
Email Address:

Federal 1D, Tax Number:

Submittal Requirements: = Official County Bid Form
. Attachment “A” — St Johns County Board of County Commissioners Affidavit

Attachment “B” — Certificate as to Corporate Principal
Attachment “C* — License / Certification List
Attachment “D” — List of Proposed Sub-Contractors/Suppliers
Attachment “E” — Conflict of Interest Disclosure Form
Attachment “F” - Drug Free Workplace -
Attachment “G” — Proof of Insurance
Attachment “H* — Experience of Bidder Form
Bid Bond Form
Fully Acknowledged Addenda Applicable to this bid

Official County Bid Form, Attachments “A”, “B”, “C», “D”. “B”, “F*. “G”, “H” and Bid Bond must be completed, é]ong'with a

- fully acknoWledged copy of each Addendum applicable to this Bid and submitted with each copy of the Bid Proposal. One (1)

original and two (2) copies of all required forms must be submitted.

17



BID NO: 19-69

ATTACHMENT “A”

ST. JOHNS COUNTY, BOARD OF COUNTY COMMISSIONERS AFFIDAVIT

TO: ST. JOHNS COUNTY, BOARD OF COUNTY COMMISSIONERS,
ST. JOHNS COUNTY, ST. AUGUSTINE, FLORIDA.

At the time the proposal is submitted, the Bidder shall attach to his Bid a sworn statement.

This sworn statement shall be an affidavit in the following form, executed by an officer of the firm, association, or corporation
submitting the proposal, and shall be sworn to before a person who is authorized by law to administer oaths.

STATE OF FLORIDA, COUNTY OF ST. JOHNS

Before me, the Undersigned authority, personally appeared _ who being duly
sworn, deposes and says he is ~__(Title) of the firm of
Bidder submitting the attached proposal for the services covered by the bid documents for Bid

No: 19-69; Chilier Reglacemqnt at the SIC Growth Management Building, in St. Johns County, Florida.

The affiant further states that no more that one proposal for the above-referenced project will be submitted from the individual,
his firm or corporation under the same or different name, and that such Bidder has no financial interest in the firm of another
bidder for the same work. That neither he, his firm, association nor corporation has either directly or indirectly entered.into any
agreement, participated in any collusion, nor otherwise taken any action in restraint of free competitive bidding in connection
with this firm’s Bid. on the above-described project. Furthermore, neither the firm nor any of its officers are barred from
participating in public contract lettings in the State of Florida or any other state.

Swom and subscribed to me this day
(Bidder) ‘ . of » 20
By: ’ Notary Public:
Signature
(Title)
Printed
My commission Expires:

BIDDER ON ALL COUNTY PROJECTS MUST EXECUTE AND ATTACH THIS AFFADAVIT TO EACH BID.

18



BID NO: 19-69

. ATTACHMENT “B”
CERTIFICATES AS TO CORPORATE PRINCIPAL

I __, certify that I 4m the Secretary of the Corporation named as Principal in the attached bond; that
who signed the said bond on  behalf of the Principal, was  then
___of said Corporation; that I know his signature, and his signature hereto is genuine; and that said bond was duly signed,
sealed, and attested for and in behalf of said Corporation by authority of it’s governing body. ' '

Secretary Corporate Seal

(STATE OF FLORIDA
COUNTY OF ST. JOHNS)

Before me, a Notary Public duly commissioned, qualified and acting, personally appeared

to me well known, who being by me first duly sworn upon oath, says that he is the Attorney-In-Fact, for the
and that he has been authorized by ' to
execute the foregoing bond on behalf of the surety named therein in favor of St. Johns County, Florida.

Subscribed and sworn to me this day of ,20  JAD.

NOTARY PUBLIC
State of Florida-at-large

My Commission Expires:

{Attach Power of Attorney to original Bid Bond and Financial Statement of Surety Company)



BID NO: 19-69

ATTACHMENT “C»

LICENSE / CERTIFICATION LIST

In the space below, the Bidder shall list all current licenses and certifications held.

The bidder shall attach a copy of each current license or certification listed below to this form.

License Name

License #.

Issuing Agency

Exgpiration Date




BID NO: 19-69

ATTACHMENT “D”
LIST OF PROPOSED SUBCONTRACTORS/SUPPLIER LIST

All subcontractors and-major materials suppliers are subject to approval of Owner. The following are subcontractors and
manufacturers of materials and/or equipment that are proposed to be utilized by the Contractor in the performance of this work:

 Company Name- | Division/Discipline . | Primary Contact Name | Contact Number and




BID NO: 19-69

ATTACHMENT Vi

t

St. Johns County Board of County Commissioners
Conflict of Interest Disclosure Form

Project Number/Description: Bid No: 19-69; Chiller Replaceinent at SJC Growth Management Building

The term “conflict of interest” refers to situations in which financial or other considerations may adversely affect, or
have the appearance of adversely affecting a consultant’s/contractor’s professional judgment in completing work for
the benefit of St. Johns County (“County™). The bias such conflicts could conceivably impart may 1nappropr1ately
affect the goals, processes, methods of analysis or outcomes desired by the County.

Consultants/Contractors are expected to safeguard their ability to make objective, fair, and impartial decisions when
performing work for the benefit of the County. Consultants/Contractors, therefore must there avoid situations in
which financial or other considerations may adversely affect, or have the appearance of adversely affecting the
consultant’s/contractor’s professional judgement when completing work for the benefit of the County.

The mere appearance of a conflict may be as serious and potentially damaging as an actual distortion of goals, -
- processes, methods of analysis or outcomes. Reports of conflicts based upon appearances can undermine public trust
in ways that may not be adequately restored even when the mitigating facts of a situation are brought to light.
Apparent conflicts, therefore, should be disclosed and evaluated with the same vigor as actual conflicts.

It is expressly understood that failure to disclose conflicts of interest as described herein may result in immediate
disqualification from evaluation or immediate termination from work for the County.

. Please check the appropriate statement:

. I hereby attest that the undersigned Respondent has no actual or potential conflict of interest due to any
other clients, contracts, or property interests for completing work on the above referenced project.

- " The undersigned Respondent, by attachment to this form, submits information which may be a potential
conflict of interest due to other clients, contracts or property interests for completing work on the above

referenced project.

Legal Name of Respondent:

Authorized Representative(s) :

Signature ' Print Naihe/Title

Signature Print Name/Title



BID NO: 19-69

ATTACHMENT “F?

DRUG-FREE WORKPLACE FORM

The undersigned firm, in accordance with Florida Statute 287.087 hereby certifies that

does:

Name of Firm

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession or use of a
controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for
violations of such prohibition.

2. Inform employees about the danger of drug abuse in the workplace, the business’ policy of maintaining a drug-free
workplace, any available drug counseling, rehabilitation, employee assistance programs and the penalties that may be
imposed upon employees for drug abuse violations.

3. Give each employee engaged in providing :the contractual services that are described in St. Johns County’s request for
proposals to provide bond underwriter services a copy of the statement specified in paragraph 1.

4. Inthe statement specified in paragraph 1, notify the employees that, as a condition of working on the contractual services
described in paragraph 3, the employee will abide by the terms of the statement and will notify the employer of any -
conviction of, or plea of guilty or nolo contendere to, any violation of Florida Statute 8§93, as amended, or of any controlled
substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days after
such conviction or plea.

5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is
*available in the employee’s community by, any employee who is so convicted.

6. Consistent with applicable provisions with State or Federal law, rule, or regulation, make a good faith effort to continue to
maintain a drug-free workplace through implementation of paragraphs 1 through 5. o

As the person authorized to-sign this statement, I certify that this firm complies fully with the above requirements.

. Signature

Date



BID NO: 19-69

ATTACHMENT “G?»

CERTIFICATE OF INSURANCE

INSERT CERTIFICATE OF INSURANCE HERE

'Bidders shall attach a copy of their Insurance Coverages, which must comply with the requirements provided herein.



'BID NO: 19-69 - o
ATTACHMENT “H»

EXPERIENCE OF BIDDER
Bidder acknowledges that he is fully licensed to perform work in'the STATE OF FLORIDA.
The Bidder shall provide the following information regarding experiénce within the past five (5) years of this solicitation.
Bidder must demonstrate the successful completion of three (3) projects of equal or greater complexity, size, scope, and dollar

amount of project. .

Any material misrepresentation, as determined by the County, shall result in disqualification.

By: :

Bidder Date

Authorized Signature
" DATEOF | CLIENT’S NAME, ADDRESS, CONTRACT PROJECT AND LOCATION

CONTRACT ~ PHONE AND EMAIL AMOUNT

‘Do you have any similar work in progress at this time? Yes No
Length of time in business: ’ . Years
Is your company currently involved in any active litigation? - If Yes, explain:

Has your company ever been sued? ~__If Yes, explain and/or submit court decision or judgment, as applicable:




BID NO: 19-69

BID BOND
STATE OF FLORIDA
COUNTY OF ST. JOHNS
KNOWALL MEN BY THESE PRESENTS,that asPrincipal, and
, , as Surety, are held and firmly bound unto St. Johns County, Florida, in the penal sum
of Dollars ($ ) lawful money of the United States, we bind ourselves, our heirs,

executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATIONS IS SUCH that whereas the Principal has submitted the accompanying Bid, dated .
;20

For
CHILLER REPLACEMENT AT SJC GROWTH MANAGEMENT BUILDING
St. Johns County, Florida

NOW THEREFORE,

(a) If the Principal shall not withdraw said Bid within ninety (90) days after Bid Award date, and shall within ten (10) days
after prescribed forms are presented to him for signature, enter into a written Contract with the County in accordance
with the Bid as accepted, and give Bond with good and sufficient Surety or Sureties, as may be required, for the faithful
performance and proper fulfillment of such Contract, then the above obligations shall be void and of no effect,
otherwise to remain in full force and virtue.

(b) In the event of the withdrawal of'said Bid within the period specified, or the failure to enter into such Contract and give
such Bond within the time specified, if the Principal shall pay the County the difference between the amount specified,
in said Bid and the amount for which the County may procure the required Work and supplies, if the latter amount be in
excess of the former, then the above obligations shall be void and of no effect, otherwise to remain in full force and
virtue.

IN WITNESS WHEREOF, the above bounded parties have executed this instrument under their several seals, this
day of A.D.,20 ,the name and corporate seal of each corporate party being hereto affixed
and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.




BID NO: 19-69
WITNESSES:

(If Sole Ownership or Partnership two (2) Witnesses required).
(If Corporation, Secretary only will attest and affix seal).

WITNESSES: - PRINCIPAL:

NAME OF FIRM:

SIGNATURE OF AUTHORIZED |
! OFFICER (AFFIX SEAL)

TITLE

BUSINESS ADDRESS

CITY STATE

WITNESS: ' SURETY: -

CORPORATE SURETY

ATTORNEY-IN-FACT (AFFIX SEAL)

BUSINESS ADDRESS

CITY STATE

NAME OF LOCAL INSURANCE AGENCY



" SEALED BID MAILING LABEL

BID NO: 19-69 . _
CHILLER REPLACEMENT AT SJC GROWTH MANAGEMENT BUILDING

Cut along the outer border and affix this label
to your sealed bid envelope to identify it as a

""Sealed BID"
SEALED BID « DO NOT OPEN
SEALED BID
NO.: BID NO: 19-69
- CHILLER REPLACEMENT AT SJC
| BID TITLE: GROWTH MANAGEMENT BUILDING

DUE
DATE/TIME: By 2:00PM — July 3, 2019
SUBMITTED
BY:

Company Name

Company Address

Company Address ’

| DELIVER TO: St. Johns County Purchasing Dept.
ATTN: Leigh A. Daniels,
CPPB

500 San Sebastian View
St. Augustine FL 32084

END OF DOCUMENT



SPECIFICATIONS



BID NO: 19-69

CHILLER REPLACEMENT AT SJC GROWTH MANAGEMENT BUILDING

Project Specifications

Overview
This is a turn-key project to remove two Chillers and replace with new units at SIC Growth Management Bu11d1ng, 4040

Lewis Speedway, St. Augustine, FL, 32084. The new units must be rated for coastal environment. This is a critical path
project and time is of the essence to complete this project. The successful bidder will be required to work expeditiously to
complete the work.

Scope of Work: '
Individually remove two (2) Carrier chillers, Aquasnap Model #30R-80-6, model numbers 30RBA0806280C723 serial

- numbers 1206Q80932 and 1206Q8093 1. Supply two (2) new chillers equivalent or better than units removed and install
onto existing pad with an 8°x8’ foot print and re-connect to.existing piping, power and controls. Check, test and start the
new units to assure compliance with manufacturer’s specifications. Include the cost of a crane to remove/replace units.
Dispose of removed units. Working hours to install new chillers is Monday- Friday 7:00 Am to 5:00 PM.

Mihimum Specifications of New Chillers:

Tons Cooling at 85°F — 73.0
Operating Weight (Ib.) — 5000
Refrigerant — R-410a
Independent Refrigerant Circuits — 2
Efficiency — EER. 9.6
IPLV 14.2
Evaporator Data — EWT °F — 80
LWT°F - 80
CPM—115
Max W.P.D. (ft.)—4.0
Condenser Data — Airflow CFW — 49,600
' No. of Fans — 4
Total Fan Motor Power (kW) -10.3
Compressor — Quantity — 4
Tons (each)— 20
RLA (each)— 34.0
LRA (each)-219
Hydronic Package Data— GPM — 115
Total 22? Head (ft.)—55
Number of Pumps — 1 @ 115 gpm
: HP (each)—7.5.
Electric Data — Max kW —97.5
Input kW — 84.5
MCA - 172
MCP - 200
V/PH/ZH — 460/3/60



The pad is 8’ by 8’ and unit must fit in space.

Pump package is located under the unit within the measurement.

Each Chiller will have 1 pump per unit at a minimum of 115 gpm.

The voltage is 3 phase 460 volt.

Units must have BACNET Translator Control Communication Interface Card.

The measurements and quantities furnished are for reference only. The contractor is responsible for actual field
verifications prior to bidding, ordering materials and during every step of construction for existing surfaces, dimensions and
conditions. '

Responsibilities:

The contractor will be responsible for:
«  Remove two malfunctioning ground-based units

»  Provide cranes, MOT, rigging, tools, etc. necessary to remove old units and install new units

»  Provide two new units as outlined in these specifications )

«  Connect the new units to, the existing piping, duct work, electrical, and control systems

« Provide all equipment/bolts/etc. required to install the units f

»  Ensure proper disposal of old units

«  Secure any permits required

«  Providé all necessary mechanical drawings for permitting and mechanical inspections.

= Sanitary facilities for all workers

« Disposal of all trash, debris, etc. .

« " Restore site to pre-construction conditions after chillers have been installed and pasted final inspection

Warranty:

Contractor shall at their own expense, repair and replace all defective work which is found to be defective for a period of
one (1) year from the date of acceptance of work by the County. The warranty for any work repaired or replaced shall be

extended for a period of twelve (12) months from the date of such repair or replacement. This warranty shall not apply to
normal wear and tear or damage by acts beyond their control.

The warranty must also cover the BACNET Interface Card.

Bid Alternate:. ) '
Include a 5 and 10 year parts, labor, and refrigerant warranty as an option.



St. Johns County Board of County Commissioners

Purchasing Division

June 18,2019

ADDENDUM #1
To: Prospective Bidders
From: St. Johns County Purchasing Department
Subjeet: Bid No. 19-69, Chiller Replacement at St. Johns County Growth Management Building

This Addendum #1 is issued for further respondent’s information and is hereby incorporated into the Bid
documents. Each respondent will ascertain before submitting a proposal that he/she has received all
Addenda. Please return an original copy of this signed Addendum with proposal to the St. Johns -

' County Purchasing Department, Leigh A. Daniels; CPPB; 500 San Sebastian View; St. Augustine,
FL 32084. '

Question:

1. Specifically with these chillers is having the entire unit coated as well instead of just the
condenser coils to.help with corrosion. These chillers have quite a bit of corrosion on them and
it’s not a very expensive addition. Is this something that I can just add in the alternative section
of this bid?

Answer: No, The County is not accepting alternate bids.

THE BID DUE DATE REMAINS JULY 3, 2019 AT 2:00 P.M.

Acknowledgment ' Sincerely,

Signature and Date _ ‘ ' Leigh A. Daniels, CPPB
Procurement Supervisor

Printed Name/Title

Company Name (Print)

END OF ADDENDUM NO. 1

500 San Sebastian View, St. Augustine, FL 32084 | P: 904.209.0150 | F: 904.209.0151 www.sjcfl.us



